



STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET

April 7, 2011

Mr. Beau Vinton, President
Commonwealth Construction Co.
PO Box 918
Wilmington, DE 19899

RE: OMB/DFM CONTRACT NO. MC1002000106
OFFICE OF MANAGEMENT AND BUDGET MCI
ODW/OPM Building – Interior Renovations
Bid Rejection

Dear Mr. Vinton:

On behalf of the State of Delaware, Office of Management and Budget, we are hereby informing you that all bids have been rejected for the above-captioned project due to them being over budget. However this project will be re-bid at a future date.

Accordingly, your bid bond is being returned. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact Richard Glazeski, Construction Project Manager, at (302) 739-5644.

Sincerely,

Kenneth J. Starke
Construction Project Administrator

KJS/mas DFM_Shared\DFM\omb\mci\MC1002000106BIDREJ.doc

Enclosure

cc: Mark A. DeVore, P.E., Chief of Engineering and Operations
Richard Glazeski, Construction Project Manager
Daniel Ridgely, Davis, Bowen & Friedel, Inc.



FACILITIES MANAGEMENT
540 S. DUPONT HIGHWAY, SUITE 1 • THIRD FLOOR • DOVER, DE 19901
PHONE: (302) 739-5644 • FAX: (302) 739-6148 • WWW.OMB.DELAWARE.GOV