

August 25, 2011

RE: OMB/DFM CONTRACT NO. MC1002000113  
OFFICE OF MANAGEMENT AND BUDGET MCI  
Kent County Family Court – Exterior Wall Repairs/Water Infiltration Remediation  
Bid Rejection

To All Bidders:

On behalf of the State of Delaware, Office of Management and Budget, we are hereby informing you that all bids have been rejected for the above-captioned project due to them being over budget. However, this project will be rebid at a future date.

Accordingly, your bid bond is being returned. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact John Dunham, Construction Project Manager, at (302) 739-5644.

August 25, 2011

Mr. Steven Serbu  
Amakor, Inc.  
P.O. Box 636  
Delaware City, DE 19706

RE: OMB/DFM CONTRACT NO. MC1002000113  
OFFICE OF MANAGEMENT AND BUDGET MCI  
Kent County Family Court – Exterior Wall Repairs/Water Infiltration Remediation  
Bid Rejection

Dear Mr. Serbu:

On behalf of the State of Delaware, Office of Management and Budget, we are hereby informing you that all bids have been rejected for the above-captioned project due to them being over budget. However, this project will be rebid at a future date.

Accordingly, your bid bond is being returned. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact John Dunham, Construction Project Manager, at (302) 739-5644.

Sincerely,

Kenneth J. Starke  
Construction Project Administrator

KJS/mas  
Enclosure

cc: Kenneth J. Starke, Construction Project Administrator  
John Dunham, Construction Project Manager  
Wayne Sharp, Becker Morgan Group

August 25, 2011

Mr. Kirti P. Joshi  
Joshi Construction Co.  
2272 Brackenville Road  
Hockessin, DE 19707

RE: OMB/DFM CONTRACT NO. MC1002000113  
OFFICE OF MANAGEMENT AND BUDGET MCI  
Kent County Family Court – Exterior Wall Repairs/Water Infiltration Remediation  
Bid Rejection

Dear Mr. Joshi:

On behalf of the State of Delaware, Office of Management and Budget, we are hereby informing you that all bids have been rejected for the above-captioned project due to them being over budget. However, this project will be rebid at a future date.

Accordingly, your bid bond is being returned. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact John Dunham, Construction Project Manager, at (302) 739-5644.

Sincerely,

Kenneth J. Starke  
Construction Project Administrator

KJS/mas  
Enclosure

cc: Kenneth J. Starke, Construction Project Administrator  
John Dunham, Construction Project Manager  
Wayne Sharp, Becker Morgan Group