STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET

October 7, 2014

RE: OMB/DFM CONTRACT NO. MC1002000117
OFFICE OF MANAGEMENT AND BUDGET MCI
New Castle County Courthouse – Roof Repairs
Bid Rejection

Bids for the above-captioned project were received on October 2, 2014. However, after a thorough examination of all Bids along with relevant bid documents, the State is exercising its discretion pursuant to 29 Del. C. 6962 (d) (13) f and is rejecting all bids. Accordingly, your bid bond is being returned.

This project may be rebid in the very near future. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact me at (302) 739-5644.

Sincerely,

Original on File

Terri S. McCall
Construction Project Manager

TSM/mas \DFM\OMB\MCI\MC1002000117BIDREJ.DOC
Enclosure
cc: Alisha McCullough, Construction Project Administrator
Richard A. Wilson, Cooperson Associates

FACILITIES MANAGEMENT
540 S. DUPONT HIGHWAY, SUITE 1 • THIRD FLOOR • DOVER, DE 19901
PHONE: (302) 739-5644 • FAX: (302) 739-6148 • WWW.OMB.DELAWARE.GOV