



**STATE OF DELAWARE  
EXECUTIVE DEPARTMENT  
OFFICE OF MANAGEMENT AND BUDGET**

July 15, 2014

Mr. Steven Serbu  
Amakor, Inc.  
P.O. Box 636  
Delaware City, DE 19706

RE: OMB/DFM CONTRACT NO. MC1002000199  
OFFICE OF MANAGEMENT AND BUDGET MCI  
Massey Station Building - Exterior Restoration  
Bid Rejection

Dear Mr. Serbu:

Bids for the above-captioned project were received on July 10, 2014. However, after a thorough examination of all Bids along with relevant bid documents, the State is exercising its discretion pursuant to 29 Del. C. 6962 (d) (13) f and is rejecting all bids. Accordingly, your bid bond is being returned.

This project may be rebid in the very near future. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact me at (302) 739-5644.

Sincerely,  
*Original on File*

John Dunham  
Construction Project Manager

JD/mas \DFM\OMB\MCI\MCI1002000199BIDREJ.DOC

Enclosure

cc: Alisha McCullough, Construction Project Administrator  
Chris Bowen, R G Architects, LLC