

Addendum #8

Date: September 12, 2018

Project: Carvel State Office Building -
Lobby Renovations

The work herein shall be considered part of the bid documents for the referenced project and carried out in accordance with the following supplemental instructions issued in accordance with the Contract Documents without change in Contract Sum or Contract Time. Acknowledge receipt of addendum on the bid form as indicated.

Changes to the Specification

1. The Allowance Authorization Form issued in Addendum #2 does not have the correct amount totaled. See attached.

END

ALLOWANCE AUTHORIZATION

Project: Carvel Building Lobby Renovations

Architect: StudioJAED Architects & Engineers

Project No. MC1002000393

Contractor:

AAA No.:

Initiation Date:

The Allowance is allocated as follows:

- Allowance No. 1: \$50,000 for General Contingencies and Repairs.
- Allowance No. 2: \$20,000 for Security/IT Scope.
- Allowance No. 3: \$12,000 for Door Hardware Material Only.
- Allowance No. 4: \$3,500 for Graphic FRP Material Only.

Total original Contract Allowance was: \$ 85,500.00
 Amount of Contract Allowance Access previously authorized: \$
 Adjusted Contract Allowance prior to this authorization is: \$
 The amount of available Allowance will Decrease by this Access Authorization: \$
 The remaining Contract Allowance, after this Access Authorization will be: \$

**Recommended by:
Architect**

By (Signature): _____

Date: _____

**Accepted by:
Contractor**

By (Signature): _____

Date: _____

**Approved by:
Owner**

By (Signature): _____

Date: _____