

**Addendum  
No. 1**

Addendum Date: March 20, 2018  
Project: Electrical Panel Replacement Phase 2 at  
The Carvel State Office Building  
DFM Project No: MC1002000396

---

The work herein shall be considered part of the bid documents for the referenced project and carried out in accordance with the following supplemental instructions issued in accordance with the Contract Documents without change in Contract Sum or Contract Time. Acknowledge receipt of addendum on the bid form as indicated.

---

**Clarifications / Revisions:**

1. Revisions to Bidding Timeline:
  - a. **NOTE – THE TIME AND DATE OF THE MANDATORY PREBID MEETING HAS BEEN CHANGED DUE TO INCLEMENT WEATHER:**  
The mandatory prebid meeting will be held on **Wednesday, March 28, 2018, at 2:00 PM local time** in the Facilities Management Conference Room on the first floor of the Carvel State Office Building, 820 N. French Street, Wilmington, Delaware for the purpose of establishing the list of subcontractors and to answer questions. Representatives of each party to any joint venture must attend this meeting. **ATTENDANCE TO THIS MEETING IS A PREREQUISITE FOR BIDDING ON THE CONTRACT.**
  - b. **NOTE – THE TIME AND DATE OF THE BID OPENING HAS BEEN CHANGED:** The bid opening is to take place in the reception area of the Facilities Management Office in the Thomas Collins Building, 540 S. DuPont Highway, Suite 1 (Third Floor), Dover, DE 19901 at **2:00 p.m. local time on Thursday, April 12, 2018.**

END