

# BID TABULATION SHEET

Project: Contract No. MC1002000106  
ODW/OPM Building – Interior Renovations – Re-Bid

Bid Opening Date: July 15, 2011

Architect/Engineer: Davis, Bowen & Friedel, Inc.

Contractor	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Alternate No. 4	Alternate No. 5
Amakor, Inc.	\$548,600	\$78,000	\$4,900	\$12,000	\$2,400	\$9,000
Castle Construction Co.	\$686,000	\$112,370	\$9,600	\$8,100	\$5,800	\$15,500
Commonwealth Construction	\$569,000	\$86,600	\$10,200	\$7,700	\$1,780	\$10,500
Deldeo Builders	\$507,780	\$68,320	\$6,100	\$8,500	\$2,000	7,200
Emory Hill & Company	\$549,000	\$84,603	\$9,431	\$7,172	\$1,286	\$7,499
J.S. Kramer, Inc.	\$527,760	\$72,000	\$6,500	\$16,000	\$1,000	\$8,000
John L. Briggs Co, Inc.	\$561,200	\$84,700	\$6,200	\$8,800	\$1,600	\$12,900
Joshi Construction Co.	\$597,154	\$107,154	\$17,154	\$14,750	\$7,154	\$17,154
Kent Construction Co., Inc.	\$531,000	\$99,900	\$11,500	\$8,850	\$1,850	\$12,600
Martell Construction, Inc.	\$583,300	\$78,300	\$7,800	\$7,700	\$2,000	\$10,800