



**STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET**

July 8, 2014

Mr. Rich O'Brien
D.A. Nolt, Inc.
53 Cross Keys Road
Berlin, NJ 08009

RE: OMB/DFM CONTRACT NO. MC2006000067
DEPARTMENT OF STATE MCI
New Castle Courthouse Museum – Roof Replacement
Bid Rejection

Dear Mr. O'Brien:

Bids for the above-captioned project were received on June 25, 2014. However, after a thorough examination of all Bids along with relevant bid documents, the State is exercising its discretion pursuant to 29 Del. C. 6962 (d) (13) f and is rejecting all bids. Accordingly, your bid bond is being returned.

This project may be rebid in the very near future. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact me at (302) 739-5644.

Sincerely,
Original on File

Larry E. Schrock
Construction Project Manager

LES/mas
Enclosure

DFM\DOS\MCI\MC2006000067BIDREJ.DOC

cc: Alisha McCullough, Construction Project Administrator
Kevin Rychlicki, Bernardon Haber Holloway Architects, LLC



**STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET**

July 8, 2014

Ms. Jaclyn Bean
Alden Bailey Restoration Corp.
913 North Market Street, Suite 200
Wilmington, DE 19801

RE: OMB/DFM CONTRACT NO. MC2006000067
DEPARTMENT OF STATE MCI
New Castle Courthouse Museum – Roof Replacement
Bid Rejection

Dear Ms. Bean:

Bids for the above-captioned project were received on June 25, 2014. However, after a thorough examination of all Bids along with relevant bid documents, the State is exercising its discretion pursuant to 29 Del. C. 6962 (d) (13) f and is rejecting all bids. Accordingly, your bid bond is being returned.

This project may be rebid in the very near future. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact me at (302) 739-5644.

Original on File

Larry E. Schrock
Construction Project Manager

LES/mas \DFM\DOS\MCI\MC2006000067\BIDREJ.DOC
Enclosure

cc: Alisha McCullough, Construction Project Administrator
Kevin Rychlicki, Bernardon Haber Holloway Architects, LLC