

BID TABULATION SHEET

Project: Contract No. MC3501000057
Holloway Campus
Controls Consolidation
Date: July 12, 2018

Architect/Engineer: DEDC, LLC

Contractor	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3
Gaudelli Bros., Inc.	\$824,800.00	\$577,600.00	\$408,200.00	\$264,200.00
Radius Systems, LLC	\$687,200.00	\$501,700.00	\$344,600.00	\$226,300.00