



**STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET**

December 3, 2015

RE: OMB/DFM CONTRACT NO. MC3501000021
DEPARTMENT OF HEALTH AND SOCIAL SERVICES MCI
Herman Holloway - Administration Building – HVAC Replacement
Bid Rejection

On behalf of the Office of Management and Budget of the State of Delaware, we are hereby informing you that all bids are being rejected for the above-captioned due to being over budget. However, this project may be re-bid at a future date.

Accordingly your bid bond is being returned. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects.

Meanwhile, should you have any questions or require additional information, please contact our office at (302) 739-5644.

Original on
File

A handwritten signature in blue ink, appearing to read "Aly", written over a horizontal line.

Construction Project Manager

DS/rmt
Enclosure

\\DFMDHSS\MCI\MC3501000021BIDREJ.DOC

cc: Alisha McCullough, Construction Project Administrator
John Farina, P.E., DEDC, LLC