



**STATE OF DELAWARE  
EXECUTIVE DEPARTMENT  
OFFICE OF MANAGEMENT AND BUDGET**

August 4, 2016

Mr. Gregory D. Thompson  
Conventional Builders, Inc.  
P.O. Box 47  
Houston, DE 19954

RE: OMB/DFM CONTRACT NO. MC3511000029  
DEPARTMENT OF HEALTH AND SOCIAL SERVICES MCI  
Stockley Center – C3 & C5 Gas Conversion  
Bid Rejection

Dear Mr. Thompson:

On behalf of the Office of Management and Budget of the State of Delaware, we are hereby informing you that all bids are being rejected for the above-captioned due to being over budget. This project may be re-bid at a future date.

Accordingly your bid bond is being returned. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects.

Meanwhile, should you have any questions or require additional information, please contact our office at (302) 739-5644.

Sincerely,

Terri McCall  
Construction Project Manager

TM/slb \DFM\DHSS\MCI\MC3511000029\_Conventional Builders\_BIDREJ.DOC

Enclosure

cc: Alisha McCullough, Construction Project Administrator  
Edward Fayda, Fayda Engineering and Energy Solutions, LLC