

**ADDENDUM NO. 2
CAMPBELL COTTAGE #C5 REBID
HVAC SYSTEM IMPROVEMENTS AT THE STOCKLEY CENTER
OMB/DFM CONTRACT NO. MC3511000029
DATE OF ISSUE: SEPTEMBER 23, 2016**

- 1.0 This Addendum, Addendum No. 2, shall be made part of the Project Manual and Drawings dated September 5, 2016 for the Campbell Cottage #C5 Rebid HVAC System Improvements at the Stockley Center. Bid Date and time remains unchanged and bids are due at 2:00 p.m. local time on Thursday, September 29, 2016 at the Thomas Collins Building, 540 S. DuPont Highway Suite 1-3rd Floor, Dover DE 19901.
- 2.0 Any provision in any of the Contract Documents which may be in conflict or be inconsistent with the contents of this Addendum shall be void to the extent of such conflicts or inconsistency.
- 3.0 Changes to Specifications
3.1 No Changes to Specifications.
- 4.0 Changes to Drawings
4.1 Drawing M-2
a. Refer to attached Drawing M-2 for revised coordination between the Mechanical and Asbestos Abatement Contractors.
- 5.0 Questions/Clarifications
5.1 No Questions/Clarifications.
- 6.0 Substitution Requests
6.1 No substitution requests have been submitted.

End of Addendum #2

MG/mg
15-1179A Addendum #2 9.23.16

Attachments: Drawing M-2

cc: All Registered Plan Holders

