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SECTION 001113
ADVERTISEMENT FOR BIDS

Sealed bids for OMB/DFM CONTRACT NO. MC3514000051 — Delaware Hospital for the
Chronically 11l — Medical Building Elevator Upgrades will be received by the State of Delawar

Office of Management and Budget, Division of Facilities Management, in the reception area of the Faci 'ti%
Management Office in the Thomas Collins Building, 540 S. DuPont Highway, Suite 1 (Third Floor), /over,

DE 19901 until 1:30 p.m. local time on August 28, 2019, at which time they will be publicly o
read aloud in the Conference Room. Bidder bears the risk of late delivery. Any bids received
stated time will be returned unopened.

Project involves renovating an existing 5 story geared traction passenger/service elgwg
room less (MRL) passenger/service elevator. The scope of work also includes all &
protection, electrical, and other appurtenances as indicated in the bid docume

Maintenance Office, 100 Sunnyside Road, Smyrna, Delaware fégthe ptrpose of establishing the list

A MANDATORY Pre-Bid Meeting will be held on August 13, % :00 a.m. in the DHCI
of subcontractors and to answer questions. Representatives of p 0 any Joint Venture must
attend this meeting. ATTENDANCE OF THIS MEETING I EREQUISITE FOR BIDDING

ON THIS CONTRACT.

Sealed bids shall be addressed to the Division of Faciliti anagement, 540 S. DuPont Highway, Suite 1
(Third Floor), Dover, DE 19901. The outer envelgpe sh early indicate: "OMB/DFM CONTRACT
NO. MC3514000051 - DELAWARE HOSPI THE CHRONICALLY ILL - MEDICAL
BUILDING ELEVATOR UPGRADES - SE & DO NOT OPEN."

Contract documents will be availab e-bid meeting and may be obtained afterwards
at the office of Davis, Bowen I, Inc., 1 Park Avenue, Milford, DE 19963,
phone (302) 424-1441, upon receipt per set, non-refundable. Checks are to be made payable to

“Davis, Bowen & Friedel, Inc.”

Construction document

ill beNavailable for review at the following locations: Davis, Bowen &
Friedel, Inc.; Associate <@v

ders & Contractors; Delaware Contractors Association.

Bidders will not % ect” to discrimination on the basis of race, creed, color, sex, sexual orientation,
gender identity o national origin in consideration of this award, and Minority Business Enterprises,
Disadvanta usiness Enterprises, Women-Owned Business Enterprises and Veteran-Owned Business
Enterprises willybe afforded full opportunity to submit bids on this contract. Each bid must be
acco, ied by a bid security equivalent to ten percent of the bid amount and all additive alternates.
uccessful bidder must post a performance bond and payment bond in a sum equal to 100 percent of
ract price upon execution of the contract. The Owner reserves the right to reject any or all bids
and toPwaive any informalities therein. The Owner may extend the time and place for the opening of the
ids from that described in the advertisement, with not less than two calendar days notice by certified
ivery, facsimile machine or other electronic means to those bidders receiving plans.

END OF SECTION
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SECTION 00 21 13
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ARTICLE 1: GENERAL

11 DEFINITIONS

111 Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

1.2 STATE: The State of Delaware. %

1.3 AGENCY: Contracting State Agency as noted on cover sheet. 6

14 DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

15 BIDDING DOCUMENTS: Bidding Documents include the Bid_d' quirements and the

e Advertisement for
ions to Bidders (if

proposed Contract Documents. The Bidding Requirements co
Bid, Invitation to Bid, Instructions to Bidders, Supplemen
any), General Conditions, Supplementary General Conditiohs, General Requirements,
Special Provisions (if any), the Bid Form (including theaNon-callusion Statement), and other
sample bidding and contract forms. The proposed ments consist of the form of
Agreement between the Owner and Contractor, Il as the Drawings, Specifications
(Project Manual) and all Addenda issued prior to exectition of the Contract.

1.6 CONTRACT DOCUMENTS: The
Bidders, Supplementary Instructions to

General Conditions, General R
agreement between the Owner K

Manual), and all addenda.

cuments consist of the, Instructions to
any), General Conditions, Supplementary
Special Provisions (if any), the form of
tractor, Drawings (if any), Specifications (Project

1.7 AGREEMENT: The f6 the” Agreement shall be AIA Document A101, Standard Form
of Agreement betWigel er and Contractor where the basis of payment is a
STIPULATED . g the case of conflict between the instructions contained therein and
the General Re ts herein, these General Requirements shall prevail.

18 GENE EQUIREMENTS (or CONDITIONS): General Requirements (or conditions)

are i lons pertaining to the Bidding Documents and to contracts in general. They
inSsummary, requirements of laws of the State; policies of the Agency and
ons to bidders.

19 PECIAL PROVISIONS: Special Provisions are specific conditions or requirements
peculiar to the bidding documents and to the contract under consideration and are
supplemental to the General Requirements. Should the Special Provisions conflict with the
General Requirements, the Special Provisions shall prevail.

ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

111 BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

00 21 13\ Instructions to Bidders 0586B037.G01
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112 SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

1.13 BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

1.14 BASE BID: The sum stated in the Bid for which the Bidder offers to perform t %
described in the Bidding Documents as the base, to which Work may be added 0
which Work may be deleted for sums stated in Alternate Bids (if any are required to d
in the bid).

1.15 ALTERNATE BID (or ALTERNATE): An amount stated in the Bid
be added to or deducted from the amount of the Base Bid if the coi€
Work, as described in the Bidding Documents is accepted.

1.16 UNIT PRICE: An amount stated in the Bid, whert%O e, as a price per unit of

plicable, to
onding change in the

measurement for materials, equipment or services or aqortio he Work as described in
the Bidding Documents.

1.17 SURETY: The corporate body which is bound with'agd for the Contract, or which is liable,

and which engages to be responsible for thg’Coniractor's payments of all debts pertaining to
and for his acceptable performance of th rkfopwhich he has contracted.

guaranty of good faith to enter_into ract with the Agency if the Work to be performed

@ nished is awarded to him.

1.19 CONTRACT: The v agre
work to be performe\

1.20 CONTRACT individual, firm or corporation with whom a contract is made by the
Agency.

1.18 BIDDER'S DEPOSIT: The securbxh d in the Bid to be furnished by the Bidder as a

or the material or equipmen

ent covering the furnishing and delivery of material or

121 SUBCO OR: An individual, partnership or corporation which has a direct contract
actor to furnish labor and materials at the job site, or to perform construction

C
% urnish material in connection with such labor at the job site.

I

slrety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

@E 2: BIDDER'S REPRESENTATIONS

PRE-BID MEETING

1.22 & ONTRACT BOND: The approved form of security furnished by the contractor and his

2.1.1 A pre-bid meeting for this project will be held at the time and place designated. Attendance
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
waived elsewhere in the Bid Documents.

0586B037.G01 Instructions to Bidders / 00 21 13
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2.2 By submitting a Bid, the Bidder represents that:

2.2.1 The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

2.2.2 The Bidder has visited the site, become familiar with existing conditions under which
Work is to be performed, and has correlated the Bidder’s his personal observations wi
requirements of the proposed Contract Documents.

22.3 The Bid is based upon the materials, equipment, and systems required bygthe_Bi
Documents without exception.

231 For Public Works Contracts, each Joint Venturer shall be qualifi
the Work with their own forces.

capable to complete

2.3 JOINT VENTURE REQUIREMENTS QO

232 Included with the Bid submission, and as a requiremengto bi opy of the executed Joint
Venture Agreement shall be submitted and signed b nturers involved.

233 All required Bid Bonds, Performance Bonds, Matertal and Labor Payment Bonds must be
executed by both Joint Venturers and be pl imboth of their names.

234 All required insurance certificates shall n Joint Venturers.

2.35 Both Joint Venturers shall signthe"BidNgorm and shall submit a copy of a valid Delaware

Business License with their

2.3.6 Both Joint VVenturers shé eir Federal E.I. Number with the Bid.

2.3.7 In the event of
in attendance.

2.3.8 Due to @‘v ional circumstances and for good cause shown, one or more of these provisions
ma vaived at the discretion of the State.

Pre-bid Meeting, each Joint Venturer shall have a representative

24 A ENT OF ANTITRUST CLAIMS

hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may

24.1 & s consideration for the award and execution by the Owner of this contract, the Contractor
O now or hereafter acquire under the antitrust laws of the United States and the State of

Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.

ARTICLE 3: BIDDING DOCUMENTS

3.1 COPIES OF BID DOCUMENTS

00 21 13\ Instructions to Bidders 0586B037.G01
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3.11
3.1.2

3.1.3

314
3.2
321

3.22

3.23

3.24

325 &

Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulti
from the use of incomplete sets of Bidding Documents.

Any errors, inconsistencies or omissions discovered shall be reported to the te
immediately. %

The Agency and Architect may make copies of the Bidding Documents avamable on the
above terms for the purpose of obtaining Bids on the Work. No licgrseyo t of use is

conferred by issuance of copies of the Bidding Documents.

INTERPRETATION OR CORRECTION OF BIDDING DO

ents with each other, and
truction to the extent that it
, shall examine the site and local
s, or ambiguities discovered to the

The Bidder shall carefully study and compare the Biddipg D
with other work being bid concurrently or presentl
relates to the Work for which the Bid is sub
conditions, and shall report any errors, inconsistenGi
Architect.

Bidders or Sub-bidders requiring clarifi
shall make a written request to the

Bids. Interpretations, correctigg %
written Addendum. Interpregé

in any other manner shall

interpretation of the Bidding Documents
least seven days prior to the date for receipt of
nges to the Bidding Documents will be made by
ections, or changes to the Bidding Documents made

ing.

The apparent silenc ifications as to any detail, or the apparent omission from it of

detailed descriptiefyco ng any point, shall be regarded as meaning that only the best
commercial pr o prevail and only material and workmanship of the first quality are

to be used.Proof ecification compliance will be the responsibility of the Bidder.

Unl provided in the Contract Documents, the Contractor shall provide and pay
its, labor, materials, equipment, tools, construction equipment and machinery,
3 gat, utilities, transportation, and other facilities and services necessary for the proper
ecution and completion of the Work.

e Owner will bear the costs for all impact and user fees associated with the project.
SUBSTITUTIONS

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any proposed
substitution. The specification of a particular manufacturer or model number is not intended
to be proprietary in any way. Substitutions of products for those named will be considered,
providing that the Vendor certifies that the function, quality, and performance characteristics
of the material offered is equal or superior to that specified. It shall be the Bidder's

0586B037.G01
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responsibility to assure that the proposed substitution will not affect the intent of the design,
and to make any installation modifications required to accommodate the substitution.

3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of requir
installation modifications due the substitution, and any other information necessary f r%
evaluation. The burden of proof of the merit of the proposed substitution is
proposer. The Architect’s decision of approval or disapproval shall be final. The Ar
to notify Owner prior to any approvals.

3.3.3 If the Architect approves a substitution prior to the receipt of Bids, such agprova be set
forth in an Addendum. Approvals made in any other manner shall notbe "

3.34 The Architect shall have no obligation to consider any substituti the Contract award.

3.4 ADDENDA

341 Addenda will be mailed or delivered to all who are e Architect to have received
a complete set of the Bidding Documents.

342 Copies of Addenda will be made availablegfor igspection wherever Bidding Documents are
on file for that purpose.

3.4.3 No Addenda will be issued later tha prior to the date for receipt of Bids except an
Addendum withdrawing the regues ids or one which extends the time or changes the
location for the opening of bi

3.4.4 Each bidder shall asceita 0 submitting his Bid that they have received all Addenda
issued, and shall ackpowledge their receipt in their Bid in the appropriate space. Not
acknowledging iSS Addenda could be grounds for determining a bid to be non-
responsive.

ARTICLE 4: BIDDI OCEDURES

ON OF BIDS

he bids on the Bid Forms included with the Bidding Documents.

412 bmit the original Bid Form for each bid. Bid Forms may be removed from the project
manual for this purpose.

@ Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in
ink).
1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and figures,

in case of discrepancy between the two, the written amount shall govern.

4.15 Interlineations, alterations or erasures must be initialed by the signer of the Bid.

00 21 13\ Instructions to Bidders 0586B037.G01
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4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no
change in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible
for verifying that they have received all addenda issued during the bidding period. Work
required by Addenda shall automatically become part of the Contract.

4.1.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any ot
manner. %

4.1.8 Each copy of the Bid shall include the legal hame of the Bidder and a statement wh th
Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, apd € y
shall be signed by the person or persons legally authorized to bind the Bidde contract.
A Bid by a corporation shall further give the state of incorporation and 1e“corporate

seal affixed. A Bid submitted by an agent shall have a current Powe 2y attached,
certifying agent's authority to bind the Bidder.

419 Bidder shall complete the Non-Collusion Statement form ineh nitly the Bid Forms and
include it with their Bid.

thereof, preference in employment of laborers, warkers'or mechanics shall be given to bona
fide legal citizens of the State who have established“gitizenship by residence of at least 90

4.1.10 In the construction of all Public Works projects of Delaware or any agency
days in the State.

4111 Each bidder shall include in their bid a co| alid Delaware Business License.’

4112 Each bidder shall include a sign idayit for the Bidder certifying compliance with OMB
Regulation 4104 - “Regula e Drug Testing of Contractor and Subcontractor
Employees Working on _zkarge Public Works Projects.” *“Large Public Works” is based
upon the current thresiiold required for bidding Public Works as set by the Purchasing and
Contracting Adviso

42 BID SECURH%

421 All bidsghall be accompanied by a deposit of either a good and sufficient bond to the agency

[the¥bond and the surety to be approved by the agency, or a security of the bidder
gnedo the agency, for a sum equal to at least 10% of the bid plus all add alternates, or in
u of‘the bid bond a security deposit in the form of a certified check, bank treasurer’s check,
ashier’s check, money order, or other prior approved secured deposit assigned to the State.
e bid bond need not be for a specific sum, but may be stated to be for a sum equal to 10%
of the bid plus all add alternates to which it relates and not to exceed a certain stated sum, if

& said sum is equal to at least 10% of the bid. The Bid Bond form used shall be the standard
E OMB form (attached).

The Agency has the right to retain the bid security of Bidders to whom an award is being
considered until either a formal contract has been executed and bonds have been furnished or
the specified time has elapsed so the Bids may be withdrawn or all Bids have been rejected.

0586B037.G01 Instructions to Bidders / 00 21 13
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4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and
bond within 20 days of the awarding of the contract, the bid bond or security deposited by
the successful bidder shall be forfeited.

4.3 SUBCONTRACTOR LIST
4.3.1 As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submi V\@
their Bid a completed List of Sub-Contractors included with the Bid Form. NAME4ONLY.

ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be considered non-re iV
unless the completed list is included.

432 Provide the Name and Address for each listed subcontractor. Addresse “Town or
Locality, plus State, will be acceptable.

4.3.3 It is the responsibility of the Contractor to ensure that their Subcentraetors are in compliance
with the provisions of this law. Also, if a Contractor t themselves as a

Subcontractor for any category, they must specifically nam elves on the Bid Form and
be able to document their capability to act as Subcontractor i, that category in accordance

with this law.
4.4 EQUALITY OF EMPLOYMENT OPPORTUNITY PUBLIC WORKS
441 During the performance of this contract, theicontragtor agrees as follows:

employment because o d, sex, color, sexual orientation, gender identity or
national origin. The tor will take affirmative action to ensure the applicants
are employed, and employees are treated during employment, without regard to
or, sexual orientation, gender identity or national origin.
Such actior§shall in€lude, but not be limited to, the following: Employment,
upgradi emetion or transfer; recruitment or recruitment advertising; layoff or
termin es of pay or other forms of compensation; and selection for training,
including enticeship. The Contractor agrees to post in conspicuous places

ble to employees and applicants for employment notices to be provided by the
phtracting agency setting forth this nondiscrimination clause.

A The Contractor will no\ te against any employee or applicant for
aC8C

Ohe Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual

& orientation, gender identity or national origin."

PREVAILING WAGE REQUIREMENT

Wage Provisions: For renovation and new construction projects whose costs exceed the
thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for
various classes of laborers and mechanics shall be as determined by the Department of Labor,
Division of Industrial Affairs of the State of Delaware.

45.2 The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or

00 21 13\ Instructions to Bidders 0586B037.G01
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rebate on any account, the full amounts accrued at time of payment, computed at wage rates
not less than those stated in the specifications, regardless of any contractual relationship
which may be alleged to exist between the employer and such laborers and mechanics.

453 The scale of the wages to be paid shall be posted by the employer in a prominent and easily
accessible place at the site of the work. %
454 Every contract based upon these specifications shall contain a stipulation that sworngpayroll
information, as required by the Department of Labor, be furnished weekly. The De e
of Labor shall keep and maintain the sworn payroll information for a period S

from the last day of the work week covered by the payroll.

4.6 SUBMISSION OF BIDS

e submitted with the
receiving the Bids.
name and address. If the
ailing envelope with the

46.1 Enclose the Bid, the Bid Security, and any other documents requi
Bid in a sealed opaque envelope. Address the envelope t
Identify with the project name, project number, and the
Bid is sent by mail, enclose the sealed envelope in aesepar

notation "BID ENCLOSED" on the face thereof. T IS pot responsible for the opening
of bids prior to bid opening date and time that are perly marked.

46.2 Deposit Bids at the designated location prios’to the time and date for receipt of bids indicated
in the Advertisement for Bids. Bids received aftef the time and date for receipt of bids will
be marked “LATE BID” and returned.

46.3 Bidder assumes full responsibili \ ely delivery at location designated for receipt of
bids.

46.4 Oral, telephonic or tele are invalid and will not receive consideration.

4.6.5 Withdrawn Bid resubmitted up to the date and time designated for the receipt of
Bids, provided are then fully in compliance with these Instructions to Bidders.
4.7 MODI ION OR WITHDRAW OF BIDS
47.1 Prior to the'elosing date for receipt of Bids, a Bidder may withdraw a Bid by personal request
owing proper identification to the Architect. A request for withdraw by letter or
, ITthe Architect is notified in writing prior to receipt of fax, is acceptable. A fax directing

modification in the bid price will render the Bid informal, causing it to be ineligible for
consideration of award. Telephone directives for modification of the bid price shall not be
permitted and will have no bearing on the submitted proposal in any manner.
4@ Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall
be returned.

7.3 A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day
period following the time and date designated for the receipt and opening of Bids, and Bidder
so agrees in submitting their Bid. Bids shall be binding for 30 days after the date of the Bid
opening.

0586B037.G01 Instructions to Bidders / 00 21 13
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MC3514000051

ARTICLE 5:

5.1

5.11

5.1.2

5.1.3

5.2

521

5.2.2

523

524

525

5.3

53.1

g Elevator Upgrades Delaware Hospital for the Chronically 1l
Smyrna, Delaware

CONSIDERATION OF BIDS
OPENING/REJECTION OF BIDS

Unless otherwise stated, Bids received on time will be publicly opened and will be read
aloud. An abstract of the Bids will be made available to Bidders. %

The Agency shall have the right to reject any and all Bids. A Bid not accompani
required Bid Security or by other data required by the Bidding Documents, or a Bi
in any way incomplete or irregular is subject to rejection.

If the Bids are rejected, it will be done within thirty (30) calendar day of t ng.

COMPARISON OF BIDS

ed and the result of
arisons of the Bids may be
all have the right to accept

After the Bids have been opened and read, the bid prices wil
such comparisons will be made available to the public. Ce
based on the Base Bid plus desired Alternates. The Agency
Alternates in any order or combination.

The Agency reserves the right to waive technicalities, 4@ reject any or all Bids, or any portion

thereof, to advertise for new Bids, to proc o the Work otherwise, or to abandon the
Work, if in the judgment of the Agency @r its a S), itis in the best interest of the State.

or decrease in the Unit Price.

An increase or decrease in the quﬁt\ item is not sufficient grounds for an increase

hich the material will be furnished F.O.B. Job Site and
osed during the period of the Contract.

The prices quoted are to be
include all charges tha

No qualifying | orsstatements in or attached to the Bid, or separate discounts will be
considered in ing the low Bid except as may be otherwise herein noted. Cash or
separate discounts Id be computed and incorporated into Unit Bid Price(s).

DISQ ICATION OF BIDDERS

shall determine that each Bidder on any Public Works Contract is responsible
fore awarding the Contract. Factors to be considered in determining the responsibility
f a Bidder include:

A The Bidder’s financial, physical, personnel or other resources including
Subcontracts;
B. The Bidder’s record of performance on past public or private construction

projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other
state;

C. The Bidder’s written safety plan;

00 21 13\ Instructions to Bidders 0586B037.G01
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

5.3.2

533
5331

5.3.3.2
5333

5334

5.3.35

5336

5.3.3.7

5.4

f)&

543

D. Whether the Bidder is qualified legally to contract with the State;

E. Whether the Bidder supplied all necessary information concerning its
responsibility; and,

F. Any other specific criteria for a particular procurement, which an agency m
establish; provided however, that, the criteria be set forth in the Invitation to Bi
and is otherwise in conformity with State and/or Federal law.

If an agency determines that a Bidder is nonresponsive and/or nonresponsible’Nthe

FAc

determination shall be in writing and set forth the basis for the determinati py of
the determination shall be sent to the affected Bidder within five (5) w@ of said

determination.
In addition, any one or more of the following causes may be c 'Qas sufficient for the
disqualification of a Bidder and the rejection of their Bid or Bi

More than one Bid for the same Contract from an indisidual, i
same or different names. Q

=

or corporation under the

Evidence of collusion among Bidders.
Unsatisfactory performance record as evidefice past experience.

If the Unit Prices are obviously UK her in excess or below reasonable cost analysis
values.

If there are any unauthoki
irregularities of any K
ambiguous as to its g

If the Bid is npanied by the required Bid Security and other data required by the

Bidding Dgcumen

tions, interlineation, conditional or alternate bids or
iCh" may tend to make the Bid incomplete, indefinite or

Ifa tions or qualifications of the Bid are noted on the Bid Form.

JANCE OF BID AND AWARD OF CONTRACT

formal Contract shall be executed with the successful Bidder within twenty (20) calendar
ys after the award of the Contract.

Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall
award any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of best
value, in which case the election to award on the basis of best value shall be stated in the
Invitation To Bid.”

Each Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects to the
requirements and criteria set forth in the Contract Documents and specifications.

0586B037.G01

Instructions to Bidders / 00 21 13
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Medical Building Elevator Upgrades Delaware Hospital for the Chronically 1l
MC3514000051 Smyrna, Delaware

5.4.4 The Agency shall have the right to accept Alternates in any order or combination, and to
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates.

545 The successful Bidder shall execute a formal contract, submit the required Insurance
Certificate, and furnish good and sufficient bonds, unless specifically waived in the Gene
Requirements, in accordance with the General Requirement, within twenty (20) da s%
official notice of contract award. The successful Bidder shall provide, at least two ines
days prior to contract execution, copies of the Employee Drug Testing Program th
Bidder and all listed Subcontractors. Bonds shall be for the benefit of the Agency w
in the amount of 100% of the total contract award. Said Bonds shall be conditiorfed upon the

faithful performance of the contract. Bonds shall remain in affect for perigd of opéyear after
the date of substantial completion.

5.4.6 If the successful Bidder fails to execute the required Cont nd and all required
information, as aforesaid, within twenty (20) calendar days a f official Notice of

property of the State for the benefit of the Agency damages, and not as a
forfeiture or as a penalty. Award will then be made west qualified Bidder of the
Work or readvertised, as the Agency may decide.

547 Each bidder shall supply with its bid its tax@ntiﬁcation number (i.e., federal employer
er

the Award of the Contract, their Bid guaranty shall i% be taken and become the
liquidat

identification number or social security pu a copy of its Delaware business license,
and should the vendor be awarded a co =stich vendor shall provide to the agency the
taxpayer identification license n uch subcontractors. Such numbers shall be
provided on the later of the date such subcontractor is required to be identified or
the time the contract is execyte ccessful Bidder shall provide to the agency to which
it is contracting, within f'entering into such public works contract, copies of all
Delaware Business lig€ ubcontractors and/or independent contractors that will
perform work for s orks contract. However, if a subcontractor or independent
contractor is hired™®r contracted more than 20 days after the Bidder entered the public works
contract the Deusiness license of such subcontractor or independent contractor shall

be provided.to the‘agehcy within 10 days of being contracted or hired.

@

5.4.8 The Bi urity shall be returned to the successful Bidder upon the execution of the formal
e Bid Securities of unsuccessful bidders shall be returned within thirty (30)

Jays after the opening of the Bids.

ARTICLE 6: ST-BID INFORMATION

6.1 CONTRACTOR’S QUALIFICATION STATEMENT

@ Bidders to whom award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor’s Qualification
Statement, unless such a statement has been previously required and submitted.

6.2 BUSINESS DESIGNATION FORM

6.2.1 Successful bidder shall be required to accurately complete an Office of Management and
Budget Business Designation Form for Subcontractors.

00 21 13\ Instructions to Bidders 0586B037.G01
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Delaware Hospital for the Chronically 1lI Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND

7.1 BOND REQUIREMENTS
7.11 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents, sh
be included in the Bid.

7.12 If the Bidder is required by the Agency to secure a bond from other than the Bidde u
sources, changes in cost will be adjusted as provide in the Contract Documents.

7.1.3 The Performance and Payment Bond forms used shall be the stand ) forms
(attached).

7.2 TIME OF DELIVERY AND FORM OF BONDS Q

721 The bonds shall be dated on or after the date of the Contract’

7.2.2 The Bidder shall require the attorney-in-fact who tes the required bonds on behalf of
the surety to affix a certified and current copy of the er of attorney.

E AND CONTRACTOR

ARTICLE 8: FORM OF AGREEMENT BETWEE
uments, the Agreement for the Work will be

8.1 Unless otherwise required in the Bi
written on AIA Document AL101; ard Form of Agreement Between Owner and

Contractor Where the Basis @ entis a Stipulated Sum.

EN@RUCTIONS TO BIDDERS

O

O&

0586B037.G01 Instructions to Bidders / 00 21 13
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Delaware Hospital for the Chronically Medical Buildng Elevator Upgrades
Smyrna, Delaware MC3514000051

SECTION 00 31 13

PRELIMINARY SCHEDULE

11 PROJECT SCHEDULE

A.  This section is intended to outline the Owner’s expectations for the time duration %
inc

elevator shut-down and final inspection approvals. There are not liquidated damages
in this contract.

B.  Project schedule including construction milestones and Owner's occu rements is
anticipated as follows: Q

1. Notice to Proceed via purchase order.

2. Shop drawing review and approval. 0

3. Equipment delivery to the site.

4. Contractor mobilization to final inspectior@als (60 calendar days).

C.  Related Requirements:

1. Section 00 41 13 “Bid Form”.
2. Section 01 10 00 “Summar@ k for phased construction requirements.

PART 2 - PRODUCTS \:
Not Used @

PART 3 - EXECUTIO
Not Used

& END OF DOCUMENT

0586B037.G01 Preliminary Schedule /00 31 13
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STATE OF DELAWARE
DEPARTMENT OF HEALTH & SOCIAL SERVICES
CONTRACT #MC3514000051
MEDICAL BUILDING ELEVATOR UPGRADES
AT
DELAWARE HOSPITAL FOR THE CHRONICALLY ILL

100 SUNNYSIDE ROAD

SMYRNA, DELAWARE 19977

SECTION 00 41 13

BID EORM %

For Bids Due: To: State of Delaware
Division of Facilities Management %

Thomas Collins Building
540 S. DuPont Highway, Suite 1
Dover, DE 19901

Name of Bidder:

Delaware Business License No.: Taxpayer ID,No.:

(A copy of Bidder’s Delaware Business License must be attached to this form.

(Other License Nos.):

Phone No.: ( ) -

Bidding Documents and that this bid is made in accordance
with the local conditions under which the Work is to be performed,
ent described in the Bidding Documents without exception, hereby
equipment, supplies, transport and other facilities required to execute the
itemized below:

and that his bid is based upon the materials, systems”ane
proposes and agrees to provide all labor, materialSip
work described by the aforesaid documents for tf&

$

$ )
ALLOWANCES
Allowances conform t able project specification section. Refer to the specification section 01 21 00 - Allowances for a

complete descriptign of the following Allowances:

ALLOWANCE NO®L: Provide an allowance of $20,000.00 for unforeseen conditions, fire alarm, and sprinkler work.

nform to applicable project specification section. Refer to the specification section 01 23 00 - Alternates for a complete
ion of the following Allowances:

ALTERNATE No. 1. Install new VCT Flooring and vinyl base as indicated in the bid documents.

ADD $

0586B037.GJ01 Bid Form /00 41 13
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STATE OF DELAWARE
DEPARTMENT OF HEALTH & SOCIAL SERVICES
CONTRACT #MC3514000051
MEDICAL BUILDING ELEVATOR UPGRADES
AT
DELAWARE HOSPITAL FOR THE CHRONICALLY ILL
100 SUNNYSIDE ROAD
SMYRNA, DELAWARE 19977

BID FORM

I/We acknowledge Addendums numbered and the price(s) submitted include any cost/schedule impact tf%@

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 d 0 | Districts
and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions. Bi rity is attached to

this Bid.
The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity j eived.
This bid is based upon work being accomplished by the Sub-Contractors named on the list att to'this bid.

Should I/We be awarded this contract, 1/We pledge to achieve substantial completion of a ork within calendar days of the
Notice to Proceed.

The undersigned represents and warrants that he has complied and shall com all requirements of local, state, and national
laws; that no legal requirement has been or shall be violated in making or acceptingithis bid, in awarding the contract to him or in the
prosecution of the work required; that the bid is legal and firm; that he not, directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken action in restraint of fregico itive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder , within twenty (20) calendar days, execute the agreement
in the required form and deliver the Contract Bonds, and Insura&r ificates, required by the Contract Documents.

I am / We are an Individual / a Partnership / a CorporatioQ
By rading as

(Individual’s / General Partner’s / Corporate

(State of Corporation)

Business Address:

Witness: By:
(Authorized Signature )

(Title)

(SEAL) O&

Date:

A ENTS
Sub-Contractor List
Non-Collusion Statement
Affidavit of Employee Drug Testing Program
Bid Security
(Others as Required by Project Manuals)

0041 13\ Bid Form 0586B037.G01
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STATE OF DELAWARE
DEPARTMENT OF HEALTH & SOCIAL SERVICES
CONTRACT #MC3514000051
MEDICAL BUILDING ELEVATOR UPGRADES

AT
DELAWARE HOSPITAL FOR THE CHRONICALLY ILL

100 SUNNYSIDE ROAD
SMYRNA, DELAWARE 19977
BID FORM O

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing mus he bid submittal. The name and address of the sub-
contractor Must be listed for each category where the bidder intends to use a sub-contractor to perform that cat f work. In order to provide full disclosure and acceptance
of the bid by the Owner, it is required that bidders list themselves as being the sub-contractor for, tegaries where he/she is qualified and intends to perform such

work. This form must be filled out completely with no additions or deletions.

Subcontractor Category Subcontractor Addres ity & State Subcontractors tax payer ID #
or Delaware Business license #

1. Elevator Upgrades

2. Electrical \

3. Plumbing

4. Flooring

5. HVAC

6. Structural Steel

7. Carpentry O

O&

0586B037.GJ01 Bid Form /00 41 13
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STATE OF DELAWARE
DEPARTMENT OF HEALTH & SOCIAL SERVICES
CONTRACT #MC3514000051
MEDICAL BUILDING ELEVATOR UPGRADES
AT
DELAWARE HOSPITAL FOR THE CHRONICALLY ILL
100 SUNNYSIDE ROAD
SMYRNA, DELAWARE 19977

BID FORM
NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any ag
collusion or otherwise taken any action in restraint of free competitive bidding in connection with

the Office of Management and Budget, Division of Facilities Management).

All the terms and conditions of MC3514000051 have been thoroughly examined and are u

NAME OF BIDDER:

S

participated in any
ubmitted this date (to

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMBER: O

Sworn to and &&béd before me this day of 20
expifes . NOTARY PUBLIC

My Comn@

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

0041 13\ Bid Form 0586B037.G01
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AFFIDAVIT

OF
EMPLOYEE DRUG TESTING PROGRAM %
r jeCts requires

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public

that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work rgé Public Works
Contracts funded all or in part with public funds. O
We hereby certify that we have in place or will implement during the entire term of the contra angdatory Drug Testing Program

for our employees on the jobsite, including subcontractors, that complies with this regulatio

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

&

Authorized Representative (typed or printed):

2

Sworn to and Subscribed before day of 20

My Commission expires O . NOTARY PUBLIC

O-HS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

Authorized Representative (signature):

Title:







Delaware Hospital for the Chronically Il Prickett Building North Elevator Upgrades
Smyrna, Delaware MC3514000051

BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:
of in the County of

and State of as Principal, and

of in the County of
and State of as Surety, legally authorized to do business in the
(“State”), are held and firmly unto the State in the sum of
Dollars ($ ), or percen

Doll
) of amount of bid on Contract No. MC3514000051, to be paid State for the use and

benefit of (insert State a ame) for which payment
well and truly to be made, we do bind ourselves, our and each of our Qeirs, @ecutors, administrators, and
nt

successors, jointly and severally for and in the whole firmly by the

NOW THE CONDITION OF THIS OBLIGATION ISESUCH That if the above bonded
Principal who has submitted to the (insert State agency
name) a certain proposal to enter into this contract for t}‘@hing of certain material and/or services
within the State, shall be awarded this Contract, and if'sai cipal shall well and truly enter into and
execute this Contract as may be required by the tx‘ Contract and approved by the

(insert StateNagency name) this Contract to be entered into
within twenty days after the date of officia % he award thereof in accordance with the terms of

said proposal, then this obligation shall be void or glse to be and remain in full force and virtue.

seal and d day of in the year of our Lord

(20_).

Sealed with
two thousand and

SEALED, AND DELIVERED | Presence of

Q Name of Bidder (Organization)
e By:

Seal Authorized Signature

Atte

O Title

Name of Surety

Witness: By:

Title

0586B037.G01 Bid Bond /00 43 13
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Delaware Hospital for the Chronically 1l Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

SECTION 0052 13

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owgfer %

Contractor” AIA Document A101-2017, including AIA Document A101 — 2017 Exhibit A,
Supplements to A101-2017 and Exhibit A and the State of Delaware’s General Requirement%

O
&
<

N\
&
OQ’

O&

0586B037.G01 Standard Form of Agreement /00 52 13
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

SECTION 00 54 14

SUPPLEMENT TO A101-2017 - EXHIBIT A INSURANCE AND BONDS

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101
Exhibit A Insurance and Bonds. Where a portion of the Standard Form of Agreement is modified or deleted by the following, the

unaltered portions of the Standard Form of Agreement shall remain in effect.
ARTICLE A.2 OWNER’S INSURANCE O

A21 General Q
Delete paragraph A.2.1 in its entirety.
A2.2  Liability Insurance 0

Delete paragraph A.2.2 in its entirety, except in the cachhool projects this paragraph shall
remain.

A23 Required Property Insurance E O

Delete paragraph A.2.3 in its entirety.

A24 Optional Extended Property Insur

Delete paragraph A.2.4in i s
A25 Other Optional Insur
Delete paragraj 25 ientirety.
ARTICLE A3 CQO TORS INSURANCE AND BONDS
A3.13 Addi or®ed Obligations
In the'irst sentence after “coverage to include (1)” delete “(1) the Owner,”.
O Strike the remainder of the first sentence beginning at the semicolon “; and (2) the Owner” through
the end of the sentence.
Delete the second sentence in its entirety.
A.3.3.2.1 Delete paragraph 3.3.2.1 in its entirety and replace with the following:

Property Insurance of the same type and scope satisfying the requirements identified in Section
A.2.3, The Contractor shall comply with all obligations of the Owner under A.2.3 except to the

0586B037.G01 Supplement to A101 — 2017 Exhibit A /00 54 14
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Medical Building Elevator Upgrades Delaware Hospital for the Chronically 1l
MC3514000051 Smyrna, Delaware

extent provided below. Upon request, the Contractor shall provide the Owner with a copy of the
property insurance policy or policies required.

END OF SECTION %

&
<

N\
&
OQ’
<
&

O

00 54 14\ Supplement to A101 — 2017 Exhibit A 0586B037.G01
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

SECTION 00 54 13

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the
Form of Agreement shall remain in effect.

ARTICLE 3: DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETb

“The date of Commencement of the Work shall be a date se
issued by the Owner.”

ARTICLE 5: PAYMENTS 0

3.1 Delete paragraph 3.1 in its entirety and replace with the foIIowing:Q
h

a notice to proceed

51 PROGRESS PAYMENTS
513 Delete paragraph 5.1.3 in its entirety and reglacesith the following:
“Provided that a valid Application for P is received by the Architect that meets all

after the Owner receives the ation for Payment.”

requirements of the Contract, pa%s be made by the Owner not later than 30 days

53 Insert the interest rate o onth not to exceed 12% per annum.”

ARTICLE 6: DISPUTE RESOL

6.2 BINDING DI@ESOLUTION

Check — and add the following sentence:
"e es available in law or in equity."
ARTICLE RMINATION or SUSPENSION
7.1.1 elete paragraph 7.1.1 in its entirety.
E 8: MISCELLANEOUS PROVISIONS

Delete paragraph 8.4 in its entirety and replace with the following:

“The Contractor’s representative shall not be changed without ten days written notice to the
Owner.”

END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR

0586B037.G01 Supplement to Agreement Between Owner and Contractor / 00 54 13
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

SECTION 00 61 13.13

PERFORMANCE BOND

Bond Number:

KNOW ALL PERSONS BY THESE PRESENTS, that we, , as pr'n%
(“Principal”), and ,a corporation, legally authotiz

to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound
(“Owner”) (insert State agency he
amount of % ), to be paid to Owner, for which paymen ndjtruly to
be made, we do bind ourselves, our and each and every of our heirs, executors, administratiohs;*sticcessors
and assigns, jointly and severally, for and in the whole, firmly by these presents. 2 @

who has been awarded by
he day of

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Pri
Owner that certain contract known as Contract No.
, 20__ (the *“Contract™), which Contract is incorpor by reference, shall well and
truly provide and furnish all materials, appliances and tools and m all the work required under and
pursuant to the terms and conditions of the Contract and the Contract'®ocuments (as defined in the Contract)
or any changes or modifications thereto made as therein p , shall make good and reimburse Owner
sufficient funds to pay the costs of completing the Contractitha ner may sustain by reason of any failure
or default on the part of Principal, and shall also in
damages and expenses arising out of or by reaso
provided by the Contract; then this obligation sha
effect.

Surety, for value received, hereby stipula grees, if requested to do so by Owner, to fully perform
and complete the work to be perfor he Contract pursuant to the terms, conditions and covenants
ils Og,NE

nd save harmless Owner from all costs,
rformance of the Contract and for as long as
oid, otherwise to be and remain in full force and

thereof, if for any cause Principa glects to so fully perform and complete such work.

Surety, for value received, for it d its successors and assigns, hereby stipulates and agrees that the
obligation of Surety an bond shall be in no way impaired or affected by any extension of time,
modification, omission, a r change in or to the Contract or the work to be performed thereunder, or
by any payment theréund fore the time required therein, or by any waiver of any provisions thereof, or
by any assignmept, % g or other transfer thereof or of any work to be performed or any monies due or
to become duefthe der; and Surety hereby waives notice of any and all such extensions, modifications,

omissions, ad ns, changes, payments, waivers, assignments, subcontracts and transfers and hereby
expresslyfstipulates and agrees that any and all things done and omitted to be done by and in relation to
assignées, Subcontractors, and other transferees shall have the same effect as to Surety as though done or
omj be*tlone by or in relation to Principal.

ereby stipulates and agrees that no modifications, omissions or additions in or to the terms of the
act shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

0586B037.G01 Performance Bond / 00 61 13.13
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Medical Building Elevator Upgrades Delaware Hospital for the Chronically I
MC3514000051 Smyrna, Delaware

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

PRINCIPAL

Name: 6

Witness or Attest: Address:

By:
Name: Name:
Title:
(Corporate Seal) Q
SURETY ;

Name:
Witness or Attest: Address:
(SEAL)
Name:
(Corporate Seal)
00 61 13.13 \ Performance Bond 0586B037.G01
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

SECTION 00 61 13.16

PAYMENT BOND

Bond Number: %

KNOW ALL PERSONS BY THESE PRESENTS, that we, ,% al
|
“

(“Principal”), and , a corporation, legally_a zed to do
business in the State of Delaware, as surety (“Surety”), are held and firml nto the
(“Owner”) (insert State me), in the
amount of (% ), to be paid to Owner, for which ntWell and truly to
be made, we do bind ourselves, our and each and every of our heirs, executor istrations, successors
and assigns, jointly and severally, for and in the whole firmly by these presen

Sealed with our seals and dated this day of 2

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, t rincipal, who has been awarded by
Owner that certain contract known as Contract No. dated the day of
, 20__ (the “Contract”), which Contract is @rate herein by reference, shall well and

er

truly pay all and every person furnishing materials or rming labor or service in and about the
performance of the work under the Contract, all and ever money due him, her, them or any of them,
for all such materials, labor and service for which Pr liable, shall make good and reimburse Owner
sufficient funds to pay such costs in the completiox Contract as Owner may sustain by reason of any
failure or default on the part of Principal, and alse indemnify and save harmless Owner from all costs,
damages and expenses arising out of or b %: the performance of the Contract and for as long as
provided by the Contract; then this ob ' shall be void, otherwise to be and remain in full force and

effect. \
Surety, for value received, for its successors and assigns, hereby stipulates and agrees that the

obligation of Surety and its bon Il be in no way impaired or affected by any extension of time,
modification, omission, n or change in or to the Contract or the work to be performed thereunder, or
by any payment thereun the time required therein, or by any waiver of any provisions thereof, or

by any assignment, gtibleting,or other transfer thereof or of any work to be performed or any monies due or
to become due t & and Surety hereby waives notice of any and all such extensions, modifications,

issi iops, *elanges, payments, waivers, assignments, subcontracts and transfers and hereby
expressly stipulages and agrees that any and all things done and omitted to be done by and in relation to
assigneesf subcontractors, and other transferees shall have the same effect as to Surety as though done or
omittedtohe done by or in relation to Principal.

Sreby stipulates and agrees that no modifications, omission or additions in or to the terms of the

shall in any way whatsoever affect the obligation of Surety and its bond.

ny proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

0586B037.G01 Payment Bond / 00 61 13.16
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Medical Building Elevator Upgrades Delaware Hospital for the Chronically I
MC3514000051 Smyrna, Delaware

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

PRINCIPAL 6
Name:

Witness or Attest: Address:

By: (SEAL)

Name: Name:

Title:
(Corporate Seal) Q~

SURETY Q
Name: < 5 :
Witness or Attest: Address:

\ (SEAL)
Name: % e:
< > e:

(Corporate Seal) \

O&

0061 13.16 \ Payment Bond 0586B037.G01
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Delaware Hospital for the Chronically 1ll Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

SECTION 00 62 76

APPLICATION AND CERTIFICATE FOR PAYMENT FORMS

9

The Application and Certificate for Payment Forms (AlIA G702 & G703) are part of this proje% I

included herein.

Q\B

< O
&

O

O&

0586B037.G01 Application and Certificate for Payment Forms / 00 62 76
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Delaware Hospital for the Chronically 1ll Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

SECTION 0072 13

GENERAL CONDITIONS TO THE CONTRACT

9

The General Conditions of this Contract are as stated in the American Institute of Architects Do Al
A201 (2017 Edition) entitled General Conditions of the Contract for Construction and is part %r ct

manual as included herein. O

Q\B

O

N\
&

O

O&

0586B037.G01 General Conditions to the Contract / 00 72 13
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Delaware Hospital for the Chronically 1l Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

SECTION 0073 13

SUPPLEMENTARY GENERAL CONDITIONS A201-2017

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2017. Whe .ﬂ
portion of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the Genera
Conditions shall remain in effect.

TABLE OF ARTICLES Q

1 GENERAL PROVISIONS
2. OWNER
3. CONTRACTOR

4. ADMINISTRATION OF THE CONTRACT 0

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER O@ ATE CONTRACTORS

7. CHANGES IN THE WORK Q
8. TIME

9. PAYMENTS AN OM ION

10. PROTECTI O ONS AND PROPERTY
11 INS& ND BONDS

12. RING AND CORRECTION OF WORK
13. CELLANEOUS PROVISIONS

ERMINATION OR SUSPENSION OF THE CONTRACT

0586B037.G01 Supplementary General Conditions / 00 73 13
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

ARTICLE 1: GENERAL PROVISIONS
11 BASIC DEFINITIONS
111 THE CONTRACT DOCUMENTS
Strike the last sentence of Section 1.1.1 in its entirety and replace with the following: %

“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, le
forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.”

Add the following Section: O

“1.1.11 In the event of conflict or discrepancies among the tra¢t Documents, the
Documents prepared by the State of Delaware, Division of Facild Management shall take

precedence over all other documents.”

1.1.8 INITIAL DECISION MAKER
Strike the last sentence of Section 1.1.8 in its entirety aiadd the following to the end of the
remaining sentence:

“and certify termination of the Agreement tion 14.2.2.”

1.2 CORRELATION AND INTENT OF ONTRACT DOCUMENTS

1211 Insert “if possible” at the end nd sentence.
Add the following Secti\”
“1.2.4 In t}% inconsistency between the Drawings and the Specifications, or
me

within either docu clarified by addendum, the better quality or greater quantity of
work shall vided In accordance with the Architect’s interpretation.”

“1.2.5Fhe Werthy‘PROVIDE” as used in the Contract Documents shall mean “FURNISH

A AL L” and shall include, without limitation, all labor, materials, equipment,
nsportation, services and other items required to complete the Work.”

“1.2.6The word “PRODUCT” as used in the Contract Documents means all materials,

systems and equipment.”

O OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER
INSTRUMENTS OF SERVICE

Strike Section 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.

Such documents may be used by the Owner to construct one or more like Projects without the

00 73 13\ Supplementary General Conditions 0586B037.G01
Page 2



Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

approval of, or additional compensation to, the Architect. The Contractor, Subcontractors, Sub-
subcontractors, and Material or Equipment Suppliers are authorized to use and reproduce

applicable portions of the Drawings, Specifications and other documents prepared by the

Architect and the Architect’s consultants appropriate to and for use in the execution of their

Work under the Contract Documents. They are not to be used by the Contractor or any

Subcontractor, Sub-subcontractor or Material and Equipment Supplier on other Projects or for
additions to this Project outside the scope of the Work without the specific written consent t%
Owner, Architect and Architect’s consultants.

documents for a Project in which the Architect is not also involved, the Owner emove from
such documents all identification of the original Architect, including nam
professional seal or stamp.”

Strike Section 1.5.2 in its entirety.
17 DIGITAL DATA USE AND TRANSMISSION
Strike Section 1.7 in its entirety and replace with the f g:

“The parties shall agree upon protocols governigg trapsmission and use of Instruments of
Service or any other information or documegtation in digital form.”
18 BUILDING INFORMATION MOfL AND RELIANCE

Strike Section 1.8 in its entire
ARTICLE 2: OWNER \
2.2 EVIDENCE OF T@V RS FINANCIAL ARRANGEMENTS

Strike Secti in its entirety.
2.3 INFO@ AND SERVICES REQUIRED OF THE OWNER
2.3.3 ike 2.3731n its entirety.

2.3.4&0\dd e following sentence at the end of the paragraph:

The Contractor, at their expense shall bear the costs to accurately identify the location of all
underground utilities in the area of their excavation and shall bear all cost for any repairs
required, out of failure to accurately identify said utilities.”

Strike Section 2.3.6 in its entirety and replace with the following:

0586B037.G01 Supplementary General Conditions / 00 73 13
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

“2.3.6 The Contractor shall be furnished free of charge (1) electronic set of the Drawings and
Project Manuals. Additional sets will be furnished at the cost of reproduction, postage and
handling.”

2.5 OWNER’S RIGHT TO CARRY OUT THE WORK

Add “, except as outlined in Section 3.15” after the reference to “Article 15” at the end of
last sentence of the Section.

ARTICLE 3: CONTRACTOR %

3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITION
CONTRACTOR
3.2.2 Add “and Owner” after “report to the Architect” in the second ;@

3.24 Strike the third sentence.

3.24 Strike “subject to Section 15.1.7” in the second senteano

Add the following Sections:

3.3 SUPERVISION AND CONSTRUCTION P?C@JES

do so by the Owner, any person considered by the Owner or Architect to be incompetent
or disposed to be so disordg or any reason is not satisfactory to the Owner, and that
person shall not again bee % on the Work without the consent of the Owner or the
Architect.”

“3.3.2.1 The Contractor shtely remove from the Work, whenever requested to
O

“3.3.4The Contractor provide suitable storage facilities at the Site for the proper protection
and safe sto @ f their materials, or as otherwise identified by the specifications. Consult the
Owner and thed? ect before storing any materials.”

“3. 5y room is used as a shop, storeroom, office, etc., by the Contractor or
contraetor(s) during the construction of the Work, the Contractor making use of these areas

e held responsible for any repairs, patching or cleaning arising from such use.”

3.4 LABOR AND MATERIALS

oIIowing Sections:

“3.4.4 Before starting the Work, each Contractor shall carefully examine all preparatory Work
that has been executed to receive their Work. Check carefully, by whatever means are required,
to insure that its Work and adjacent, related Work, will finish to proper contours, planes and
levels. Promptly notify the Architect & Owner of any defects or imperfections in preparatory
Work which will in any way affect satisfactory completion of its Work. Absence of such
notification will be construed as an acceptance of preparatory Work and later claims of defects
will not be recognized.”

00 73 13\ Supplementary General Conditions 0586B037.G01
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

“3.4.5Under no circumstances shall the Contractor’s Work proceed prior to preparatory Work
having been completely cured, dried and/or otherwise made satisfactory to receive this Work.
Responsibility for timely installation of all materials rests solely with the Contractor responsible
for that Work, who shall maintain coordination at all times.”

35 WARRANTY %
Add the following Sections:
“3.5.3The Contractor will guarantee all materials and workmanship against original defects)

except injury from proper and usual wear when used for the purpose intended V@ years after
Acceptance by the Owner, and will maintain all items in perfect condition g the/period of
he Contractor at

warranty.”
will be in perfect

“3.5.4 Defects appearing during the period of warranty will be ma
his expense upon demand of the Owner, it being required that a
condition when the period of warranty will have elapsed.”
“3.5.5Upon notification by the Owner of a defect cove the Contractor’s warranty, the
Contractor shall respond within 4 hours of the notification:®

“3.5.61In addition to the General Warranty theretare other warranties required for certain items
for different periods of time than the two yearswas e, and are particularly so stated in that part

of the specifications referring to same. arranties will commence at the same time as
the General Warranty.” \

any failure, defect or damage within a reasonable time

“3.5.7If the Contractor fails to.e
after receipt of notice, the Q¥ ave the right to replace, repair, or otherwise remedy the
gntractor’s expense.”

failure, defect or damag%

3.8 ALLOWANCES

Add the fol Section:

va ntractor shall submit a summary of those costs anticipated and an Allowance

cess Atithorization Form to the Architect and Owner, reflecting the projected costs. The
Allgwance Access Authorization Form must be signed by the Owner prior to initiating any work
assocfated with the allowance.”

“3.8.15’ r costs to be covered under a project allowance, (included in the schedule of

@ ONTRACTOR’S CONSTRUCTION AND SUBMITTAL SCHEDULES

Add “estimated” after “and the” and before “date of” in the second sentence.

3.10.2 Strike “and thereafter as necessary to maintain a current submittal schedule” in the first sentence.
3.11 DOCUMENTS AND SAMPLES AT THE SITE
0586B037.G01 Supplementary General Conditions / 00 73 13

Page 5



Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

Add the following Sections:

“3.11.1 During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all piping, valves,
equipment, conduit, outlets, access panels, controls, actuators, including all appurtenances that

will be concealed once construction is complete, etc., including all invert elevations.”
“3.11.2 At the completion of the project, the Contractor shall obtain a set of the
conformed contract drawings from the Architect, and neatly transfer all information outli n

3.11.1 to provide a complete record of the as-built conditions.”

“3.11.3 Upon completion of the work noted in 3.11.2 the contractor sha
meeting with the Architect/Engineer and Owner to review the final record
documents prior to submission. After this meeting the Contractor shall
review, and submit one (1) original markup and (2) copies of the red Ji
conditions, to the Owner and one (1) print to the Architect. In addi

of the as-built documents to each of the Operating and Mainten
Contractor will include (2) USB drives, each containing all ‘&ed li
Closeout Documents properly tabbed in accordance wit t
elsewhere in the contract documents.”

ings (as-built
one complete set
structions/Manuals. The
wings (as-built) and
uirements as defined

3.12 SHOP DRAWINGS, PRODUCT DATA AND@ES
3.12.10.2  Strike “If the Contract Documents require” fi ginning of the sentence.
3.12.10.2  Strike “to” between “professional” ancN " and replace with “shall”.

3.17 Insert “indemnify and” between “skall” and “hold” in the second sentence.

ARTICLE 4: ADMINISTRAT, x E CONTRACT

4.2 ADMINISTRATIO HE CONTRACT
4.2.7 Strike the fi e and replace with the following:
“T will review and approve or take other appropriate action upon the Contractor’s

ittalssstich as Shop Drawings, Product Data and Samples for the purpose of checking for
conformance with the Contract Documents.”

4.2.7 Strike the second sentence and replace with the following:
“The Architect’s action will be taken with such reasonable promptness as to cause no delay in
the Work in the activities of the Owner, Contractor or separate Contractors, while allowing
sufficient time in the Owner’s professional judgment to permit adequate review.”

Add the following Section:

“4.2.10.1 There will be no full-time Project Representative provided by the Owner or
Architect on this project.”

00 73 13\ Supplementary General Conditions 0586B037.G01
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

“4.2.13 Add “and in compliance with all local requirements.” to the end of the sentence.”

ARTICLE 5: SUBCONTRACTORS

52 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE
WORK
523 Strike Section 5.2.3 in its entirety and replace with the following:

“If the Owner or Architect has reasonable objection to a person or entity proposgedsb
Contractor, the Contractor shall propose another to whom the Owner or Archite
reasonable objection, subject to the statutory requirements of 29 Delaware
6962(d)(10)b.3and 4.”

524 Strike Section 5.2.4 in its entirety and replace with the following:

”The Contractor may not substitute any Subcontractor listedain i
complies with the requirements of 29 Delaware Code §
with this requirement shall subject the Contractor to a
Owner’s General Requirements.”

Add the following Section: O

“5.2.5 The Contractor shall CON all ensure all Subcontractors comply with all
e
QD

nless the Contractor
.3 and 4. Failure to comply
as outlined in Section 5.2 of the

requirements for drug testing as set fo LE 19 LABOR

DELAWARE ADMINISTRAT 4000 Office of Management and Budget 4100
Division of Facilities Manag 4104'Regulations for the Drug Testing of Contractor and
Subcontractor EmployeestV ing'on Large Public Works Projects.”

ARTICLE 6: CONSTRUCT \OVNER OR BY SEPARATE CONTRACTORS

6.1 OWNER’S T TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
6.1.1 aiver of subrogation” from the end of the second sentence.
6.1.4 Strike Section 6.1.4 in its entirety.

Strike “shall” and replace with “may” in the second sentence.

6.2 &MUTUAL RESPONSIBILITY

RTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN THE STATE OF DELAWARE DIVISION OF
FACILITIES MANAGEMENT GENERAL REQUIREMENTYS)

0586B037.G01 Supplementary General Conditions / 00 73 13
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades

Smyrna, Delaware MC3514000051
7.34.1 Strike “and other employee costs approved by the Architect” after “worker’s compensation
insurance,”

7.3.4.4  Add “work attributable to the” before “change” at the end of the sentence.

7.4 MINOR CHANGES IN WORK %
Add “unless such changes are approved” at the end of the third sentence.

ARTICLE 8: TIME %

8.2 PROGRESS AND COMPLETION O

8.2.1 Add the following Section: Q
“8.2._1.1 Refer to Project Specifications Section SUMMA WORK for Contract time
requirements.”

8.2.2 After “by the Contractor” strike “and” and insert “to”. Q

8.2.4 Add the following Section: Q
“8.2.41f the Work falls behind the Progress s submitted by the Contractor, the

Contractor shall employ additional labor uipment necessary to bring the Work into
compliance with the Progress Sched I& dditional cost to the Owner.”

8.3 DELAYS AND EXTENSION.O

831 Strike “binding dispute r
Add the following %

“8.3.2.1 Contractor shall update the status of the suspension, delay, or interruption of
the Work w pplication for Payment. (The Contractor shall report the termination of
such cal 3 iately upon the termination thereof.) Failure to comply with this procedure
shall ¢ @ e a waiver for any claim for adjustment of time or price based upon said cause.”

and insert “any and all remedies at law or in equity”.

Strike Section83.3 in its entirety and replace with the following:

8.3.3 “Except in the case of a suspension of the Work directed by the Owner, an extension of time
nder the provisions of Section 8.3.1 shall be the Contractor’s sole remedy in the progress of the
Work and there shall be no payment or compensation to the Contractor for any expense or
damage resulting from the delay.”

Add the following Section:

“8.3.4 By permitting the Contractor to work after the expired time for completion of the project,
the Owner does not waive their rights under the Contract.”

00 73 13\ Supplementary General Conditions 0586B037.G01
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051
ARTICLE 9: PAYMENTS AND COMPLETION

9.2 SCHEDULE OF VALUES

Add the following Sections:

“9.2.1The Schedule of Values shall be submitted using AIA Document G703, Contmua’%%
urpent

Sheet to G702.”
“9.2.2 The Schedule of Values is to include a line item for Project Closeg C
Submittal. The value of this item is to be no less than 1.5% of the initial contr, @

9.3 APPLICATIONS FOR PAYMENT Q

931 Strike Section 9.3.1 in its entirety and replace with the following:
“At least ten days before the date established for each progress payfaent, the Contractor shall
submit to the Architect an itemized Application for Pay d in accordance with the
schedule of values for completed portions of the Work application shall be notarized, and

supported by all data substantiating the Contractor’s right ¥ payment that the Owner or
Architect require, such as copies of requisitionsgand yeleases and waivers of liens from
Subcontractors and suppliers, and shall reflect retainage.”

Add the following Sections:

“9.3.1.3 Application for Pa
“Application and Certificate fogP
Sheet”. Said Applications g

X be submitted on AIA Document G702
a pt”, supported by AIA Document G703 “Continuation
af executed and notarized.”

“9.3.4Until Closeo ents have been received and outstanding items completed the
Owner will pay,95% -five percent) of the amount due the Contractor on account of

“9.3.5 actor shall provide a current and updated Progress Schedule to the Architect
with ee pplication for Payment. Failure to provide Schedule will be just cause for rejection
lication for Payment.”

9.5 DECTSIONS TO WITHHOLD CERTIFICATION
O dd the following Subsections to 9.5.1:
.8  failure to provide a current Progress Schedule;
.9 alien or attachment is filed,;
.10 failure to comply with mandatory requirements for maintaining Record Documents.

9.6 PROGRESS PAYMENTS

0586B037.G01 Supplementary General Conditions / 00 73 13
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

9.6.1 Strike Section 9.6.1 in its entirety and replace with the following:

9.6.1 After the Architect has approved and issued a Certificate for Payment, payment shall be
made by the Owner within 30 days after Owner’s receipt of the Certificate for Payment.”

9.6.8 Strike “Provided the Owner has fulfilled its payment obligations under the Contract
Documents,” in the first sentence.

9.7 FAILURE OF PAYMENT @
Strike Section 9.7 in its entirety and replace with the following: %
tactor,
, 0 e Owner
Documents, the amount certified by the Architect, then the Contrag 3
additional days’ notice to the Owner and Architect, stop the W 1l payment of the amount

owing has been received. The Contract Time shall be extended appropriately and the Contract
Sum shall be increased by the amount of the Contracto blé costs of shutdown, delay

“If the Architect does not issue a Certificate for Payment, through no fault
within fourteen days after receipt of the Contractor’s Application for Pa
does not pay the Contractor within thirty days after the date establisheghi

and start-up, plus interest as provided for in the Contraét Do€uments.”
9.8 SUBSTANTIAL COMPLETION Q
9.8.3 At the end of Section 9.8.3, add the followin :
“If the Architect is required to make m& 2 inspections of the same portion of work, the
{

Contractor shall be responsible f ssociated with subsequent inspections including but
not limited to any Architect’s fees:

9.85 Strike “shall” and insert e second sentence.
9.85 Insert “1/2 of the” ke payment of” in the second sentence.
9.9 PARTIAL PANCY OR USE

991 Strike tence and replace with the following (the remainder of the Section remains as
wriiten)

vmef’may occupy or use any completed or partially completed portion of the Work at any
when such portion is designated by separate agreement with the Contractor, provided such

Qccu ncy or use authorized by public authorities having jurisdiction over the Project.”

9 trike “to remain in force after final payment is currently in effect” after “required by the
Contract Documents” and replace with “shall remain in force until final payment is completed”
in the first sentence.

9.10.4.4  Strike “if permitted by the Contract Documents,”

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1 SAFETY PRECAUTIONS AND PROGRAMS

00 73 13\ Supplementary General Conditions 0586B037.G01
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

Add the following Sections:

10.11 Each Contractor shall develop a safety program in accordance with the Occupational Safety and
Health Act of 1970. A copy of said plan shall be furnished to the Owner and Architect prior to
the commencement of that Contractor’s Work.

10.1.2 Each Contractor shall appoint a Safety Representative. Safety Representatives shall be sofme 9
who is on site on a full time basis. If deemed necessary by the Owner or Architect, Cont r
Safety meetings will be scheduled. The attendance of all Safety Representatives wi
required. Minutes will be recorded of said meetings by the Contractor and will istributed to
all parties as well as posted in all job offices/trailers etc.

10.2 SAFETY OF PERSONS AND PROPERTY Q

Add the following Section:

10.2.4.1  Asrequired in the Hazardous Chemical Act of June 1984, allyen pplying any material
that may be defined as hazardous must provide Material t Sheets for those products.

Any chemical product should be considered hazardous S a caution warning on the label
relating to a potential physical or health hazard, if it is kn to be present in the work place,
and if employees may be exposed under normalg€onditions or in foreseeable emergency
situations. Material Safety Data Sheets shal rovided directly to the Owner, along with the
shipping slips that include those products.

10.25 Strike the second sentence in its enti

10.3 HAZARDOUS MATERIAL STANCES

10.3.3 Strike Section 10.3.3 in X

10.34 Insert “hazardous” t sentence after “handling of such” .

10.3.6 Strike Secti 3.6 in its entirety.

ARTICLE 11; CE AND BONDS

111 CONTRACTOR’S INSURANCE AND BONDS

11.1.&Strike “Owner” from the third sentence .

OWNER’S LIABILITY INSURANCE

Strike 11.2in its entirety, except that in the case of school projects in which case Section 11.2

shall remain.
11.3 WAIVERS OF SUBROGATION
0586B037.G01 Supplementary General Conditions / 00 73 13
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

Delete Section 11.3 in its entirety

114 LOSS OF USE, BUSINESS INTERRUPTION, AND DELAY IN COMPLETION
INSURANCE

Delete Section 11.4 in its entirety %

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK
12.2.2 AFTER SUBSTANTIAL COMPLETION %

Add the following Section:

“12.2.2.1.1  Atany time during the progress of the Work, or in an ere the nature of
the defects will be such that it is not expedient to have corrected, th€ Owper,at its option, will

have the right to deduct such sum, or sums, of money from the a@mouft of the Contract as it

considers justified to adjust the difference in value between the noftconrforming work and that
required under contract including any damage to the stru

12.2.2.1  Strike all references to “one year” or “one-year” and replage with “two years”.

12.2.2.2  Strike “one-year” and replace with “two yea;s”O

12.2.2.3  Strike “one-year” and replace with *

12.25 Strike “one-year” and replaced v@&ars”.

ARTICLE 13: MISCELLANEOU\@IONS
13.1 GOVERNING LA@

Strike the la fAtence.
134 TESTS ANDYWSPECTIONS

134.1 Strike @ sentence and replace with the following:

Owner shall pay for tests, inspections, or approvals where building codes or applicable
&aws r regulations prohibit the Owner from delegating their cost to the Contractor.”

10 NTEREST
Strike “the date payment is due at such rate as the parties may agree upon in writing or, in the
absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located” and replace with “30 days of presentment of the authorized Certificate of Payment at
the annual rate of 12% or 1% per month.”

Insert the following Section:

“13.6 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS

00 73 13\ Supplementary General Conditions 0586B037.G01
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

13.6.1 If any provision, specifications or requirement of the Contract Documents conflict
or is inconsistent with any statute, law or regulation of the government of the United State of
America, the Contractor shall notify the Architect and Owner immediately upon discovery.”

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT @%

141 TERMINATION BY THE CONTRACTOR

14114 Insert “, upon the Contractors’ request,” after “”’furnish to the Contractor” .
14.1.3 Strike “and profit on Work not executed, and” after “as well as reasona " and
replace with “, profit, and reasonable”

14.3 SUSPENSION BY OWNER FOR CONVENIENCE

14.3.2 Strike “Adjustment of the Contract Sum shall include profit”.

14.4 TERMINATION BY THE OWNER FOR CONVENI

14.4.3 Strike Section 14.4.3 in its entirety and replace @following:
“In case of such termination for the Owner’s nce, the Contractor shall be entitled to
receive payment for Work executed, a e costs incurred by reason of such termination

along with reasonable overhead.”

ARTICLE 15: CLAIMS AND DISP. Q
151 CLAIMS \
15.1.2 TIME LIMIT N@AS

ntence.

Strike the la
15.1.3 NOIT1 LAIM
Strike all references to “21” and replace with “45”.
15.1.&CLAIMS FOR ADDITIONAL COSTS
O Strike the first sentence and replace with the following:
“Contractor shall not proceed to execute any portion of the Work that is subject to the Claim
without prior approval of the costs or method of payment for the costs associated with the

Claim as determined by the Architect and approved by the Owner.”

15.1.7 WAIVER OF CLAIMS FOR CONSEQUENTIAL DAMAGES

0586B037.G01 Supplementary General Conditions / 00 73 13
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051
Strike Section 15.1.7 in its entirety.

15.2 INITIAL DECISION

1521 Strike “and binding dispute resolution” in the fourth sentence and replace with “or any and all
remedies at law or in equity”. %

15.25 Strike Section 15.2.5 in its entirety and replace with the following:

“The Architect will approve or reject Claims by written decision, which shall sta
therefore and shall notify the parties of any change in the Contract Sum or Cog
both. The approval or rejection of a Claim by the Architect shall be subje
or all remedies at law or in equity.”

15.2.6 Strike Section 15.2.6 and its sub Sections in their entirety.

15.3 MEDIATION

1531 Strike “binding dispute resolution” and replace with “3 @ all remedies at law or in equity”.

15.3.2 Strike “, shall be administered by the American tion Association in accordance with its
Construction Industry Mediation Procedure in effect' on'the date of the Agreement,” in the first
sentence.

15.3.2 Strike all references to “binding dis t@& tion” and replace with “any or all remedies at law

and in equity”.
1533 Strike Section 15.3.3 in it
154 ARBITRATION \
Strike Section 15.4 a ubsections in their entirety.

OF SUPPLEMENTARY GENERAL CONDITIONS

O&
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

SECTION 00 73 43

WAGE RATE REQUIREMENTS

PART 1 - GENERAL %
A. A certified copy of the March 2019, Prevailing Wage Rates for Building Constru re
included in this section. In the event that a contract is not executed within o
twenty (120) days from the earliest date the specifications are published, the ratés i
the time of the execution of the contract shall be the applicable rates for t

B. The Contractor will not be entitled to increases in the contract sum f changing
Prevailing Wage Rates which may occur during the bidding or ¢ tion phases of this
project.

C. Public agencies (covered by the provisions of 29 Del.C. § re required to use the rates
which are in effect on the date of the publication of spegificationsfor a given project. “Date
of publication” means the date on which the specifie@ti ade available to interested
persons (as specified in the published bid notice). event that a contract is not executed
within one hundred and twenty (120) days from theyearliest date the specifications were

published, the rates in effect at the timefof execution of the contract shall be the
applicable rates for the project.

D. It is the contractor’s responsibilit

\

oftabor that the State of Delaware prevailing wage rate
architect inside the project manual is current and

each project/contract.

1. Verify with the Dep

certified for

2. Post in profi ations at each contract’s work site all prevailing wage rate
schedu pfe to said contract.
3. Verify% contractor and sub-contractors furnish weekly the sworn payroll
infarmati r each said Public Construction Contract to the Delaware Department
or.

E. The follewing sample payroll report is provided for informational purposes only and is to be
t S required by the State of Delaware Department of Labor.

PART 2, PR CTS
ot Use

PA 3 - EXECUTION
ot Used

END OF SECTION

0586B037.G01 Wage Rate Requirements / 00 73 43
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Delaware Hospital for the Chronically 1ll Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

SECTION 00 73 46

WAGE DETERMINATION SCHEDULE

S

The Wage Determination Schedule document is part of this project manual as included herein. %

QO

Q\B

< O
&

O

Q&

0586B037.G01 Wage Determination Schedule / 00 73 46
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STATE QOF DELAWARE
DEPARTMENT OF LABOR
DIVISION OF INDUSTRIAL AFFAIRS
OFFICE OF LABOR LAW ENFORCEMENT
PHONE: (302) 761-8200

Mailing Address: Located at:

4425 North Market Street 4425 North Market Street
3rd Floor ird Floor

Wilmington, DE 19802 Wilmington, DE 19802

PREVAILING WAGES FOR BUILDING CONSTRUCTION EFFECTIVE MARCH 15, 2019

CLASSIFICATION NEW CASTLE KENT
ASBESTOS WORKERS 23.92
BOILERMAKERS 71.61
BRICKLAYERS 55.89
CRRPENTERS 55.63
CEMENT FINISHERS 75.54
ELECTRICAL LINE WORKERS 47.57
ELECTRICIANS 70.439
ELEVATOR CONSTRUCTORS 96.27
GLAZIERS 75.65
INSULATORS 57.88
TRON WORKERS 65.
LABORERS 47, 47.70 47.70
MILLWRIGHTS 74.23 59.84
PAINTERS 52.47 52.47
PILEDRIVERS 5 41.17 33.30
PLASTERERS w22 31.22 23.14
PLUMBERS/PIPEFITTERS/ STEAMFITTERS .05 55.29 60.31
POWER EQUIPMENT OPERATORS 71.25 71.29 71.29
ROOFERS - COMPOSITION 212 24,79 22.64
ROOFERS-SHINGLE/SLATE/TILE .24 22.88 17.99
SHEET METAL WORKERS .53 72.53 72.53
SOFT FLOOR LAYERS .39 53.39 53.39
SPRINKLER FITTERS .04 60.04 60.04
TERRAZZO/MARBLE/TILE 64.45 64.45 64 .45
TERRAZZ0/MARBLE/T 7L BT 71.27 71.27
TRUCK DRIVERS 32. 131 _—~zB.70]7 21.93
— 27 ;
’/éi/ e h’jzzi ¢ 4// A;fé%;7~;/
CERTIFIE sv. 2w A 7] o W
f ¢ f ADMINTSTRATOR, OFFICE OF /LABOR LAW ENFORCEMENT &
NO HESE RATES ARE PROMULGATED AND ENFORCED PURSUANT TO THE PREVAILING WAGE

EGULATIONS ADOPTED BY THE DEPARTMENT OF LABOR ON APRIL 3, 1992.
CLASSIFICATIONS OF WORKERS ARE DETERMINED BY THE DEPARTMENT OF LABOR. FOR
ASSISTANCE IN CLASSIFYING WORKERS, OR FOR A COPY OF THE REGULATIONS OR
CLASSIFICATIONS, PHONE 302-761-8200

NON-REGISTERED APPRENTICES MUST BE PAID THE MECHANIC'S RATE.

PROJECT: MC3514000051 DHECI Medical Building Elevator Renovation, Kent County



Delaware Hospital for the Chronically 1ll
Smyrna, Delaware

SECTION 00 81 13

Medical Building Elevator Upgrades
MC3514000051

GENERAL REQUIREMENTS
(State of Delaware Front End Documents 2018)

TABLE OF ARTICLES

1. GENERAL PROVISIONS

2. OWNER

3. CONTRACTOR

4., ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

0. CONSTRUCTION BY OWNER OR BY SEPAR
O

9. PAYMENTS AND COMPL\

7. CHANGES IN THE WORK

8. TIME

10. PROTECTION OF PE ND PROPERTY
11. INSURANCE BONDS

12. UNCOV D CORRECTION OF WORK
13. MIS A US PROVISIONS

14.

@MI TION OR SUSPENSION OF THE CONTRACT

O

<

NTRACTORS

L
N
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Medical Buildin
MC3514000051

ARTICLE 1:
11

111

112

12

121

ARTICLE

S

g Elevator Upgrades Delaware Hospital for the Chronically 1l
Smyrna, Delaware

GENERAL

CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper

execution and completion of the Work by the Contractor. The Contract Documents
complementary and what is required by one shall be as binding as if required b

Performance by the Contractor shall be required to an extent consistent with the
Documents and reasonably inferable from them as being necessary to produce t
results.

Work including material purchases shall not begin until the Contracto

de

Ipt of a

bonafide State of Delaware Purchase Order. Any work performed,e % purchases
prior to the issuance of the Purchase Order is done at the Contractor. @ risk'and cost.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUE

For Public Works Projects financed in whole or in party stat@appropriation the Contractor

agrees that during the performance of this contract:
1. The Contractor will not discriminate agatgst any employee or applicant for

employment because of race, cree
national origin. The Contract

Se

to their race, creed, sex,
Such action shall in
upgrading, demotiof
termination; rates0

training, inclu@ (
places ava :
h

tation, gender identity or national origin.”

olor, sexual orientation, gender identity or
positive steps to ensure that applicants
reated during employment without regard
orientation, gender identity or national origin.
not be limited to, the following: employment,
ansfer; recruitment or recruitment advertising; layoff or
or other forms of compensation; and selection for
enticeship. The Contractor agrees to post in conspicuous
mployees and applicants for employment notices to be

provid% ontracting agency setting forth this nondiscrimination clause.

The, Contragtor will, in all solicitations or advertisements for employees placed
on behalf of the Contractor, state that all qualified applicants will receive
sideration for employment without regard to race, creed, sex, color, sexual

(NO ADDITIONAL GENERAL REQUIREMENTS - SEE SUPPLEMENTARY

GENERAL CONDITIONS)

CONTRACTOR

Schedule of Values: The successful Bidder shall within twenty (20) days after receiving
notice to proceed with the work, furnish to the Owner a complete schedule of values on the

various items comprising the work.

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
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Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
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material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

3.3 Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground Areas
for the various features of hauling, storage, etc.

3.4 The Contractor shall supervise and direct the Work, using the Contractor's best
attention. The Contractor shall be solely responsible for and have control over
means, methods, techniques, sequences and procedures and for coordinating
the Work under the Contract, unless the Contract Documents give other specific instr

3.5

3.6 The Contractor warrants to the Owner that materials and equipment furnished will be new
and of good quality, unless otherwise permitted, and thag the work will be free from defects
and in conformance with the Contract Docum not conforming to these
requirements, including substitutions not properly ed, may be considered defective. If

required by the Owner, the Contractor shall :rnish jdence as to the kind and quality of

materials and equipment provided.

3.7 Unless otherwise provided, the Contractorshall®pay all sales, consumer, use and other similar
taxes, and shall secure and pay forgrequir rmits, fees, licenses, and inspections necessary
for proper execution of the W \

3.8 The Contractor shall copg

regulations, and lawfu ~%
VAl Ol

Contractor shall pro
to be at varianc

3.9 The Contractor s be responsible to the Owner for the acts and omissions of the
Contra loyees, Subcontractors and their agents and employees, and other persons
performing portions of the Work under contract with the Contractor.

and give notices required by laws, ordinances, rules,
)f public authorities bearing on performance of the Work. The
the Owner if the Drawings and Specifications are observed

3.10 ractor shall keep the premises and surrounding area free from accumulation of
ste materials or rubbish caused by operations under the Contract. At completion of the

ork the Contractor shall remove from and about the Project all waste materials, rubbish, the
& ontractor's tools, construction equipment, machinery and surplus materials. The Contractor

shall be responsible for returning all damaged areas to their original conditions.
@ STATE LICENSE AND TAX REQUIREMENTS

A Each Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
Delaware Department of Finance within ten (10) days after entering into any contract
with a contractor or subcontractor not a resident of this State, a statement of total value of
such contract or contracts together with the names and addresses of the contracting
parties.”
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Medical Building Elevator Upgrades Delaware Hospital for the Chronically 1l
MC3514000051 Smyrna, Delaware

3.12 The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.

3.13 During the contract Work, the Contractor and each Subcontractor, shall implement an
Employee Drug Testing Program in accordance with OMB Regulation 4104
“Regulations for the Drug Testing of Contractor and Subcontractor Employees Wo @
on “Large Public Works Projects”. “Large Public Works” is based upon theg€urtent
threshold required for bidding Public Works as set by the Purchasing and i

Advisory Council.

ARTICLE 4: ADMINISTRATION OF THE CONTRACT O

4.1 CONTRACT SURETY

411 PERFORMANCE BOND AND LABOR AND MATERIA T BOND

412 All bonds will be required as follows unless specifically waived “elsewhere in the Bidding
Documents.

4.1.3 Contents of Performance Bonds — The bond_shall be,in the form approved by the Office

of Management and Budget. The bond shall bgaconditioned upon the faithful compliance
and performance by the successful bi of each and every term and condition of the
contract and the proposal, plans, speci , and bid documents thereof. Each term
and condition shall be met at thegti the manner prescribed by the Contract, Bid
documents and the specificati luding the payment in full to every person
furnishing materiel or perfof abor in the performance of the Contract, of all sums of
money due the person abor and materiel. (The bond shall also contain the
successful bidder’s gdaranteg, to” indemnify and save harmless the State and the agency
from all costs, da @’ expenses growing out of or by reason of the Contract in
Contract.)

accordance wit
4.1.4 Invoking agPerfo ce Bond — The agency may, when it considers that the interest of
3 equires, cause judgement to be confessed upon the bond.

(20) days after the date of notice of award of contract, the Bidder to whom the
3 ade shall furnish a Performance Bond and Labor and Material Payment Bond,
ch equal to the full amount of the Contract price to guarantee the faithful performance of

| terms, covenants and conditions of the same. The bonds are to be issued by an acceptable
& onding Company licensed to do business in the State of Delaware and shall be issued in

duplicate.
Performance and Payment Bonds shall be maintained in full force (warranty bond) for a

period of two (2) years after the date of the Certificate for Final Payment. The Performance
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will
make good any faults or defects in his work which may develop during the period of said
guarantees as a result of improper or defective workmanship, material or apparatus, whether
furnished by themselves or their Sub-Contractors. The Payment Bond shall guarantee that
the Contractor shall pay in full all persons, firms or corporations who furnish labor or
material or both labor and material for, or on account of, the work included herein. The
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bonds shall be paid for by this Contractor. The Owner shall have the right to demand that the
proof parties signing the bonds are duly authorized to do so.

4.2 FAILURE TO COMPLY WITH CONTRACT

4.2.1 If any firm entering into a contract with the State, or Agency that neglects or refuses
perform or fails to comply with the terms thereof, the Agency which signed the Coptr
may terminate the Contract and proceed to award a new contract in accordance is

Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Perfo

Nothing herein shall preclude the Agency from pursing additional remedi
provided by law.

4.3 CONTRACT INSURANCE AND CONTRACT LIABILITY

4.3.1 In addition to the bond requirements stated in the Bid Doc 3
shall purchase adequate insurance for the performance of the Centract and, by submission
of a Bid, agrees to indemnify and save harmless afg to defend all legal or equitable
actions brought against the State, any Agency, 0 employee of the State, for
and from all claims of liability which is or ma e result of the successful Bidder’s
actions during the performance of the Contr

urange or the involvement of the successful

ny action brought against the successful
t to the Contract will not waive any defense
espective officers, employees and agents might
specifically including the defense of sovereign
the terms of this section, the State and all agencies,
all not be financially responsible for the consequences

4.3.2 The purchase or nonpurchase of suc
Bidder in any legal or equitable
Bidder based upon work perfor
which the State, its agencies_an

officers and employee

of work performed, ani/to said contract.
4.4 RIGHT TO A
44.1
4.4.2 id books and records shall be maintained by the Contractor for a period of seven (7)

for a period of seven (7) years from the date of final payment under the Subcontract.

/@,E 5: SUBCONTRACTORS

SUBCONTRACTING REQUIREMENTS

& ears from the date of final payment under the Prime Contract and by the Subcontractor

5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public
building (not a road, street or highway) shall be subject to the following provisions:

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address
(city or town and State only — street number and P.O. Box addresses not
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required) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor category.

2. A Bid will not be accepted nor will an award of any Contract be made to any
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for

any Subcontractor unless: %
A. It has been established to the satisfaction of the awarding Agency ghat the

Bidder has customarily performed the specialty work_0
Subcontractor category by artisans regularly employed by ghe _Bi S

firm;
B. That the Bidder is duly licensed by the State to e @h specialty
work, if the State requires licenses; and

C. That the Bidder is recognized in th as a bona fide
Subcontractor or Contractor in such spéei work and Subcontractor
category.
51.2 The decision of the awarding Agency as to r a Bidder who list itself as the

Subcontractor for a Subcontractor category shall beyfinal and binding upon all Bidders,
and no action of any nature shall lie against awarding agency or its employees or
officers because of its decision in this

513 After such a Contract has been a , thesuccessful Bidder shall not substitute another
Subcontractor for any Subcop ose name was set forth in the statement which
accompanied the Bid withouy Wiritten consent of the awarding Agency.

514 No Agency shall cor§ C substitution of Subcontractors unless the Agency is
satisfied that the Su actor whose name is on the Bidders accompanying statement:

A. Is unqo perform the work required;
B. @ ailed to execute a timely reasonable Subcontract;
defaulted in the performance on the portion of the work covered by the

C as
bcontract; or

Is no longer engaged in such business.

5. & Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency
the taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified or
the time the contract is executed.  The successful Bidder shall provide to the agency to
which it is contracting, within 30 days of entering into such public works contract, copies of
all Delaware Business licenses of subcontractors and/or independent contractors that will
perform work for such public works contract. However, if a subcontractor or independent
contractor is hired or contracted more than 20 days after the Bidder entered the public works
contract the Delaware Business license of such subcontractor or independent contractor shall
be provided to the agency within 10 days of being contracted or hired.
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5.1.6 The Contractor may employ additional Subcontractors on the jobsite only after
submitting a copy of the Subcontractor’s Employee Drug Testing Program to the Owner
for approval. A Contractor or Subcontractor shall not commence work until the Owner
has concluded its review and determined that the submitted Employee Drug Testing
Program complies with OMB Regulation 4104.

5.2 PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS

521 Should the Contractor fail to utilize any or all of the Subcontractors in the Cont

payments of the penalty from the Contractor or have the amount paid dire
Any penalty amount assessed against the Contractor may be remittedse
or in part, by the Agency awarding the Contract, only if it is establi
the Agency that the Subcontractor in question has defaulted or js
business. No claim for the remission or refund of any pendl
application is filed within one year after the liability of th essful Bidder accrues. All
penalty amounts assessed and not refunded or remitted 4@ the Gentractor shall be reverted to

the State.
*one (1) percent of contract amount not to exceed $10,800

5.3 ASBESTOS ABATEMENT

e Agency.
ded, in whole

531 The selection of any Contractor toqe estos abatement for State-funded projects shall
‘ t and Budget, Division of Facilities Management

5.4 STANDARDS OF C ION FOR THE PROTECTION OF THE
PHYSICALLY HA ED

54.1 All Contracts orm with the standard established by the Delaware Architectural

Accessibility Boar@stinless otherwise exempted by the Board.

55 CONKRRACT PERFORMANCE
55.1 A ﬁ entering into a Public Works Contract that neglects or refuses to perform or
Is to comply with its terms, the Agency may terminate the Contract and proceed to
ard a new Contract or may require the Surety on the Performance Bond to complete
& the Contract in accordance with the terms of the Performance Bond.

CLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS

6.1 The Owner reserves the right to simultaneously perform other construction or operations
related to the Project with the Owner's own forces, and to award separate contracts in
connection with other portions of the Project or other Projects at the same site.

6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for
access and storage of materials and equipment, and for the performance of their activities,
0586B037.G01 General Requirements / 00 81 13
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and shall connect and coordinate their activities with other forces as required by the Contract
Documents.

ARTICLE7: CHANGES IN THE WORK

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Copt
completion date being adjusted accordingly. Such changes in the Work shall be autiori
by written Change Order signed by the Professional, as the duly authorized
Contractor and the Owner.

7.1 The Owner, without invalidating the Contract, may order changes in the Work consistin%%

7.2 The Contract Sum and Contract Completion Date shall be adjusted only
Change Order.

7.3 The additional cost, or credit to the Owner resulting from a ch he Work shall be by
mutual agreement of the Owner, Contractor and the Architect s, this cost or credit

shall be based on the ‘DPE’ wages required and§they, “invoice price” of the
materials/equipment needed.

731 “DPE” shall be defined to mean “direct personnel e”. Direct payroll expense includes
prevailing wage rates plus a maximum multiplier o 5 times DPE. For example, if the
prevailing wage rate is $50/hour, the DPE wiouldee $67.50/hour (50 x 1.35).

7.3.2 “Invoice price” of materials/equipment s efined to mean the actual cost of materials
and/or equipment that is paid by r, (or subcontractor), to a material distributor,
d

direct factory vendor, store, ovider, or equipment leasing entity. Rates for
equipment that is leased and@ the Contractor or subcontractor(s) shall not exceed
those listed in the latest v, e “Means Building Construction Cost Data” publication.

7.3.3 In addition to the @bo General Contractor is allowed a fifteen percent (15%)
markup for o a profit for additional work performed by the General
Contractor’s o s. For additional subcontractor work, the Subcontractor is allowed
a fifteen per overhead and profit on change order work above and beyond the
direct ted previously. To this amount, the General Contractor will be allowed a
mark t exceeding seven and one half percent (7.5%) on the subcontractors work.
The ark:ups shall include all costs including, but not limited to: overhead, profit,
surance, supervision, etc. No markup is permitted on the work of the

bcontractors subcontractor. No additional costs shall be allowed for changes related to
& e Contractor’s onsite superintendent/staff, or project manager, unless a change in the

ork changes the project duration and is identified by the CPM schedule. There will be
no other costs associated with the change order.

@E 8: TIME

Time limits, if any, are as stated in the Project Manual. By executing the Agreement, the
Contractor confirms that the stipulated limits are reasonable, and that the Work will be
completed within the anticipated time frame.

8.2 If progress of the Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, unavoidable
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casualties or other causes beyond the Contractor's control, the Contract Time shall be
extended for such reasonable time as the Owner may determine.

8.3 Any extension of time beyond the date fixed for completion of the construction and
acceptance of any part of the Work called for by the Contract, or the occupancy of the
building by the Owner, in whole or in part, previous to the completion shall not be deeme
waiver by the Owner of his right to annul or terminate the Contract for abandonment or e%
in the matter provided for, nor relieve the Contractor of full responsibility.

8.4 SUSPENSION AND DEBARMENT

8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor whg @v perform a
public works contract or complete a public works project withi e tigle schedule
established by the Agency in the Invitation To Bid, may be to Suspension or
Debarment for one or more of the following reasons: a) failur u the adequate labor
supply ratio for the project; b) inadequate financial resources; performance on the
Project.”

8.4.2 “Upon such failure for any of the above stated re ency that contracted for the
public works project may petition the Director 0 Office of Management and Budget
for Suspension or Debarment of the Contractor. Agency shall send a copy of the

petition to the Contractor within three (3) Avor days of filing with the Director. If the
Director concludes that the petition has \werit,/the Director shall schedule and hold a
hearing to determine whether to suspend“he Contractor, debar the Contractor or deny the

petition. The Agency shall ha en of proving, by a preponderance of the
evidence, that the Contracto perform or complete the public works project
0

within the time schedule es l@ the Agency and failed to do so for one or more of
the following reasons: aj«failtige 10 supply the adequate labor supply ratio for the project;
b) inadequate financia @ es; or, ¢) poor performance on the project. Upon a finding
in favor of the AgehcyN\the” Director may suspend a Contractor from Bidding on any

project funde hole,or in part, with public funds for up to 1 year for a first offense,
up to 3 years Tg second offense and permanently debar the Contractor for a third
D

offense. e or shall issue a written decision and shall send a copy to the

thir ays for a review on the record.”
85 GE

8.5.1& er Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning

of each public works project establish a time schedule for the completion of the project.
If the project is delayed beyond the completion date due to the Contractor’s failure to
meet their responsibilities, the Agency may forfeit, at its discretion, all or part of the
Contractor’s retainage.

5.2 This forfeiture of retainage also applies to the timely completion of the punchlist. A
punchlist will only be prepared upon the mutual agreement of the Owner, Architect and
Contractor. Once the punchlist is prepared, all three parties will by mutual agreement,
establish a schedule for its completion. Should completion of the punchlist be delayed
beyond the established date due to the Contractor’s failure to meet their responsibilities,
the Agency may hold permanently, at its discretion, all or part of the Contractor’s
retainage.

0586B037.G01 General Requirements / 00 81 13
Page 9



Medical Building Elevator Upgrades Delaware Hospital for the Chronically 1l
MC3514000051 Smyrna, Delaware

ARTICLE9: PAYMENTS AND COMPLETION

9.1 APPLICATION FOR PAYMENT

9.11 Applications for payment shall be made upon AIA Document G702. There will be a fi
percent (5%) retainage on all Contractor's monthly invoices until completion of the proj
This retainage may become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.

9.12 A date will be fixed for the taking of the monthly account of work done. recelipt of
Contractor's itemized application for payment, such application will be addited ified, if
found necessary, and approved for the amount. Statement shall be submaitted Owner.

9.13 Section 6516, Title 29 of the Delaware Code annualized intergstyis 1ot to exceed 12% per
annum beginning thirty (30) days after the “presentment” (&S oppesed to the date) of the
invoice.

9.2 PARTIAL PAYMENTS

921 Any public works Contract executed by any Agencyymay provide for partial payments at
the option of the Owner with respect to materials placed along or upon the sites or stored
at secured locations, which are suitable,foruse inithe performance of the contract.

acceptable materials of a noppe or noncontaminative nature which have been
produced or furnished forgl poration as a permanent part of the work yet to be
completed, provided ac ple provisions have been made for storage.

9.2.2 When approved by the agency,x ment may include the values of tested and
D

9221 Any allowance ma erials on hand will not exceed the delivered cost of the

materials as v d voices furnished by the Contractor, nor will it exceed the
contract bid pr e material complete in place.

9.2.3 If reque @ oy the Agency, receipted bills from all Contractors, Subcontractors, and material,

men,=ctCH for the previous payment must accompany each application for payment.
Fa y such a request, no payment will be made until these receipted bills have been
eceivedoy the Owner.

9.3 UBSTANTIAL COMPLETION
9.3 & When the building has been made suitable for occupancy, but still requires small items of

miscellaneous work, the Owner will determine the date when the project has been
substantially completed.

32 If, after the Work has been substantially completed, full completion thereof is materially
delayed through no fault of the Contractor, and without terminating the Contract, the Owner
may make payment of the balance due for the portion of the Work fully completed and
accepted. Such payment shall be made under the terms and conditions governing final
payment that it shall not constitute a waiver of claims.

00 81 13\ General Requirements 0586B037.G01
Page 10



Delaware Hospital for the Chronically Il Medical Building Elevator Upgrades
Smyrna, Delaware MC3514000051

9.3.3 On projects where commissioning is included, the commissioning work as defined in the
specifications must be complete prior to the issuance of substantial completion.

9.4 FINAL PAYMENT
94.1 Final payment, including the five percent (5%) retainage if determined appropriate, shall

made within thirty (30) days after the Work is fully completed and the Contract
performed and provided that the Contractor has submitted the following Seeut
a

documentation (in addition to any other documentation required elsewhere in t r
Documents):
)

9411 Evidence satisfactory to the Owner that all payrolls, material bills, and @
connected with the work have been paid,

9412 An acceptable RELEASE OF LIENS, Q
94.1.3 Copies of all applicable warranties,

94.1.4 As-built drawings, 0

9.4.15 Operations and Maintenance Manuals, Q

94.16 Instruction Manuals, 0

94.1.7 Consent of Surety to final payme
94.1.38 The Owner reserves the rig in payments, or parts thereof, for its protection until the
foregoing conditions g, Peend complied with, defective work corrected and all

unsatisfactory condi died.

SONS AND PROPERTY

ARTICLE 10: PROTECTIO%
10.1 r sh e responsible for initiating, maintaining, and supervising all safety

programs in connection with the performance of the Contract. The

tedness

mply with applicable laws ordinances, rules regulations, and lawful orders of public
thorities bearing on the safety of persons and property and their protection from injury,
damage, or loss. The Contractor shall promptly remedy damage and loss to property at the
site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly or
indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor shall notify the Owner in the event any existing hazardous material such as
lead, PCBs, asbestos, etc. is encountered on the project. The Owner will arrange with a
qualified specialist for the identification, testing, removal, handling and protection against
exposure or environmental pollution, to comply with applicable regulation laws and
ordinances. The Contractor and Architect will not be required to participate in or to perform
this operation. Upon completion of this work, the Owner will notify the Contractor and
Architect in writing the area has been cleared and approved by the authorities in order for the
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work to proceed. The Contractor shall attach documentation from the authorities of said
approval.

10.3 As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying

any materials that may be defined as hazardous, must provide Material Safety Data Sheets for
those products. Any chemical product should be considered hazardous if it has a warni
caution on the label relating to a potential physical or health hazard, if it is known o%
present in the work place, and if employees may be exposed under normal conditions op i

any foreseeable emergency situation. Material Safety Data Sheets must be provi irectl

to the Owner along with the shipping slips that include those products.
‘ are free
ata Sheet (MSDS)

gtion, as specified or

10.4 The Contractor shall certify to the Owner that materials incorporated intg
of all asbestos. This certification may be in the form of Material Saf
provided by the product manufacturer for the materials used in corét
as provided by the Contractor.

ARTICLE 11: INSURANCE AND BONDS
111 The Contractor shall carry all insurance required : s Unemployment Insurance,

b
etc. The Contractor shall carry such insurance co as they desire on their own property
such as a field office, storage sheds or other_structtges erected upon the project site that
belong to them and for their own use. Thé Subeontractors involved with this project shall
carry whatever insurance protection they, cansider/necessary to cover the loss of any of their
personal property, etc.

11.2 Upon being awarded the Cont
of all required insurance ce
certificate, to the Owner

\a ntractor shall obtain a minimum of two (2) copies
lled for herein, and submit one (1) copy of each

ays of contract award.

11.3 Bodily Injury Liabi operty Damage Liability Insurance shall, in addition to the
coverage inclu er nclude coverage for injury to or destruction of any property
arising out of apse of or structural injury to any building or structure due to
demolitionawork evidence of these coverages shall be filed with and approved by the
Owner

114 The ractor's Property Damage Liability Insurance shall, in addition to the coverage
ein, include coverage on all real and personal property in their care, custody and

ntrol damaged in any way by the Contractor or their Subcontractors during the entire

onstruction period on this project.

11 & Builders Risk (including Standard Extended Coverage Insurance) on the existing building
during the entire construction period, may be provided by the Contractor under this contract.
The Owner shall insure the existing building and all of its contents and all this new alteration
work under this contract during entire construction period for the full insurable value of the
entire work at the site. Note, however, that the Contractor and their Subcontractors shall be
responsible for insuring building materials (installed and stored) and their tools and
equipment whenever in use on the project, against fire damage, theft, vandalism, etc.

116 Certificates of the insurance company or companies stating the amount and type of coverage,
terms of policies, etc., shall be furnished to the Owner, within 20 days of contract award.
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11.71

11.7.2

11.7.3

Medical Building Elevator Upgrades

MC3514000051

The Contractor shall, at their own expense, (in addition to the above) carry the following

forms of insurance:

Contractor's Contractual Liability Insurance

Minimum coverage to be:

Bodily Injury $500,000
$1,000,000
$1,000,000

Property Damage $500,000
$1,000,000

Contractor's Protective Liability Insurance

Minimum coverage to be:

Bodily Injury

$500,000
$1,000,000
$1,000,000

<

Property Damage $500, OO
$500,0

Automobile Liability Insuranc \

Minimum coverage to be;

Bodily Injury $1,000,000

‘ $1,000,000

Property Dam @ $500,000
Prime

liabili

Minimum Limit for all employees working at one site.

S

for each person
for each occurrence
aggregate

for each occurre @ E
aggregateQ

Q:h person

for each occurrence
aggregate

for each occurrence
aggregate

for each person
for each occurrence
per accident

or's and Subcontractors' policies shall include contingent and contractual
erage in the same minimum amounts as 11.7.1 above.

s Compensation (including Employer's Liability):

inimum Limit on employer's liability to be as required by law.

Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior
notice of cancellation, non-renewal, or any change in coverages and limits of liability shown

as included on certificates.

11.7.7 Social Security Liability

11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or
performing any work for or on their behalf, or in connection with or arising out of the
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment
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of any and all contributions or taxes or unemployment insurance, or old age retirement
benefits, pensions or annuities now or hereafter imposed by the Government of the United
States and the State or political subdivision thereof, whether the same be measured by wages,
salaries or other remuneration paid to such persons or otherwise.

employment records as may be necessary to enable it to fully comply with the law impgos

11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls %
the aforesaid contributions or taxes.

11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid €0
or taxes, the Contractor shall forthwith reimburse the Owner for the entire id by
the Owner. 6

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

12.1 The Contractor shall promptly correct Work rejected by the iling to conform to
the requirements of the Contract Documents, whether obs efore or after Substantial
Completion and whether or not fabricated, installed or pleted, and shall correct any Work

special warranty required by the Contract Documents. S he provisions of this Article apply to
work done by Subcontractors as well as to \Work gdone by direct employees of the Contractor.

found to be not in accordance with the requireme ontract Documents within a
period of two years from the date of Substantial letion, or by terms of an applicable

12.2 At any time during the progress of the , or In any case where the nature of the defects
shall be such that it is not expedi em corrected, the Owner, at their option, shall
have the right to deduct such s -- , of money from the amount of the contract as they
consider justified to adjustd erence in value between the defective work and that

required under contract ine apy damage to the structure.
ARTICLE 13: MISCE N&ROVISIONS
131 CuU 3 AND PATCHING

13.1.1 T Q ractor shall be responsible for all cutting and patching. The Contractor shall

ordinate the work of the various trades involved.

13.2 & IMENSIONS
3 All dimensions shown shall be verified by the Contractor by actual measurements at the
project site. Any discrepancies between the drawings and specifications and the existing
conditions shall be referred to the Owner for adjustment before any work affected thereby
has been performed.

13.3 LABORATORY TESTS

1331 Any specified laboratory tests of material and finished articles to be incorporated in the work
shall be made by bureaus, laboratories or agencies approved by the Owner and reports of
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such tests shall be submitted to the Owner. The cost of the testing shall be paid for by the
Contractor.

13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver

same without charge to the testing laboratory or other designated agency when and where
directed by the Owner.

13.4 ARCHAEOLOGICAL EVIDENCE %%
te e

13.4.1 Whenever, in the course of construction, any archaeological evidence is enco
surface or below the surface of the ground, the Contractor shall notify the authoritiesiof the
State Historic Preservation Office and suspend work in the immediate ar, @ reasonable
time to permit those authorities, or persons designated by them, t 1 e area and
ensure the proper removal of the archaeological evidence for sui reservation by the
Division of Historical and Cultural Affairs.

135 GLASS REPLACEMENT AND CLEANING
1351 The General Contractor shall replace without expe ner all glass broken during
the construction of the project. If job conditio rrant, at completion of the job the

General Contractor shall have all glass cleaned.and polighed.

13.6 WARRANTY

13.6.1 For a period of two (2) years fro f substantial completion, as evidenced by the
date of final acceptance of the s@rk; ontractor warrants that work performed under this
contract conforms to the cal equirements and is free of any defect of equipment,

material or workmanship
suppliers. However,

two (2) years, shall gdence over the above warranties. The contractor shall remedy,

at his own exp uch failure to conform or any such defect. The protection of this
warranty shall ed in the Contractor's Performance Bond.
ARTICLE 14: TER N OF CONTRACT
141 If % tractor defaults or persistently fails or neglects to carry out the Work in accordance
th, the,Contract Documents or fails to perform a provision of the Contract, the Owner, after

en days written notice to the Contractor, may make good such deficiencies and may

duct the cost thereof from the payment then or thereafter due the Contractor. Alternatively,

at the Owner's option, and the Owner may terminate the Contract and take possession of the

site and of all materials, equipment, tools, and machinery thereon owned by the Contractor

and may finish the Work by whatever method the Owner may deem expedient. If the costs

of finishing the Work exceed any unpaid compensation due the Contractor, the Contractor
shall pay the difference to the Owner.

14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate
state, or federal funds, this Agreement may be terminated on the date beginning on the
first fiscal year for which funds are not appropriated or at the exhaustion of the
appropriation. The Owner may terminate this Agreement by providing written notice to
the parties of such non-appropriation. All payment obligations of the Owner will cease
upon the date of termination. Notwithstanding the foregoing, the Owner agrees that it
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will use its best efforts to obtain approval of necessary funds to continue the Agreement
by taking appropriate action to request adequate funds to continue the Agreement.”

END OF GENERAL REQUIREMENTS

N\
&

O

Q&
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SECTION 00 81 14

EMPLOYEE DRUG TESTING FORMS

9

The Employee Drug Testing Report Form and Employee Drug Testing - Report of Positive F% e

included herein.

Q\B

< O
&

O

Q&
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EMPLOYEE DRUG TESTING REPORT FORM
Period Ending:

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works
Contracts funded all or in part with public funds maintain testing data that includes but is not limited

the data elements below. 6

Project Number: e EQ:
Project Name: O
Contractor/Subcontractor Name: Q

Contractor/Subcontractor Address:

Number of employees who worked on the jobsite during the rep od:

Number of employees subject to random testing during th@peri d:

sitive Results

Number of Negative Results Num

Action taken on employee(s) in response to a f 'I(& sitive random test:

9

t@ be submitted to the Owner. Included as a reference to show information
required to be gna ed by the Contractor. The Owner shall have the right to periodically audit all
Contractor S actor test results at the Contractor’s or Subcontractor’s offices (or by other means
to make the dat& available for inspection by the Owner).

O

This form is not réq

(00 81 14- 2017)
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EMPLOYEE DRUG TESTING
REPORT OF POSITIVE RESULTS

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works

Contracts funded all or in part with public funds to notify the Owner in writing of a positive random d
test.

Project Number: e EQ:
Project Name: O

Contractor/Subcontractor Name:

Contractor/Subcontractor Address: §~7

Name of employee with positive test result:
Last 4 digits of employee SSN: 0
Date test results received:

Action taken on employee in response to a posi \& sult:

Authorized Representative of @ubcontraaor:

Authorized Representat tractor/Subcontractor:

(typed or printed)

(signature)

Date:

This @all be sent by mail to the Owner within 24 hours of receipt of test results.

@ this test results form in a sealed envelope with the notation "'Drug Testing Form — DO NOT
on the face thereof and place in a separate mailing envelope.

(00 81 14- 2017)
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