## **BID TABULATION SHEET**

Project: Contract No. MC3705000065

New Castle County Detention Center

Furniture Replacement and Finish Renovations

Date: July 11, 2018

Architect/Engineer: RG Architects

Contractor	Base Bid	Alternate No. 1	Alternate No. 2
Harbor Stone Construction Co.	\$342,000.00	\$35,171.00	\$8,712.00
Amakor, Inc.	\$332,363.00	\$31,000.00	\$8,500.00