



STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET

November 29, 2010

Mr. W. Pierce Thompson
Conventional Builders, Inc.
P.O. Box 47
Houston, DE 19954

RE: OMB/DFM CONTRACT NO. MC3804000009
DEPARTMENT OF CORRECTION MCI
Morris Correctional Center – Stair Tower & Dormer Improvements

Dear Mr. Thompson:

On behalf of the State of Delaware, Office of Management and Budget, we are hereby informing you that all bids have been rejected for the above-captioned project due to them being over budget. However, this project will be rebid at a future date.

Accordingly, your bid bond is being returned. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact Beverly Bartlett, Construction Project Manager, at (302) 739-5644.

Sincerely,

Kenneth J. Starke
Construction Project Administrator

KJS/mas
Enclosure

cc: Mark A. DeVore, P.E., Chief of Engineering and Operations
Beverly Bartlett, Construction Project Manager
Eric Smeltzer, Department of Correction
Charles Dobbs, AIA, Tetra Tech, Inc.

