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Addendum 01  

240 Continental Drive, Suite 200 
Newark, DE 19713 
Tel: 302-738-7551 
Fax: 302-454-5989 

 ............................................................................................................................................................................... 
 
SCI Minimum Building – Domestic Hot Water System Replacement 
OMB/DFM/DOC Contract No: MC3804000053 
 
Tt Project No.  200-26912-13018 
 

Addendum No. 01 
to 

Drawings and Project Manual 
 

October 1, 2014 
 

 ............................................................................................................................................................................... 
 
To:  ALL BIDDERS 
 
This ADDENDUM forms a part of the BIDDING AND CONTRACT DOCUMENTS and modifies the following documents: 
 Original DRAWINGS dated September 25, 2014, 
 PROJECT MANUAL dated September 25, 2014, and  
Acknowledge receipt of the ADDENDUM in the space provided on the FORM OF PROPOSAL 
 
This ADDENDUM consists of two (2) pages and the following: 
 
CHANGES TO PROJECT MANUAL 
 
1.1 Section 00 11 13 Advertisement for Bid 

 
A. 3rd Paragraph, last sentence, ADD “… as a Prime Contractor” to the end of the sentence. 

 
1.2 Section 00 41 13 Bid Form, DELETE existing Bid Form and REPLACE with “Revised Bid Form” attached to this 

Addendum. 
 
1.3 Section 00 73 13 Supplementary General Conditions, Article 3.11 Documents and Samples at the Site, Subparagraph 

3.11.2 As-Built Drawings; CLARIFICATION - There are several sections throughout the Project Manual that further 
define the As-Built Requirements. 

 
1.4 Specification Section 00 82 13 Additional General Contracting Requirements,  
 
 A. Article 1.8 Continuity of Services, Paragraph A, ADD “Fire Alarm” to the last sentence. 
 
 C. Article 1.18 Working at a Department of Correction Facility 
 

1. Paragraph J, CHANGE to read “Contractors shall not bring glass or metal containers into the facility; plastic 
only.” 
 

  2. Paragraph M, CHANGE “guards” to read “Correctional Officers.” 
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1.5 Section 01 02 00 Department of Correction Security Measures 
 

A. Article 1.4 Work Restrictions, Paragraph A, On-Site Work Hours, Subparagraph 1; CHANGE the working hours 
from “8:00 am to 4:00 pm” to read, “7:00 am to 2:45 pm.” 
 

B. Article 1.6 Working at a Department of Correction Facility 
 
1. Paragraph F; CHANGE the time to enter and leave the facility from “one-half” to read, “one hour.” 

 
2. Paragraph G; CHANGE the last sentence to read, “Allow one (1) hour to enter and one (1) hour to leave the 

Facility.” 
 

C. Article 1.7 Security Procedures, Paragraph E, Site Security; DELETE all references to “Photo Identification 
Card.” There will be no Photo Identification Cards issued by the Department of Correction. Contractors will use 
their photo Driver’s Licenses as identification in order to enter the facility. 

 
1.6 Section 01 31 00 Project Management and Coordination; General Comment; the Engineering Consultant shall schedule, 

conduct, and document all meetings. 
 

1.7 Section 01 33 00 Submittal Procedures 
 

A. Article 2.2 Electronic Submittal Procedure; ADD the following paragraph in its entirety: 
 

“L. Contractor must have a color copier in order to use the Electronic Submittal Procedure.” 
 

B. Article 2.3 Non-Electronic Submittal Procedure, Paragraph 3, Item a; CHANGE “four (4) copies” to read “eight 
(8) copies.” 
 

1.8 Section 22 12 23 Facility Indoor Potable Water Storage Tanks, DELETE Article 2.2 Steel, Pre-Charged, Potable Water 
Storage Tanks in its entirety. 
 

1.9 Section 23 09 58 Sequence of Operation, Part 1 General, DELETE Section 1.01 in its entirety.  
 

NEW PROJECT MANUAL SECTIONS 
 

1.10 Section 01 21 00 Allowances, ADD the section attached to this Addendum in its entirety. 
 
CHANGES TO DRAWINGS 

 
NONE. 

 
 

 
 
 
 
   

END OF ADDENDUM 01 
 
Attachments: 
Section 00 41 31 Revised Bid Form 
Prebid Meeting Report 
Pre-bid Sign-in Sheet  
Bid Register 



HOT WATER SYSTEM REPLACEMENT   26912-13018 
SCI – MINIMUM SECURITY BUILDING  MC3804000053 

 
DOMESTIC HOT WATER GENERATION & STORAGE SYSTEM REPLACEMENT 

MINIMUM SECURITY BUILDING 
SUSSEX CORRECTIONAL INSTITUTION 

DELAWARE DEPARTMENT OF CORRECTION 
GEORGETOWN, DELAWARE 

OMB/DFM/DOC Contract No.: MC3804000053 

BID FORM 

   
BID FORM  Tetra Tech 
00 41 13-1 Amended in Addendum 01 

 
For Bids Due:  Thursday, October 30, 2014 @ 2:30 pm  To: State of Delaware 

Office of Management and Budget/ 
Division of Facilities Management 
Thomas Collins Building, 3rd Floor, Suite 1 
540 S. DuPont Highway, Dover, DE 19901 
Phone: 302-739-5644 Fax: 302-739-6148 

 
Name of Bidder:               
 
Delaware Business License No.:       Taxpayer ID No.:        
(A copy of Bidder’s Delaware Business License must be attached to this form) 

 
(Other License Nos.):                

 
Phone No.:  (            )                              -                                          Fax No.:  (             )               -     
 
The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance 
therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, 
and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby 
proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the 
work described by the aforesaid documents for the lump sum itemized  below: 

PROJECT BASE BID 
Description:  Replace the existing electric hot water heaters (4 total) with new gas-fired domestic hot water generation and storage 
system.   

     
$                                 

UNIT PRICES 
Unit prices conform to applicable project specification section. Refer to the specifications for a complete description of the following 
Unit Prices: 

 
UNIT PRICE No. 1:  Lump sum unit price for DDC/ATC Controls (to be included in Base Bid) 
 
$                                 
 
ALLOWANCE CERTIFICATIONS 
 
Allowance #1 Certification:  
 
We/I confirm that an allowance in the amount of $ 10,000.00 has been included in the Contractor’s Base Bid price for the relocation 
of miscellaneous electrical devices. 
 
$              (Date and initial) 
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DOMESTIC HOT WATER GENERATION & STORAGE SYSTEM REPLACEMENT 

MINIMUM SECURITY BUILDING 
SUSSEX CORRECTIONAL INSTITUTION 

DELAWARE DEPARTMENT OF CORRECTION 
GEORGETOWN, DELAWARE 

OMB/DFM/DOC Contract No.: MC3804000053 

BID FORM 

   
BID FORM  Tetra Tech 
00 41 13-2 Amended in Addendum 01 

 
I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule impact they may have. 
 
This bid shall remain valid and cannot be withdrawn for sixty (60) days from the date of opening of bids, and the undersigned shall 
abide by the Bid Security forfeiture provisions.  Bid Security is attached to this Bid. 
 
The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 
 
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 
 
Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within   calendar days of 
the Notice to Proceed. 
 
The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 
laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 
prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 
 
Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 
in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 
 
I am / We are an Individual / a Partnership / a Corporation 
 
By           Trading as         
           (Individual’s / General Partner’s / Corporate Name) 
               
           (State of Corporation) 
 
Business Address:        
          
          
          
 
  
Witness:         By:         
                 ( Authorized Signature ) 
 (SEAL)                         
                 ( Title ) 
                   Date:          
 
ATTACHMENTS 
 Sub-Contractor List 
 Non-Collusion Statement 
 Bid Security 
 (Others as Required by Project Manuals) 
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HOT WATER SYSTEM REPLACEMENT   26912-13018 
SCI – MINIMUM SECURITY BUILDING  MC3804000053 

 
DOMESTIC HOT WATER GENERATION & STORAGE SYSTEM REPLACEMENT 

MINIMUM SECURITY BUILDING 
SUSSEX CORRECTIONAL INSTITUTION 

DELAWARE DEPARTMENT OF CORRECTION 
GEORGETOWN, DELAWARE 

OMB/DFM/DOC Contract No.: MC3804000053 

BID FORM 

   
BID FORM  Tetra Tech 
00 41 13-4 Amended in Addendum 01 

NON-COLLUSION STATEMENT 
 
 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any 
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date to 
the Office of Management and Budget, Division of Facilities Management. 
 
All the terms and conditions of OMB/DFM Contract No.: MC3804000053 have been thoroughly examined and are understood. 
 
NAME OF BIDDER:             
 
AUTHORIZED REPRESENTATIVE 
(TYPED):              
 
AUTHORIZED REPRESENTATIVE 
(SIGNATURE):              
 
 
TITLE:               
 
ADDRESS OF BIDDER:             
 
               
 
               
 
E-MAIL:    ______________________________________________________________ 
 
PHONE NUMBER:             
 
 
 
 
Sworn to and Subscribed before me this       day of       20__. 
 
My Commission expires       .   NOTARY PUBLIC       . 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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Pre-Bid Meeting Record 

  

 ........................................................................................................................................................................................................................  
 
Meeting Date: Thursday, September 25, 2014 at 10:00 am  

Publication Date:  October 1, 2014 

Prepared By:  Scott D. Parlow, P.E.

Tt Project No.:  200-26912-13018 

Regarding:  Sussex Correctional Institution Minimum Security Building Domestic Hot Water Generation and 
 Storage System Replacement  
 OMB/DFM/DOC Contract No: MC3804000053 
 
Attendees 

Kerry Wareham OMB/DFM/DOC Project Manager 302-739-5644 kerry.wareham@state.de.us 

Eric Smeltzer DOC Capital Programs Admin 302-857-5261 eric.smeltzer@state.de.us 

Ken Vandegrift C + D Contractors 302-764-8013 kvandegrift.cd@verizon.net 

Cory Marshall Schlosser & Associates, Inc. 302-738-7333 corym@schlosserandassociates.com  

Ken Vandegrift C+D Contractors, Inc. 302-221-2709 kvandegrift.cd@verizon.net 

Larry Wall Joseph T. Richardson Inc. 302-398-8101 larry@jtrmech.net 

Gary Fowler Diamond State Engineering 302-363-7361 gary@diamondstateengineering.com  

Jeff White Joseph M. Zimmer, Inc. 410-546-5700 jeff_white@jmzinc.com  

Dave Shub Flo Mechanical 302-588-4488 larrys@flomechanical.com 

David Allison EMJAY 410-292-2000 mclaughlinb@emjaycons.com  

Scott D. Parlow PE Tetra Tech, Inc. 302-738-7551 scott.parlow@tetratedch.com 

Additional Distribution 

Greg Christian DOC Facilities Maint. Manager 302-739-5601 greg.christian@state.de.us 

Ron Zawora SCI Maintenance Superintendent 302-856-5265 ronald.zawora@state,de,us 

Chip Gruber Schlosser & Associates, Inc. 302-738-7383 cjgruber@hotmail.com  

Karen Hooks Reed Construction Data  karen.hooks@reedbusiness.com  

Bill McLaughlin EMJAY 410-292-2000 mclaughlinb@emjaycons.com  
 

 ......................................................................................................................................................................................................................................................................................................................  
 

Item # Item 

1. A Mandatory Pre-Bid Meeting for the above referenced project was held in the large conference room at the 
Division of Facilities Management Headquarters, 3rd Floor, Suite 1 of the Thomas Collins Building in Dover, 
Delaware on Thursday, September 25, 2014 at 10:00 am. Those in attendance are noted above. 

2. Sealed bids for this project will be received by the State of Delaware, Office of Management & Budget, 
Division of Facilities Management, in the reception area of DFM at the Thomas Collins Building, 540 South 
DuPont Highway, Dover, Delaware, until 2:30 p.m. local time on Thursday, October 30, 2014, at which time 

240 Continental Dr., Ste. 200 
Newark, DE 19713 

mailto:kerry.wareham@state.de.us
mailto:eric.smeltzer@state.de.us
mailto:kvandegrift.cd@verizon.net
mailto:corym@schlosserandassociates.com
mailto:sgriffiths@worthandcompany.com
mailto:larry@jtrmech.net
mailto:gary@diamondstateengineering.com
mailto:jeff_white@jmzinc.com
mailto:larrys@flomechanical.com
mailto:mclaughlinb@emjaycons.com
mailto:scott.parlow@tetratedch.com
mailto:greg.christian@state.de.us
mailto:ronald.zawora@state,de,us
mailto:cjgruber@hotmail.com
mailto:karen.hooks@reedbusiness.com
mailto:mclaughlinb@emjaycons.com
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they will be publically opened, read aloud, and recorded. Bidders bear the risk of late delivery. Any bids 
received after the stated time will be returned unopened. 

3. This is a mandatory Pre-Bid Meeting and Prime Bidders are limited to those in attendance. 

4. A Site Walk Through has been scheduled for Thursday, October 23, 2014 at 10:00 am at the site. 
Contractors shall meet at the SCI Maintenance Building. 

5. Contractors must submit background checks for those employees that wish to attend the Site Walk 
Through.  Email the forms to Ronald Zawora at Ronald.zawora@state,de,us by end of business on Friday, 
October 3, 2014.  

6. For further bidding information relating to the bid and signature forms, the Contractors are directed to 
contact Kerry Wareham, OMB/DFM/DOC Project Manager at Kerry.Wareham@state.de.us. 

7. The Wage Rates for this project shall be as determined by the Delaware Department of Labor and Division 
of Industrial Affairs for Sussex County.  A certified copy has been included in the Project Manual. However, 
Contractors are responsible to contact the Delaware Department of Labor to receive verification of the most 
current Wage Rate Scale. The new Wage Rates should be issued later this week and will be added by 
addendum. 

8. A general review of the Project Manual was performed.  The following specification sections were 
reviewed.  

 Section Article 
 

Title 
 

 00 11 13 -- Advertisement for Bids 

 00 21 13 1.1 Definitions 
  1.10 

1.14 
1.16 

Addenda 
Base Bid 
Unit Price 

  2.0 Bidder's Representation 
  2.1 Pre-Bid Meeting 
  3.0 Bidding Documents 
  3.1 Copies of Bid Documents 
  3.2 Interpretation or Correction of Bidding Documents 
  3.3 Substitutions 
  3.4 Addenda 
  4.0 Bidding Procedures 
  4.1 Preparation of Bids 
  4.2 Bid Security 
  4.3 Subcontractor List 
  4.5 Prevailing Wage Requirements 
  4.6 Submission of Bids 
  7.0 Performance Bond & Payment Bond 
  7.1 Bond Requirements 

 
 00 22 13a 1.2 Qualifications of Bidders 
  1.5 Contract Time 

  1.6 Representation of Bidders 
  1.7 Interpretations 

 00 22 13a 1.8 Substitutions 
  1.9 Wage Rates 
  1.10 Start of work 

mailto:Ronald.zawora@state,de,us
mailto:Kerry.Wareham@state.de.us
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 00 30 00 -- Bid Form 

 00 41 13 -- Bid Bond Form 

 00 52 13 AIA 101-2007 Standard Form of Agreement Between Owner & Contractor 

 00 61 13.13 -- Performance Bond Form 

 00 61 13.16 -- Payment Bond Form 

 00 62 76 AIA G702 Application & Certification for Payment 

  AIA G703 Continuation Sheet 

  AIA G701  Sample Change Order 

     AIA G704  Sample Certificate of Substantial Completion 

  AIA G706  Sample Contractor’s Affidavit of Payment of Debts and Claims 

  AIA G706A  Sample Contractor’s Affidavit of Release of Liens 

  AIA G707  Sample Consent of Surety to Final Payment 

  AIA G710  Sample Architect’s Supplemental Instructions 

  AIA G714 Sample Construction Change Directive 

 00 72 13 AIA 201-2007 General Conditions for the Contract for Construction 

 00 73 13 1.2 
3.5 
3.11 
9.2 
9.3 

Correlation and intent of the Contract Documents 
Warranty 
Documents and Samples at the Site 
Schedule of Values 
Applications for Payment 

 00 73 46 -- State of Delaware Wage Rate Schedule 

 00 81 13 1.1 
3.1 
5.1 
5.2 
7.0 

Contract Documents 
Schedules of Values 
Subcontracting Requirements 
Penalty for Substitution of the Contract 
Changes in the Work 

 00 82 13 1.3 
1.4 
1.5 
1.7 
1.8 
1.10 
1.16 
1.17 
1.18 

Work Included 
Work Not included 
Security 
Drawings & Specifications 
Continuity of Services 
Responsibility for Damage and Care of State Property 
Guarantee 
As-Built Drawings 
Working at a Department of Correction Facility 

 01 02 00 -- 
1.2 
1.4 
1.6 
1.7 
-- 
-- 

Department of Correction Security Measures Contraband/Tool Control 
Work Restrictions – General 
Work Restrictions 
Working at a Department of Correction Facility 
Security Procedures 
DOC Daily Contractor Tool & Equipment Inventory 
Bureau of Prisons Security Clearance Application 

 01 10 00 1.3 
1.8 

Work Covered by Contract Documents 
Owner’s Occupancy Requirements 

 01 22 00 1.0 
3.1 

Unit Prices – General 
Schedule of Unit Prices 

 01 31 20 1.4 Payroll Reports 
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 01 33 00 1.1 
1.4 
2.2 
2.3 

Submittal Procedures – General  
Submittal Schedule 
Electronic Submittal Procedures 
Non-electronic Submittal Procedures 

 01 74 19 1.0 
1.3 
1.6 

Construction Waste Management – General 
Submittals 
Waste Management Plan 

 01 77 00 1.3 
1.4 
1.5 
1.6 
3.3 

Substantial Completion 
Final Completion 
List of Incomplete Items (Punchlist) 
Project Record Documents 
Summary of Closeout Documents 

 22 12 23 1.1 
2.1 

Facility Indoor Potable Water Storage Tanks – General 
Insulated Steel Potable Water Storage Tank 

 22 35 00 1.0 
2.1 

Domestic Water Heaters 
Circulating, Domestic Water Heat Exchangers 

 23 00 00 1.0 
1.10 
1.14 
1.17 
1.19 

General Requirements, Mechanical & Electrical 
Continuity of Services (Shutdown & Notifications) 
Overtime Work 
Guarantee 
As-Built Drawings 

 23 09 50 1.0 
1.3 

Building Automation System BAS – General 
Description of Work 

 23 09 58 1.0 
3.1 
3.6 

Sequence of Operation – General 
MODBUS Interface 
Sequence of Operation 

9. Only plan holders who purchased bid document sets from Tetra Tech will receive ADDENDA. 

10. The following items were discussed in greater detail. 
 

A. Contractors may copy the Bid Form; submit in triplicate (three (3) copies). 
 
B. Contractors shall identify the time of construction in their Bid Form. It is the intent of the 

project to be completed within six (6) months. 
 
C.  All discrepancies, questions or requests for clarifications or interpretations must be submitted 

to the Engineers office at least seven (7) days prior to bid due date (Friday, October 24, 
2014). 

 
D. Requests for Substitutions must be submitted to the Engineer's Office at least ten (10) days 

prior to the bid due date (Monday, October 20, 2014). 
 
E. Contractor must list themselves as the Subcontractor for all work which they propose to 

accomplish. 
 

F. It was noted that for this Public Works Contracts, the Prime Contractor must perform at least 
10% of the total bid price with their own forces, exclusive of administrative costs, purchasing 
of equipment, overhead or profit.  
 

G. A Bid Security, in the amount of ten percent (10%) of the total amount of the Base Bid plus all 
additive alternates is required. As of now, there are no alternates. 

 
H. Temporary heat should not be required on this project.  A temporary domestic water 

generation system capable of producing 414.0 MBH output and 492 GPH recovery at 140 deg 
F of Domestic Hot Water. 
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I. Facility restrooms are not available. Port-O-Sans will be required. 
 

 J. Contractors shall submit a list of all proposed workers stating their social security number, driver’s 
license number, age, sex, race and date of birth.  List shall be used for a background check and 
shall be submitted at the Pre-Construction Meeting prior to the start of construction.  Same 
applies to all Subcontractors. 

 K. Normal working hours are between 7:00 a.m. to 2:30 p.m., Monday thru Friday.  Additional 
hours must be arranged in advance. Contractors must be at the Sally Port at 2:45. The Sally 
Port closes at 3:00 pm. 

 L. No mingling with inmates.   

    M. Contractors shall not bring glass or metal containers into the Facility; plastic only. 

 N. Contractors are required to sign in at the Main Entrance each morning before driving through the 
gate. All Contractors shall enter and leave as a group with an escort (Maintenance Personnel or 
Correctional Officer).  Allow one (1) hour to enter and leave the Facility. 

 
 O. Gang boxes will be allowed to be stored in designated areas at the job site.  

 
P. A list of tools must be supplied with each truck and/or gang box.  Inventory shall be taken by the 

Contractors at the end of each work day.  Correctional Officers reserve the right to inspect and 
inventory all trucks.  Report all missing tools immediately.  Leave all unnecessary tools at the shop. 

 
Q. Trucks should be kept clean.  Trash within the vehicle could increase the amount of time it takes the 

Correctional Officers to inspect the vehicles. 
 
R. All vehicles and tool boxes shall be locked at all times. 
 
S. Proper construction clothing is required.  Short pants, open-toed shoes, and/or bare chests are not 

permitted. 
 
T. No dumping will be allowed on the project site.  Trash, debris and waste must be removed from the 

compound daily and from the site as required or directed.   Dumpster location to be coordinated at 
the Pre-Construction Meeting. 

 
U. The successful Contractor must submit certified weekly payroll receipts directly to the Delaware 

Department of Labor as required. 
 
V. Employee/Contractor/Subcontractor lunch breaks during normal working hours shall occur at the job 

site.  
 
W. Cells phones, if allowed, cannot have cameras in them. Special/written permission will be required for 

the Job Foreman to carry a cell phone. 
 
X. The new State of Delaware Front End Specifications now requires a two (2) year Warranty and 

Guarantee Period after acceptance by the Owner. 
 
Y. Under the new State of Delaware Front End Specifications, the Performance and Labor & Material 

Payment Bonds shall be maintained in full force (warranty bond) for a period of two (2) years after the 
date of the Certificate for Final Payment. 

 
Z. Contractors are responsible for all permits. 



Page 6 of 6 This report is assumed to be complete and correct unless written notice to the contrary  
is received in the Architect/Engineer’s office within 10 days of the publication date. 

11. The Project Manual was reviewed in further detail.  The following items were discussed: 
 
A. No Addenda will be issued later than four (4) days prior to the date for receipt of Bids except an 

Addendum withdrawing the request for Bids or one which extends the time or changes the location 
for the opening of bids. 

 
B. Each Bidder shall ascertain prior to submitting their Bid that they have received all Addenda issued, 

and shall acknowledge their receipt in the Bid in the appropriate space. 
 
C. The Schedule of Values shall include a line item for the submission of the Project Closeout 

Documents.  The value of this item shall be no less than 1% of the initial contract amount. 
 
D. All utility shutdowns must be coordinated with DOC Maintenance. 
 
E. Contract time was discussed. Project must be completed within six (6) months. 
 
F. Contractors were advised that only limited movement will be permitted while inside the 

compound. Most of the work will be performed in the Mechanical Room. 

12. The drawings were generally reviewed to present the intent of the Contract Documents.  The following items 
were discussed in greater detail: 

 
A. All sheets were reviewed and briefly discussed. 

 
B. Most of the work will be performed in the Mechanical Room. 

 
13. A Site Review of the work area was not performed. 

 
A. A site visit has been scheduled for Thursday, October 23, 2014 10:00 – 11:30 am. We’ll meet at the 

SCI Maintenance Building. 
 

B. Background checks must be submitted to Ronald Zawora at Ronald.zawora@state.de.us by Friday, 
October 3, 2014 for those wishing to visit the site. 

14. Job Site Requirements 
 

A. A large portion of the work will be performed in the Mechanical Room.  As such, there should be 
limited contact with the occupants. 

 
15. Post Meeting Notes: 

A. A temporary domestic hot water generation system, capable of producing 414.0 MBH of 
Domestic Hot Water with 492 GPH recovery at 140 deg F will be required. System will be 
located on the North side of the Activities Yard with a temporary 8-foot fence. Contractors are 
responsible for fuel and maintenance. The facility will be responsible for security. 

B. An allowance in the amount of $10,000.00 will be added to the project. Refer to the revised Bid 
Form included with Addendum 01. 

End of Pre-Bid Meeting Report 
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Sussex Correctional Institution - MMIN 26912-13011
Domestic Hot Water System Replacement

Bids Due: 2:00 p.m., Thurs, October 30, 2014 at
Thomas Collins Building
540 S. Dupont Highway, Third Floor
Dover, DE

Tetra Tech Office Copy

YES NO

Contact: GC: X

Phone:

Fax: Date:

E-Mail:

YES NO

Contact: GC: x

Phone:

Fax: Date:

E-Mail:

YES NO

Contact: GC:

Phone:

Fax: Date:

E-Mail:

Name of Company:

Physical Address:
City, State:

Name of Company:

Physical Address:
City, State:

Name of Company:

Physical Address:
City, State:

Kerry Wareham

(302) 739-5644

(302) 739-6148 9/25/2014

kerry.wareham@state.de.us

OMB/DFM

540 S. Dupont Highway
Dover, DE 19901

9/25/2014

REGISTER OF BID DOCUMENTS
PLEASE PRINT CLEARLY

#01

#02

#03

$ 100.00 per set



Sussex Correctional Institution - MMIN 26912-13011
Domestic Hot Water System Replacement

Bids Due: 2:00 p.m., Thurs, October 30, 2014 at
Thomas Collins Building
540 S. Dupont Highway, Third Floor
Dover, DE

REGISTER OF BID DOCUMENTS
PLEASE PRINT CLEARLY

$ 100.00 per set

YES NO

Contact: GC: x

Phone:

Fax: Date:

E-Mail:

YES NO

Contact: GC: X

Phone:

Fax: Date:

E-Mail:

YES NO

Contact: GC: X

Phone:

Fax: Date:

E-Mail: kvandegrift.cd@verizon.net

Ken Vandergrift

(302) 764-8013

9/25/2014

14 East 40th Street
Wilmington, DE 19802

Physical Address:
City, State:

Larry@jtrmech.net

C & D Contractors, Inc.Name of Company:

Larry Wall

(302) 398-8101

9/25/2014

105 Center Street
Harrington, DE 19952

Physical Address:
City, State:

eric.smeltzer@state.de.us

Joseph T. Richardson, Inc.Name of Company:

9/25/2014

Physical Address:
City, State:

Eric Smeltzer

DOC - Eric SmeltzerName of Company:

#06

#04

#05



Sussex Correctional Institution - MMIN 26912-13011
Domestic Hot Water System Replacement

Bids Due: 2:00 p.m., Thurs, October 30, 2014 at
Thomas Collins Building
540 S. Dupont Highway, Third Floor
Dover, DE

REGISTER OF BID DOCUMENTS
PLEASE PRINT CLEARLY

$ 100.00 per set

YES NO

Contact: GC: x

Phone:

Fax: Date:

E-Mail:

YES NO

Contact: GC:

Phone:

Fax: Date:

E-Mail:

YES NO

Contact: GC:

Phone:

Fax: Date:

E-Mail:

City, State:

Name of Company:

Physical Address:

Physical Address:
City, State:

karen.hooks@reedbusiness.com

Name of Company:

Karen Hooks

(770) 209-3466

(800) 303-8629 9/26/2014

30 Technology Parkway South, Ste 100
Norcross, GA 30092

Physical Address:
City, State:

Reed Construction DataName of Company:

#08

#09

#07
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