

## BID TABULATION SHEET

Project: Contract No. MC3804000072  
Baylor Women's Correctional Institution  
DDC Controls Upgrades  
 Date: December 13, 2018

Architect/Engineer: Tetra Tech, Inc.

<b>Contractor</b>	<b>Base Bid</b>	<b>Alternate No. 1</b>	<b>Alternate No. 2</b>	<b>Alternate No. 3</b>	<b>Alternate No. 4</b>	<b>Alternate No. 5</b>	<b>Alternate No. 6</b>	<b>Alternate No. 7</b>
Radius Systems, Inc.	\$343,500.00	\$69,000.00	\$45,400.00	\$8,500.00	\$45,200.00	\$8,500.00	\$31,700.00	\$4,800.00
Modern Controls, Inc.	\$346,000.00	\$102,110.00	\$33,100.00	\$9,530.00	\$33,100.00	\$9,530.00	\$18,900.00	\$5,400.00
Seiberlich Trane, Inc.	\$368,757.00	\$82,402.00	\$33,968.00	\$13,830.00	\$33,968.00	\$13,830.00	\$32,162.00	\$9,867.00