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Addendum 01  

240 Continental Drive, Suite 200 

Newark, DE 19713 

Tel: 302-738-7551 

Fax: 302-454-5989 

 ............................................................................................................................................................................... 

 

James T. Vaughn Correctional Center 

W-1 Minimum Security Bldg. – Sprinkler System Installation & Lighting Modifications 

OMB/DFM/DOC Contract No: MC380400048 

 
Tt Project No.  200-26912-13010 
 

Addendum No. 01 

to 

Drawings and Project Manual 

 

May 27, 2016 

 

 ............................................................................................................................................................................... 
 

To:  ALL BIDDERS 

 

This ADDENDUM forms a part of the BIDDING AND CONTRACT DOCUMENTS and modifies the following documents: 

 Original DRAWINGS dated May 24, 2016, 

 PROJECT MANUAL dated May 24, 2016 and  

Acknowledge receipt of the ADDENDUM in the space provided on the FORM OF PROPOSAL 

 

This ADDENDUM consists of two (2) pages and the attachments: 

 

CHANGES TO PROJECT MANUAL 
 

1.1 Spec Section 00 01 01; Project Teams; ADD “Bid Documents 24 May 2016” to the submission list at the bottom of 

the page. 

1.2 Spec Section 00 11 13; Advertisement for Bid;  

A. DELETE 2nd Paragraph in its entirety and REPLACE with  the follow: 

“Project involves the design and installation of a new Automatic Fire Protection/ Sprinkler System, along with 

some ancillary Mechanical and Electrical Work in the W-1 Building of the Vaughn Correctional Center located 

in Smyrna, Delaware.” 

1.3 Spec Section 00 22 13a; Additional Instructions to Bidders. 

A. Article 1.02; Qualifications of Bidders: 

1. Paragraph C; DELETE general condition items and administrative costs. 

Note: It was decided after the Pre-Bid Meeting that General Condition Items and Administrative Costs 

may be used towards the 10% work requirement. 
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1.4 Spec Section 00 41 13; Bid From; DELETE “Original Bid Form” found in the Project Manual and REPLACE with 

“Revised Bid Form” attached to this addendum. 

1.5 Spec Section 00 82 13; Additional General Contracting Requirements 

A. Article 1.01; Work Included. 

1. DELETE Paragraph A in its entirety and REPLACE with the following: 

“A. Work includes the design and installation of a new Automatic Fire Protection/ Sprinkler System 

throughout the building including New Underground Fire Service and installation of Security Soffits. 

Ancillary Mechanical and Electrical Work includes a perimeter hot water heating system in the Attics 

including BAS/DDC Controls and New Corridor Lighting.” 

1.6 Spec Section 00 21 00; Allowances 

A. Article 3.2; Schedule of Allowance: 

1. Paragraph A; CHANGE “$10,000.00” to read “$25,000.00”. 

2. DELETE Paragraph B “Allowance No. 2” in its entirety. 

1.7 Spec Section 01 77 00; Closeout Procedures: 

A. Article 1.6; Project Record Drawings. 

1. Paragraph B; DELETE “Record Drawing to be .JPG or TIF” and REPLACE with “Record Drawings 

format to be AutoCAD .dwg 2010 thru 2014 files.” 

B. Article 3.3 Summary of Closeout Documents 

1. Paragraph E; DELETE “Balancing Report” and REPLACE with “Fire Marshal’s Certificate of Materials.” 

1.8 Spec Section 23 00 00; General Requirements, Mechanical and Electrical 

A. Article 1.14; Operating and Maintenance Instructions. 

1. Paragraph A; ADD “Include CD or DVD also.” 

 
 

CHANGES DRAWINGS 
 

None 

 

END OF ADDENDUM 01 

 

Attachments: 

Pre Bid Meeting Minutes 

Revised Bid Form 

Register of Bid Documents 

Pre Bid Meeting Sign-in 

DOC Background Checklist Form 
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Pre-Bid Meeting Record 

  

 ........................................................................................................................................................................................................................  

 

Meeting Date:  Tuesday, May 24, 2016 @ 2:00 p.m. 

Publication Date:  May 27, 2016 

Prepared By:  Scott D. Parlow, P.E.

Tt Project No.:  200-26912-14007 

Regarding:  James T. Vaughn Correctional Center – W-1 Min. Security Bldg. Sprinkler System Installation & 
Lighting Modification 

 OMB/DFM/DOC Contract No: MC3804000048 
 

Attendees 

 

Kerry Wareham 
OMB/DFM/DOC Project 

Manager 
302-739-5644 kerry.wareham@state.de.us  

Eric Smeltzer DOC Capital Programs Admin 302-857-5261 eric.smeltzer@state.de.us 

Andrea Sebastiani ABJ Sprinkler Co., Inc. 609-680-3424 estimating@abjsprinklers.com  

AJ Sebastiani ABJ Sprinkler Co., Inc. 609-320-1351 estimating@abjsprinklers.com 

David McCarthy Commonwealth Const. Co. 302-654-6611 dmccarthy@itscommonwealth.com 

Scott D. Parlow PE Tetra Tech, Inc. 302-738-7551 scott.parlow@tetratech.com 

 

Additional Distribution 

 

Greg Christian DOC Facilities Maint. Manager 302-739-5601 greg.christian@state.de.us 

Robert Cooper Tetra Tech, Inc. 302-738-7551 robert.cooper@tetratech.com  

Clint Lasana Tetra Tech, Inc. 302-738-7551 clint.lasana@tetratech.com 

 
 ....................................................................................................................................................................................................................  

 

Item 

Number 

Item 

1. A Mandatory Pre-Bid Meeting for the above referenced project was held in the large conference room at the 
Division of Facilities Management Headquarters, 3rd Floor, Suite 1 of the Thomas Collins Building in Dover, 
Delaware on Tuesday, May 24, 2016 at 1:00 pm. Those in attendance are noted above. 

2. Sealed bids for this project will be received by the State of Delaware, Office of Management & Budget, 
Division of Facilities Management, in the reception area of DFM at the Thomas Collins Building, 540 South 
DuPont Highway, Dover, Delaware, until 2:00 p.m. local time on Thursday, June 30, 2016, at which time they 
will be publically opened, read aloud, and recorded. Bidders bear the risk of late delivery. Any bids received 
after the stated time will be returned unopened. 

3. This is a mandatory Pre-Bid Meeting and Prime Bidders are limited to those in attendance. 

4. A separate Site Walk Through has been scheduled for Wednesday, June 15, 2016 at 1:00 pm at the site. 
We’ll meet at the Maintenance Building on the backside of the facility. 

240 Continental Dr., Ste. 200 
Newark, DE 19713 

mailto:kerry.wareham@state.de.us
mailto:eric.smeltzer@state.de.us
mailto:estimating@abjsprinklers.com
mailto:estimating@abjsprinklers.com
mailto:dmccarthy@itscommonwealth.com
mailto:scott.parlow@tetratech.com
mailto:greg.christian@state.de.us
mailto:robert.cooper@tetratech.com
mailto:clint.lasana@tetratech.com


Page 2 of 7 This report is assumed to be complete and correct unless written notice to the contrary  

is received in the Architect/Engineer’s office within 10 days of the publication date. 
 

5. Contractors must submit background checks for those employees that wish to attend the Site Walk Through. 

Email the forms to Ernie Kulhanek at Ernest.kulhanek@state.de.us by end of business on Wednesday 
June, 1, 2016. A copy has been attached to this addendum. 

6. For further bidding information relating to the bid and signature forms, the Contractors are directed to contact 
Kerry Wareham, OMB/DFM/DOC Project Manager at Kerry.wareham@state.de.us.  

7. The Wage Rates for this project shall be as determined by the Delaware Department of Labor and Division of 
Industrial Affairs for New Castle County.  A certified copy has been included in the Project Manual. However, 
Contractors are responsible to contact the Delaware Department of Labor to receive verification of the most 
current Wage Rate Scale. 

8. A general review of the Project Manual was performed.  The following specification sections were 
reviewed.  

 Section Article 
 

Title 
 

 00 11 16 -- Advertisement for Bids 
 

 00 21 13 1.1 Definitions 

  1.10 Addenda 

  1.14 Base Bid 

  1.15 

1.16 

Alternate Bid 

Unit Price 

  2.0 Bidder's Representation 

  2.1 Pre-Bid Meeting 

  3.0 Bidding Documents 

  3.1 Copies of Bid Documents 

  3.2 Interpretation or Correction of Bidding Documents 

  3.3 Substitutions 

  3.4 Addenda 

  4.0 Bidding Procedures 

  4.1 Preparation of Bids 

  4.2 Bid Security 

  4.3 Subcontractor List 

  4.5 Prevailing Wage Requirements 

  4.6 Submission of Bids 

  7.0 Performance Bond & Payment Bond 

  7.1 Bond Requirements 
 

 00 22 13a 1.02 Qualification of Bidders 

  1.04 Bid Form 

  1.05 Contract Time 

  1.06 Representation of Bidders 

  1.07 Interpretations 

  1.08 Substitutions  

 00 30 00 -- Bid Form 
 

 00 41 13 -- Bid Bond Form 
 

 00 52 13 AIA 101-2007 Standard Form of Agreement Between Owner & Contractor 
 

 00 61 13.13 -- Performance Bond Form 
 

 00 61 13.16 -- Payment Bond Form 

mailto:Ernest.kulhanek@state.de.us
mailto:Kerry.wareham@state.de.us
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 00 62 76 AIA G-702 Application & Certification for Payment 

  AIA G-703 Continuation Sheet 

  AIA G-701 Change Order Form 

  AIA G-704 Certificate of Substantial Completion 

  AIA G-706 Contractor’s Affidavit of Payment of Debt and Claims 

  AIA G-706A Contractor’s Affidavit of Release of Liens 

  AIA G-707 Consent of Surety to Final Payment 
 

 00 72 13 AIA 201-2007 General Conditions for the Contract for Construction 
 

 00 73 13 1.1 
1.2 
3.5 

3.11 
9.2 
9.3 

Basic Definitions 
Correlation and Intent of the Contract Documents 
Warranty 
Documents and Samples at the Site 
Schedule of Values 
Applications for Payment 
 

 00 73 46 -- State of Delaware Wage Rate Schedule 
 

 00 81 13 5.1 
6.0 
7.0 

Subcontracting Requirements 
Construction by Owner or Separate Contractor 
Changes in the Work 
 

 08 81 41 1.0 Drug Testing Form 
 

 00 82 13a 1.0 
1.1 
1.2 
1.3 
1.5 
1.6 
1.8 

1.14 
1.15 
1.16 

Additional General Contracting Requirements-General 
Work Included 
Work Not Included 
Security 
Drawings and Specifications 
Continuity of Service 
Responsibility for Damage and Care of State Property 
Guarantee 
As-Built Drawings 
Working at a Department of Correction Facility 
 

 01 10 00 1.6 
1.8 

Use of Premises 
Owner’s Occupancy Requirements 
 

 01 21 00 1.0 
1.4 
3.3 

Allowances – General 
Contingency Allowance 
Schedule of Allowances 
 

 01 31 00 1.0 
1.5 

Project Management and Coordination – General 
Project Meetings 
 

 01 31 20 1.0 
1.4 

Payroll Reports-General 
Payroll Reports 
 

 01 33 00 1.1 
1.4 
2.2 

Submittal Procedures – General  
Submittal Schedule 
Electronic Submittal Procedures 
 

 01 35 53 1.00 
1.03 

Security Procedures-General 
Security Programs 
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1.04 
1.05 
1.06 
1.07 
1.08 
1.10 
4.01 

 

Entry Control 
Personnel Identification and Background Check 
General Requirements 
Special Requirements 
Site Security  
Responsibility for Damage and Care of State Property 
Contractor Tool and Equipment Inventory  

 01 74 19 1.0 
1.5 

Construction Waste Management – General 
Waste Management Plan 
 

 01 77 00 1.0 
1.3 
1.4 
1.5 
1.6 
3.3 

Closeout Procedures-General 
Substantial Completion 
Final Completion 
List of Incomplete Items (Punchlist) 
Project Record Documents 
Summary of Closeout Documents 
 

 23 00 00 1.14 
1.17 
1.20 

 

Overtime Work 
Guarantee 
As-Built Drawings 

9. Only plan holders who purchased bid document sets from Tetra Tech will receive ADDENDA. 

10. The following items were discussed in greater detail. 
 

A. Contractors may copy the Bid Form; submit in triplicate (three (3) copies). Only one (1) copy of 
the Affidavit of Employee Drug Testing program for the Contractor and each Subcontractor is 
required. 

 
B. Contractors shall identify the time of construction in their Bid Form. It is the intent of the project 

to be completed within two (2) years or 730 days. 
 
C. All discrepancies, questions or requests for clarifications or interpretations must be submitted 

to the Engineers office at least seven (7) days prior to bid due date (Friday, June 24, 2016 by 
COB). It is the intent to issue the last addendum on Monday, June 27, 2016. 

 
D. Submit all correspondences, questions or requests for clarifications to Scott D. Parlow, PE at 

scott.parlow@tetratech.com.  
 

E. Requests for Substitutions must be submitted to the Engineer's Office at least ten (10) days 
prior to the bid due date (Monday, June 20, 2016 COB) 

 
F. Contractor must list themselves as the Subcontractor for all work which they propose to 

accomplish. 
 

G. It was noted that for this Public Works Contracts, the Prime Contractor must perform at least 
10% of the total bid price with their own forces, exclusive of purchasing of equipment, overhead 
or profit. It was decided after the meeting that administrative costs and general conditions can 
count towards the 10% guideline. 
 

H. A Bid Security, in the amount of ten percent (10%) of the total amount of the Base Bid plus all 
additive alternates is required. As of now, there are no Alternates. 

 
I. Temporary heat or utilities should not be required on this project.  

J. Facility restrooms are not available. Port-O-Sans will be required. Use Smyrna Sanitation. 
 

mailto:scott.parlow@tetratech.com
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K. Contractors shall submit a list of all proposed workers stating their social security number, driver’s 
license number, age, sex, race and date of birth.  List shall be used for a background check and 
shall be submitted at the Pre-Construction Meeting prior to the start of construction.  Same applies 
to all Subcontractors. 

 L. Normal working hours are between 7:00 a.m. to 3:00 p.m., Monday thru Friday.  Additional 
hours must be arranged in advance. Contractors must enter the Facility at 7:00 am and be 
ready to exit the Facility by 2:45 pm. 

 

 M. No mingling with inmates.   

 N. Contractors shall not bring glass or metal containers into the Facility. Plastic Only. 

 O. Contractors are required to sign in at the Main Entrance each morning before driving through the gate. 
All Contractors shall enter and leave as a group with an escort (Maintenance Personnel or Correctional 
Officer).  Allow 30 minutes to one (1) hour to enter or leave the Facility. 

 

 P. Gang boxes will be allowed to be stored in designated areas at the job site.  
 

Q. A list of tools must be supplied with each truck and/or gang box.  Inventory shall be taken by the 
Contractors at the end of each work day.  Correctional Officers reserve the right to inspect and 
inventory all trucks.  Report all missing tools immediately.  Leave all unnecessary tools at the shop. 

 
R. Trucks should be kept clean.  Trash within the vehicle could increase the amount of time it takes the 

Correctional Officers to inspect the vehicles. 
 
S. All vehicles and tool boxes shall be locked at all times. 
 
T. Proper construction clothing is required.  Short pants, open-toed shoes, and/or bare chests are not 

permitted. 
 

U. No dumping will be allowed on the project site.  Trash, debris and waste must be removed from the 
compound daily and from the site as required or directed.   Dumpster location to be coordinated at the 
Pre-Construction Meeting. 

 
V. The successful Contractor must submit certified weekly payroll receipts directly to the Delaware 

Department of Labor as required. 
 
W. Employee/Contractor/Subcontractor lunch breaks during normal working hours shall occur at the job 

site.  
 
X. Cells phones, if allowed, cannot have cameras in them. Special/written permission will be required for 

the Job Foreman to carry a cell phone or a lap top. It is unlikely that permission will be granted at this 
Facility. 

 
Y. The new State of Delaware Front End Specifications now requires a two (2) year Warranty and 

Guarantee Period after acceptance by the Owner. 
 
Z. Under the new State of Delaware Front End Specifications, the Performance and Labor & Material 

Payment Bonds shall be maintained in full force (warranty bond) for a period of two (2) years after the 
date of the Certificate for Final Payment. 

 
AA. Contractors are responsible for all permits. 
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11. The Project Manual was reviewed in further detail.  The following items were discussed: 
 
A. No Addenda will be issued later than four (4) days prior to the date for receipt of Bids except an 

Addendum withdrawing the request for Bids or one which extends the time or changes the location for 
the opening of bids. 

 
B. Each Bidder shall ascertain prior to submitting their Bid that they have received all Addenda issued, 

and shall acknowledge their receipt in the Bid in the appropriate space. 
 
C. The Schedule of Values shall include a line item for the submission of the Project Closeout 

Documents.  The value of this item shall be no less than 1% of the initial contract amount. 
 
D. All utility shutdowns must be coordinated with DOC Maintenance. 
 
E. Contract time was discussed. Project must be completed within twenty four (24) months or 730 days. 
 
F. Contractors were advised that only limited movement will be permitted while inside the compound.  
 

12. The drawings were generally reviewed to present the intent of the Contract Documents.  The following items 
were discussed in greater detail: 

 
A. All sheets were reviewed and briefly discussed. 

 
B. The project will take place over eight (8) phases, six (6) tiers at four (4) months each for a total of 

twenty four (24) months or two (2) years. The other two (2) phases will need to be worked out with 
JTVCC Maintenance and Security. 
 

C. Project will be performed concurrently with three (3) other projects. 

1. Asbestos Abatement 
2. Installation of an Automatic Fire Protection/ Sprinkler System 
3. Shower Renovation project. 

 
D. The Asbestos Abatement project will be performed first, involves the removal of floor tile and mastic 

and should approximately take two (2) weeks. 

E. The other three (3) projects will be performed concurrently. 

F. There will be a single bi-weekly meeting for the three (3) projects. Contractors are expected to attend. 

G. Contractors are expected to coordinate with each other. 

H. For the most part, Contractors will be working in different areas of the Tier. Overlapping should be 
minimal. Mostly in the Shower Room. 

I. The Contractors will be given one (1) Tier consisting of two (2) Housing Units at a time. Both Tiers will 
be unoccupied. The remaining building will be occupied. 

 A Site Review of the work area was not performed. 
 

A. A separate site visit has been scheduled for Wednesday, June 15, 2016 at 1:00 p.m. 
 

B. Background checks must be submitted to Ernie Kulhanek at ernest.kulhanek@state.de.us by 
Wednesday, June 1, 2016, COB. 
 

13. Job Site Requirements 
 

A. All sheets were reviewed and briefly discussed. 

mailto:ernest.kulhanek@state.de.us
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B. The project will take place over eight (8) phases, six (6) tiers at four (4) months a piece for a total of 
twenty four (24) months or two (2) years. The other two (2) phases will need to be worked out with 
JTVCC Maintenance and Security.  
 

C. Project will be performed concurrently with three (3) other projects. 

1. Asbestos Abatement 
2. Installation of an Automatic Fire Protection/ Sprinkler System 
3. Shower Renovation project. 

 
D. The Asbestos Abatement project will be performed first, involves the removal of floor tile and mastic 

and should approximately take two (2) weeks. 

E. The other three (3) projects will be performed concurrently. 

F. There will be a single bi-weekly meeting for the three (3) projects. Contractors are expected to attend. 

G. Contractors are expected to coordinate with each other. 

H. For the most part, Contractors will be working in different areas of the Tier. Overlapping should be 
minimal. Mostly in the Shower Room. 

I. The Contractors will be given one (1) Tier consisting of two (2) Housing Units at a time. Both Tiers will 
be unoccupied. The remaining building will be occupied. 

 
End of Pre-Bid Meeting Report 
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JTVCC W-1 BUILDING   26912-13010 

SPRINKLER SYSTEM INSTALLATION & LIGHTING MODIFICATIONS MC3804000048 

 
AUTOMATIC SPRINKLER SYSTEM INSTALLATION 

AND LIGHTING MODIFICATIONS 

W-1 MINIMUM SECURITY BUILDING 

JAMES T. VAUGHN CORRECTIONAL CENTER 

DELAWARE DEPARTMENT OF CORRECTION 

SMYRNA, DELAWARE 19977 

OMB/DFM/DOC Contract No.: MC3804000048 

BID FORM  
 

For Bids Due:        (DATE)   To: State of Delaware 

Office of Management and Budget/ 

Division of Facilities Management 

Thomas Collins Building, 3rd Floor, Suite 1 

540 S. DuPont Highway, Dover, DE 19901 

 

 

Name of Bidder:               

 

Delaware Business License No.:       Taxpayer ID No.:        

(A copy of Bidder’s Delaware Business License must be attached to this form.) 

 

(Other License Nos.):                

 

Phone No.:  (            )                              -                                          Fax No.:  (             )               -     
 

 

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance 

therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, 

and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby 

proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the 

work described by the aforesaid documents for the lump sum itemized  below: 

 

BASE BID 

 
Description: Provide a new Automatic Fire Protection (Sprinkler) System including new Fire Service, lighting modifications, and attic 

heating system. 

 

$                             ($                          ) 
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AUTOMATIC SPRINKLER SYSTEM INSTALLATION 

AND LIGHTING MODIFICATIONS 

W-1 MINIMUM SECURITY BUILDING 

JAMES T. VAUGHN CORRECTIONAL CENTER 

DELAWARE DEPARTMENT OF CORRECTION 

SMYRNA, DELAWARE 19977 

OMB/DFM/DOC Contract No.: MC3804000048 

BID FORM  
UNIT PRICES   
 

Unit prices conform to applicable project specification section. Refer to the specifications for a complete description of the following 

Unit Prices: 

 

UNIT PRICE No. 1:  Lump sum unit price for Base Bid DDC/ATC Controls (to also be included in Base Bid) 

 

$                              ($                                ) 

 

 

 

ALLOWANCE CERTIFICATIONS 
 

Allowance #1 Certification:  

 

We/I confirm that an allowance in the amount of $25,000.00 has been included in the Contractor’s Base Bid price for the relocation of 

miscellaneous items. 

 

$ ______________________________________________________________________________(Date and initial) 
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AUTOMATIC SPRINKLER SYSTEM INSTALLATION 

AND LIGHTING MODIFICATIONS 

W-1 MINIMUM SECURITY BUILDING 

JAMES T. VAUGHN CORRECTIONAL CENTER 

DELAWARE DEPARTMENT OF CORRECTION 

SMYRNA, DELAWARE 19977 

OMB/DFM/DOC Contract No.: MC3804000048 

BID FORM  
 

I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule 

impact they may have. 

 

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts 

and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to 

this Bid. 

 

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 

 

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 

 

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within 730 calendar days of the 

Notice to Proceed. 

 

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 

laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 

prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 

participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 

 

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 

in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 
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AUTOMATIC SPRINKLER SYSTEM INSTALLATION 

AND LIGHTING MODIFICATIONS 

W-1 MINIMUM SECURITY BUILDING 

JAMES T. VAUGHN CORRECTIONAL CENTER 

DELAWARE DEPARTMENT OF CORRECTION 

SMYRNA, DELAWARE 19977 

OMB/DFM/DOC Contract No.: MC3804000048 

BID FORM  
I am / We are an Individual / a Partnership / a Corporation 

 

By           Trading as         

           (Individual’s / General Partner’s / Corporate Name) 

               

           (State of Corporation) 

 

Business Address:        

          

          

          

 

  

Witness:         By:         
                 ( Authorized Signature ) 

 (SEAL)                         

                 ( Title ) 

                   Date:          
 

ATTACHMENTS 
 Sub-Contractor List 

 Non-Collusion Statement 

 Affidavit(s) of Employee Drug Testing Program 

 Bid Security 

 (Others as Required by Project Manuals) 
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AUTOMATIC SPRINKLER SYSTEM INSTALLATION 

AND LIGHTING MODIFICATIONS 

W-1 MINIMUM SECURITY BUILDING 

JAMES T. VAUGHN CORRECTIONAL CENTER 

DELAWARE DEPARTMENT OF CORRECTION 

SMYRNA, DELAWARE 19977 

OMB/DFM/DOC Contract No.: MC3804000048 

BID FORM  

SUBCONTRACTOR LIST 

 

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accompany the bid submittal. The name and address of the sub-

contractor must be listed for each category where the bidder intends to use a sub-contractor to perform that category of work. In order to provide full disclosure and acceptance 

of the bid by the Owner, it is required that bidders list themselves as being the sub-contractor for all categories where he/she is qualified and intends to perform such 

work.  This form must be filled out completely with no additions or deletions.  Note that all subcontractors listed below must have a signed Affidavit of Employee Drug 

Testing Program included with this bid. 
 

Subcontractor Category  Subcontractor         Address (City & State)    Subcontractors tax payer ID # 

               or Delaware Business license # 

 

1.  Fire Protection                       

         

 

2.  Electric                        

         

 

3.  Mechanical/HVAC                       

         

 

4.  DDC/ATC Controls                       



JTVCC W-1 BUILDING   26912-13010 

SPRINKLER SYSTEM INSTALLATION & LIGHTING MODIFICATIONS MC3804000048 

 
AUTOMATIC SPRINKLER SYSTEM INSTALLATION 

AND LIGHTING MODIFICATIONS 

W-1 MINIMUM SECURITY BUILDING 

JAMES T. VAUGHN CORRECTIONAL CENTER 

DELAWARE DEPARTMENT OF CORRECTION 

SMYRNA, DELAWARE 19977 

OMB/DFM/DOC Contract No.: MC3804000048 

BID FORM  

NON-COLLUSION STATEMENT 

 

 

 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any 

collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date (to 

the Office of Management and Budget, Division of Facilities Management). 

 

All the terms and conditions of OMB/DFM Contract No.: MC3804000048 have been thoroughly examined and are understood. 

 

NAME OF BIDDER:             
 

AUTHORIZED REPRESENTATIVE 

(TYPED):              
 

AUTHORIZED REPRESENTATIVE 

(SIGNATURE):              

 

 

TITLE:               

 

ADDRESS OF BIDDER:             
 

               

 

               

 

E-MAIL:    ______________________________________________________________  

 

PHONE NUMBER:             

 

 

 

 

Sworn to and Subscribed before me this       day of       20 . 

 

My Commission expires       .   NOTARY PUBLIC       . 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
 

 

 



JTVCC W-1 BUILDING   26912-13010 

SPRINKLER SYSTEM INSTALLATION & LIGHTING MODIFICATIONS MC3804000048 

 
AUTOMATIC SPRINKLER SYSTEM INSTALLATION 

AND LIGHTING MODIFICATIONS 

W-1 MINIMUM SECURITY BUILDING 

JAMES T. VAUGHN CORRECTIONAL CENTER 

DELAWARE DEPARTMENT OF CORRECTION 

SMYRNA, DELAWARE 19977 

OMB/DFM/DOC Contract No.: MC3804000048 

BID FORM  
 

AFFIDAVIT 

OF 

EMPLOYEE DRUG TESTING PROGRAM 

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires 

that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works 

Contracts funded all or in part with public funds. 

 

 

 

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program 

for our employees on the jobsite that complies with this regulation: 

 

 

Contractor/Subcontractor Name:           

 

Contractor/Subcontractor Address:          

 

              

 

              

 

Authorized Representative (typed or printed):         

 

Authorized Representative (signature):          

 

Title:              

 

 

 

 

Sworn to and Subscribed before me this    day of       20 . 

 

My Commission expires      .   NOTARY PUBLIC       . 

 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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