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ADVERTISEMENT FOR BIDS 
 
Sealed bids for OMB/DFM Contract No. MC3804000068 – Sussex Correctional Institution – 
Programs Building – A/C Installation will be received by the State of Delaware, Office of 
Management and Budget, Division of Facilities Management, in the reception area of the Facilities 
Management Office in the Thomas Collins Building, 540 S. DuPont Highway, Suite 1 (Third 
Floor), Dover, DE 19901 until 2:00 p.m. local time on Friday, May 8, 2015, at which time they will 
be publicly opened and read aloud in the Conference Room. Bidder bears the risk of late delivery. 
Any bids received after the stated time will be returned unopened.  
 
Project involves installation of a new chiller, removal of existing air handlers, installation of new air 
handlers and installation of all associated piping, electric and controls wiring at the Sussex 
Correctional Institution Programs Building located in Georgetown, Delaware. 
 
A MANDATORY Pre-Bid Meeting will be held on Thursday, April 16, 2015, at 10:00 a.m. in the 
Facilities Management conference room at the Thomas Collins Building, 540 S. DuPont Highway, 
Suite 1, Third Floor, Dover, Delaware, for the purpose of establishing the list of subcontractors and 
to answer questions.  Representative of each party to any Joint Venture must attend this meeting. 
ATTENDANCE OF THIS MEETING IS A PRE-REQUISITE FOR BIDDING ON THIS 
CONTRACT.  
 
Site visits will be scheduled separate from the pre-bid meeting.  A security (background) clearance 
is required of all approved attendees intending to visit the site on the pre-selected date(s).  
Security Clearance forms will be handed out at the pre-bid meeting. 
 
Sealed bids shall be addressed to the Division of Facilities Management, 540 S. DuPont Highway, 
Suite 1 (Third Floor), Dover, DE 19901.  The outer envelope should clearly indicate: “OMB/DFM 
CONTRACT NO. MC3804000068 – SUSSEX CORRECTIONAL INSTITUTION – 
PROGRAMS BUILDING – A/C INSTALLATION - SEALED BID - DO NOT OPEN.”  
 
Contract documents may be obtained at the office of Tetra Tech, Inc., 240 Continental Drive, 
Suite 200, Newark, DE 19713, upon receipt of $100.00 per set/non-refundable.  Checks are to be 
made payable to “Tetra Tech, Inc.” 
 
Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual orientation, 
gender identity or national origin in consideration of this award, and Minority Business Enterprises, 
Disadvantaged Business Enterprises, Women-Owned Business Enterprises and Veteran-Owned 
Business Enterprises will be afforded full opportunity to submit bids on this contract.  Each bid must be 
accompanied by a bid security equivalent to ten percent of the bid amount and all additive alternates.  
The successful bidder must post a performance bond and payment bond in a sum equal to 100 percent 
of the contract price upon execution of the contract.  The Owner reserves the right to reject any or all 
bids and to waive any informalities therein.  The Owner may extend the time and place for the opening 
of the bids from that described in the advertisement, with not less than two calendar days notice by 
certified delivery, facsimile machine or other electronic means to those bidders receiving plans. 

 
END OF ADVERTISEMENT FOR BIDS 
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ARTICLE 1: GENERAL 
 
1.1  DEFINITIONS 
 
1.1.1 Whenever the following terms are used, their intent and meaning shall be interpreted as 

follows: 
 
1.2   STATE:  The State of Delaware. 
 
1.3  AGENCY:  Contracting State Agency as noted on cover sheet. 
 
1.4  DESIGNATED OFFICIAL:  The agent authorized to act for the Agency. 
 
1.5 BIDDING DOCUMENTS:  Bidding Documents include the Bidding Requirements and the 

proposed Contract Documents.  The Bidding Requirements consist of the Advertisement for 
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any), 
General Conditions, Supplementary General Conditions, General Requirements, Special 
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample 
bidding and contract forms.  The proposed Contract Documents consist of the form of 
Agreement between the Owner and Contractor, as well as the Drawings, Specifications 
(Project Manual) and all Addenda issued prior to execution of the Contract. 

 
1.6 CONTRACT DOCUMENTS:  The Contract Documents consist of the, Instructions to 

Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary 
General Conditions, General Requirements, Special Provisions (if any), the form of 
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project 
Manual), and all addenda. 

 
1.7 AGREEMENT:  The form of the Agreement shall be AIA Document A101, Standard Form of 

Agreement between Owner and Contractor where the basis of payment is a STIPULATED 
SUM.  In the case of conflict between the instructions contained therein and the General 
Requirements herein, these General Requirements shall prevail. 

 
1.8 GENERAL REQUIREMENTS (or CONDITIONS):  General Requirements (or conditions) 

are instructions pertaining to the Bidding Documents and to contracts in general.  They 
contain, in summary, requirements of laws of the State; policies of the Agency and 
instructions to bidders. 

 
1.9 SPECIAL PROVISIONS:  Special Provisions are specific conditions or requirements 

peculiar to the bidding documents and to the contract under consideration and are 
supplemental to the General Requirements.  Should the Special Provisions conflict with the 
General Requirements, the Special Provisions shall prevail. 

 
1.10 ADDENDA:  Written or graphic instruments issued by the Owner/Architect prior to the 

execution of the contract which modify or interpret the Bidding Documents by additions, 
deletions, clarifications or corrections. 

 
1.11 BIDDER OR VENDOR:  A person or entity who formally submits a Bid for the material or 

Work contemplated, acting directly or through a duly authorized representative who meets 
the requirements set forth in the Bidding Documents. 
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1.12 SUB-BIDDER:  A person or entity who submits a Bid to a Bidder for materials or labor, or 
both for a portion of the Work. 

 
1.13 BID:  A complete and properly executed proposal to do the Work for the sums stipulated 

therein, submitted in accordance with the Bidding Documents. 
 
1.14 BASE BID:  The sum stated in the Bid for which the Bidder offers to perform the Work 

described in the Bidding Documents as the base, to which Work may be added or from 
which Work may be deleted for sums stated in Alternate Bids (if any are required to be 
stated in the bid). 

 
1.15 ALTERNATE BID (or ALTERNATE):  An amount stated in the Bid, where applicable, to be 

added to or deducted from the amount of the Base Bid if the corresponding change in the 
Work, as described in the Bidding Documents is accepted. 

 
1.16 UNIT PRICE:  An amount stated in the Bid, where applicable, as a price per unit of 

measurement for materials, equipment or services or a portion of the Work as described in 
the Bidding Documents. 

 
1.17 SURETY:  The corporate body which is bound with and for the Contract, or which is liable, 

and which engages to be responsible for the Contractor's payments of all debts pertaining to 
and for his acceptable performance of the Work for which he has contracted. 

 
1.18 BIDDER'S DEPOSIT:  The security designated in the Bid to be furnished by the Bidder as a 

guaranty of good faith to enter into a contract with the Agency if the Work to be performed or 
the material or equipment to be furnished is awarded to him. 

 
1.19 CONTRACT:  The written agreement covering the furnishing and delivery of material or 

work to be performed. 
 
1.20 CONTRACTOR:  Any individual, firm or corporation with whom a contract is made by the 

Agency. 
 
1.21 SUBCONTRACTOR:  An individual, partnership or corporation which has a direct contract 

with a contractor to furnish labor and materials at the job site, or to perform construction 
labor and furnish material in connection with such labor at the job site. 

 
1.22 CONTRACT BOND:  The approved form of security furnished by the contractor and his 

surety as a guaranty of good faith on the part of the contractor to execute the work in 
accordance with the terms of the contract. 

 
ARTICLE 2: BIDDER'S REPRESENTATIONS 
 
2.1  PRE-BID MEETING 
 
2.1.1 A pre-bid meeting for this project will be held at the time and place designated.  Attendance 

at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically 
waived elsewhere in the Bid Documents. 

 
2.2  By submitting a Bid, the Bidder represents that: 
 
2.2.1  The Bidder has read and understands the Bidding Documents and that the Bid is made in 

accordance therewith. 
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2.2.2 The Bidder has visited the site, become familiar with existing conditions under which the 
Work is to be performed, and has correlated the Bidder’s his personal observations with the 
requirements of the proposed Contract Documents. 

 
2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding 

Documents without exception. 
 
2.3  JOINT VENTURE REQUIREMENTS 
 
2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete 

the Work with their own forces. 
 
2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint 

Venture Agreement shall be submitted and signed by all Joint Venturers involved. 
 
2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be 

executed by both Joint Venturers and be placed in both of their names.  
 
2.3.4  All required insurance certificates shall name both Joint Venturers. 
 
2.3.5 Both Joint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware 

Business License with their Bid. 
 
2.3.6  Both Joint Venturers shall include their Federal E.I. Number with the Bid. 
 
2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative 

in attendance. 
  
2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these 

provisions may be waived at the discretion of the State. 
 
2.4  ASSIGNMENT OF ANTITRUST CLAIMS 
 
2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor 

hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right, 
title and interests in and to all known or unknown causes of action it presently has or may 
now or hereafter acquire under the antitrust laws of the United States and the State of 
Delaware, relating to the particular goods or services purchased or acquired by the Owner 
pursuant to this contract. 

 
ARTICLE 3: BIDDING DOCUMENTS 
 
3.1  COPIES OF BID DOCUMENTS 
 
3.1.1 Bidders may obtain complete sets of the Bidding Documents from the 

Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the 
number and for the deposit sum, if any, stated therein. 

 
3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids.  The issuing 

Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting 
from the use of incomplete sets of Bidding Documents. 

 
3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect 

immediately. 
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3.1.4 The Agency and Architect may make copies of the Bidding Documents available on the 

above terms for the purpose of obtaining Bids on the Work.  No license or grant of use is 
conferred by issuance of copies of the Bidding Documents. 

 
3.2  INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS 
 
3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and 

with other work being bid concurrently or presently under construction to the extent that it 
relates to the Work for which the Bid is submitted, shall examine the site and local 
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the 
Architect. 

 
3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents 

shall make a written request to the Architect at least seven days prior to the date for receipt 
of Bids.  Interpretations, corrections and changes to the Bidding Documents will be made by 
written Addendum.  Interpretations, corrections, or changes to the Bidding Documents made 
in any other manner shall not be binding. 

 
3.2.3 The apparent silence of the specifications as to any detail, or the apparent omission from it 

of detailed description concerning any point, shall be regarded as meaning that only the best 
commercial practice is to prevail and only material and workmanship of the first quality are to 
be used.  Proof of specification compliance will be the responsibility of the Bidder. 

 
3.2.4 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay 

for all permits, labor, materials, equipment, tools, construction equipment and machinery, 
water, heat, utilities, transportation, and other facilities and services necessary for the proper 
execution and completion of the Work. 

 
3.2.5 The Owner will bear the costs for all impact and user fees associated with the project. 
 
3.3  SUBSTITUTIONS  
 
3.3.1 The materials, products and equipment described in the Bidding Documents establish a 

standard of quality, required function, dimension, and appearance to be met by any 
proposed substitution.  The specification of a particular manufacturer or model number is 
not intended to be proprietary in any way.  Substitutions of products for those named will be 
considered, providing that the Vendor certifies that the function, quality, and performance 
characteristics of the material offered is equal or superior to that specified.  It shall be the 
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the 
design, and to make any installation modifications required to accommodate the 
substitution. 

 
3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to 

the date of the Bid Opening.  Such requests shall include a complete description of the 
proposed substitution, drawings, performance and test data, explanation of required 
installation modifications due the substitution, and any other information necessary for an 
evaluation.  The burden of proof of the merit of the proposed substitution is upon the 
proposer.  The Architect’s decision of approval or disapproval shall be final.  The Architect is 
to notify Owner prior to any approvals. 

 
3.3.3 If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set 

forth in an Addendum.  Approvals made in any other manner shall not be binding. 
 

NOT FOR C
ONSTRUCTIO

N



SUSSEX CORRECTIONAL INSTITUTION   26912-14006 
BOOT CAMP TO PROGRAMS BUILDING CONVERSION MC3804000068 
 
STATE OF DELAWARE                       DIVISION OF FACILITIES MANAGEMENT 
 

              
INSTRUCTIONS TO BIDDERS Tetra Tech 
00 21 13-6 
 

3.3.4 The Architect shall have no obligation to consider any substitutions after the Contract award. 
 
3.4   ADDENDA 
 
3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a 

complete set of the Bidding Documents. 
 
3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are 

on file for that purpose. 
 
3.4.3 No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an 

Addendum withdrawing the request for Bids or one which extends the time or changes the 
location for the opening of bids. 

 
3.4.4 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda 

issued, and shall acknowledge their receipt in their Bid in the appropriate space.  Not 
acknowledging an issued Addendum could be grounds for determining a bid to be non-
responsive. 

 
ARTICLE 4: BIDDING PROCEDURES 
 
4.1  PREPARATION OF BIDS 
 
4.1.1 Submit the bids on the Bid Forms included with the Bidding Documents. 
 
4.1.2 Submit the original Bid Form for each bid.  Bid Forms may be removed from the project 

manual for this purpose. 
 
4.1.3  Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink). 
 
4.1.4 Where so indicated by the makeup on the Bid Form, express sums in both words and 

figures, in case of discrepancy between the two, the written amount shall govern. 
 
4.1.5 Interlineations, alterations or erasures must be initialed by the signer of the Bid. 
 
4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY.  If there is no change 

in the Base Bid for an Alternate, enter “No Change”.  The Contractor is responsible for 
verifying that they have received all addenda issued during the bidding period.  Work 
required by Addenda shall automatically become part of the Contract. 

 
4.1.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other 

manner. 
 
4.1.8 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the 

Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy 
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.  
A Bid by a corporation shall further give the state of incorporation and have the corporate 
seal affixed.  A Bid submitted by an agent shall have a current Power of Attorney attached, 
certifying agent's authority to bind the Bidder. 

 
4.1.9 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and 

include it with their Bid.  
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4.1.10 In the construction of all Public Works projects for the State of Delaware or any agency 
thereof, preference in employment of laborers, workers or mechanics shall be given to bona 
fide legal citizens of the State who have established citizenship by residence of at least 90 
days in the State. 

 
4.1.11 Each Bidder shall include in their bid a copy of a valid Delaware Business License. 
 
4.2  BID SECURITY 
 
4.2.1 All bids shall be accompanied by a deposit of either a good and sufficient bond to the 

agency for the benefit of the agency, with corporate surety authorized to do business in this 
State, the form of the bond and the surety to be approved by the agency, or a security of the 
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add 
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank 
treasurer’s check, cashier’s check, money order, or other prior approved secured deposit 
assigned to the State.  The bid bond need not be for a specific sum, but may be stated to be 
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to exceed 
a certain stated sum, if said sum is equal to at least 10% of the bid.  The Bid Bond form 
used shall be the standard OMB form (attached). 

 
4.2.2 The Agency has the right to retain the bid security of Bidders to whom an award is being 

considered until either a formal contract has been executed and bonds have been furnished 
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been 
rejected. 

 
4.2.3 In the event of any successful Bidder refusing or neglecting to execute a formal contract and 

bond within 20 days of the awarding of the contract, the bid bond or security deposited by 
the successful bidder shall be forfeited. 

 
4.3  SUBCONTRACTOR LIST 
 
4.3.1 As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit with 

their Bid a completed List of Sub-Contractors included with the Bid Form.  NAME ONLY 
ONE SUBCONTRACTOR FOR EACH TRADE.  A Bid will be considered non-responsive 
unless the completed list is included. 

 
4.3.2 Provide the Name and Address for each listed subcontractor.  Addresses by City, Town or 

Locality, plus State, will be acceptable. 
 
4.3.3 It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance 

with the provisions of this law.  Also, if a Contractor elects to list themselves as a 
Subcontractor for any category, they must specifically name themselves on the Bid Form 
and be able to document their capability to act as Subcontractor in that category in 
accordance with this law. 

 
4.4 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS   
 
4.4.1 During the performance of this contract, the contractor agrees as follows: 
 

A. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, color, sex or national origin.  The Contractor 
will take affirmative action to ensure the applicants are employed, and that 
employees are treated during employment, without regard to their race, creed, 
color, sex or national origin.  Such action shall include, but not be limited to, the 
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following:  Employment, upgrading, demotion or transfer; recruitment or recruitment 
advertising; layoff or termination; rates of pay or other forms of compensation; and 
selection for training, including apprenticeship.  The Contractor agrees to post in 
conspicuous places available to employees and applicants for employment notices 
to be provided by the contracting agency setting forth this nondiscrimination clause. 

 
B. The Contractor will, in all solicitations or advertisements for employees placed by or 

on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, color, sex or national 
origin."  

 
4.5  PREVAILING WAGE REQUIREMENT 
  
4.5.1 Wage Provisions: In accordance with Delaware Code, Title 29, Section 6960, renovation 

projects whose total cost shall exceed $15,000 and $100,000 for new construction, the 
minimum wage rates for various classes of laborers and mechanics shall be as determined 
by the Department of Labor, Division of Industrial Affairs of the State of Delaware. 

 
4.5.2 The prevailing wage shall be the wage paid to a majority of employees performing similar 

work as reported in the Department’s annual prevailing wage survey or in the absence of a 
majority, the average paid to all employees reported. 

  
4.5.3 The employer shall pay all mechanics and labors employed directly upon the site of work, 

unconditionally and not less often than once a week and without subsequent deduction or 
rebate on any account, the full amounts accrued at time of payment, computed at wage 
rates not less than those stated in the specifications, regardless of any contractual 
relationship which may be alleged to exist between the employer and such laborers and 
mechanics. 

 
4.5.4 The scale of the wages to be paid shall be posted by the employer in a prominent and easily 

accessible place at the site of the work. 
 
4.5.5 Every contract based upon these specifications shall contain a stipulation that sworn payroll 

information, as required by the Department of Labor, be furnished weekly.  The Department 
of Labor shall keep and maintain the sworn payroll information for a period of 6 months from 
the last day of the work week covered by the payroll. 

 
4.6  SUBMISSION OF BIDS 
 
4.6.1 Enclose the Bid, the Bid Security, and any other documents required to be submitted with 

the Bid in a sealed opaque envelope.  Address the envelope to the party receiving the Bids.  
Identify with the project name, project number, and the Bidder's name and address.  If the 
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the 
notation "BID ENCLOSED" on the face thereof.  The State is not responsible for the opening 
of bids prior to bid opening date and time that are not properly marked. 

 
4.6.2 Deposit Bids at the designated location prior to the time and date for receipt of bids indicated 

in the Advertisement for Bids.  Bids received after the time and date for receipt of bids will be 
marked “LATE BID” and returned. 

 
4.6.3 Bidder assumes full responsibility for timely delivery at location designated for receipt of 

bids. 
 
4.6.4 Oral, telephonic or telegraphic bids are invalid and will not receive consideration. 
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4.6.5 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of 

Bids, provided that they are then fully in compliance with these Instructions to Bidders. 
 
4.7  MODIFICATION OR WITHDRAW OF BIDS 
 
4.7.1 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request 

and by showing proper identification to the Architect.  A request for withdraw by letter or fax, 
if the Architect is notified in writing prior to receipt of fax, is acceptable.  A fax directing a 
modification in the bid price will render the Bid informal, causing it to be ineligible for 
consideration of award.  Telephone directives for modification of the bid price shall not be 
permitted and will have no bearing on the submitted proposal in any manner. 

 
4.7.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid 

shall be returned. 
 
4.7.3   A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day 

period following the time and date designated for the receipt and opening of Bids, and 
Bidder so agrees in submitting their Bid.  Bids shall be binding for 30 days after the date of 
the Bid opening.   

 
ARTICLE 5: CONSIDERATION OF BIDS 
 
5.1  OPENING/REJECTION OF BIDS 
 
5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will be read 

aloud.  An abstract of the Bids will be made available to Bidders. 
 
5.1.2 The Agency shall have the right to reject any and all Bids.  A Bid not accompanied by a 

required Bid Security or by other data required by the Bidding Documents, or a Bid which is 
in any way incomplete or irregular is subject to rejection. 

 
5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.  
 
5.2  COMPARISON OF BIDS 
 
5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of 

such comparisons will be made available to the public.  Comparisons of the Bids may be 
based on the Base Bid plus desired Alternates.  The Agency shall have the right to accept 
Alternates in any order or combination.   

 
5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion 

thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the 
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State. 

 
5.2.3 An increase or decrease in the quantity for any item is not sufficient grounds for an increase 

or decrease in the Unit Price. 
 
5.2.4 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site 

and include all charges that may be imposed during the period of the Contract. 
 
5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be 

considered in determining the low Bid except as may be otherwise herein noted.  Cash or 
separate discounts should be computed and incorporated into Unit Bid Price(s). 
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5.3 DISQUALIFICATION OF BIDDERS 
 
5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible 

before awarding the Contract.  Factors to be considered in determining the responsibility 
of a Bidder include: 

 
A. The Bidder’s financial, physical, personnel or other resources including 

Subcontracts; 
 

B. The Bidder’s record of performance on past public or private construction 
projects, including, but not limited to, defaults and/or final adjudication or 
admission of violations of the Prevailing Wage Laws in Delaware or any other 
state; 

 
C. The Bidder’s written safety plan; 

 
D. Whether the Bidder is qualified legally to contract with the State; 

 
E. Whether the Bidder supplied all necessary information concerning its 

responsibility; and, 
 

F. Any other specific criteria for a particular procurement, which an agency may 
establish;  provided however, that, the criteria be set forth in the Invitation to Bid 
and is otherwise in conformity with State and/or Federal law. 

 
5.3.2 If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the 

determination shall be in writing and set forth the basis for the determination.  A copy of 
the determination shall be sent to the affected Bidder within five (5) working days of said 
determination. 

 
5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the 

disqualification of a Bidder and the rejection of their Bid or Bids. 
 
5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the 

same or different names.  
  
5.3.3.2  Evidence of collusion among Bidders. 
 
5.3.3.3  Unsatisfactory performance record as evidenced by past experience. 
 
5.3.3.4 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost 

analysis values. 
 
5.3.3.5 If there are any unauthorized additions, interlineation, conditional or alternate bids or 

irregularities of any kind which may tend to make the Bid incomplete, indefinite or 
ambiguous as to its meaning. 

 
5.3.3.6 If the Bid is not accompanied by the required Bid Security and other data required by the 

Bidding Documents. 
 
5.3.3.7  If any exceptions or qualifications of the Bid are noted on the Bid Form. 
 
5.4  ACCEPTANCE OF BID AND AWARD OF CONTRACT 
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5.4.1 A formal Contract shall be executed with the successful Bidder within twenty (20) calendar 

days after the award of the Contract. 
 
5.4.2 Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall award 

any public works contract within thirty (30) days of the bid opening to the lowest 
responsive and responsible Bidder, unless the Agency elects to award on the basis of 
best value, in which case the election to award on the basis of best value shall be stated 
in the Invitation To Bid.” 

 
5.4.3 Each Bid on any Public Works Contract must be deemed responsive by the Agency to be 

considered for award.  A responsive Bid shall conform in all material respects to the 
requirements and criteria set forth in the Contract Documents and specifications. 

 
5.4.4 The Agency shall have the right to accept Alternates in any order or combination, and to 

determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates. 
 
 
5.4.5 The successful Bidder shall execute a formal contract, submit the required Insurance 

Certificate, and furnish good and sufficient bonds, unless specifically waived in the General 
Requirements, in accordance with the General Requirement, within twenty (20) days of 
official notice of contract award.  Bonds shall be for the benefit of the Agency with surety in 
the amount of 100% of the total contract award.  Said Bonds shall be conditioned upon the 
faithful performance of the contract.  Bonds shall remain in affect for period of one year after 
the date of substantial completion. 

 
5.4.6 If the successful Bidder fails to execute the required Contract and Bond, as aforesaid, within 

twenty (20) calendar days after the date of official Notice of the Award of the Contract, their 
Bid guaranty shall immediately be taken and become the property of the State for the benefit 
of the Agency as liquidated damages, and not as a forfeiture or as a penalty.  Award will 
then be made to the next lowest qualified Bidder of the Work or readvertised, as the Agency 
may decide. 

 
5.4.7 Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer 

identification number or social security number) and a copy of its Delaware business license, 
and should the vendor be awarded a contract, such vendor shall provide to the agency the 
taxpayer identification license numbers of such subcontractors.  Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed.    The successful Bidder shall provide to the agency to 
which it is contracting, within 30 days of entering into such public works contract, copies of 
all Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract.  However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
contract the Delaware Business license of such subcontractor or independent contractor 
shall be provided to the agency within 10 days of being contracted or hired. 

 
5.4.8 The Bid Security shall be returned to the successful Bidder upon the execution of the formal 

contract.  The Bid Securities of unsuccessful bidders shall be returned within thirty (30) 
calendar days after the opening of the Bids. 

 
ARTICLE 6:  POST-BID INFORMATION 
 
6.1 CONTRACTOR’S QUALIFICATION STATEMENT 
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6.1.1 Bidders to whom award of a Contract is under consideration shall, if requested by the 
Agency, submit a properly executed AIA Document A305, Contractor’s Qualification 
Statement, unless such a statement has been previously required and submitted. 

 
6.2 BUSINESS DESIGNATION FORM 
 
6.2.1 Successful bidder shall be required to accurately complete an Office of Management and 

Budget Business Designation Form for Subcontractors. 
 
ARTICLE 7:  PERFORMANCE BOND AND PAYMENT BOND 
 
7.1 BOND REQUIREMENTS 
 
7.1.1 The cost of furnishing the required Bonds that are stipulated in the Bidding Documents shall 

be included in the Bid. 
 
7.1.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual 

sources, changes in cost will be adjusted as provide in the Contract Documents. 
 
7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms 

(attached). 
 
7.2 TIME OF DELIVERY AND FORM OF BONDS 
 
7.2.1 The bonds shall be dated on or after the date of the Contract. 
 
7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of 

the surety to affix a certified and current copy of the power of attorney. 
 
ARTICLE 8:  FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR 
 
8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be 

written on AIA Document A101, Standard Form of Agreement Between Owner and 
Contractor Where the Basis of Payment is a Stipulated Sum. 

 
 END OF INSTRUCTIONS TO BIDDERS 
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SECTION 00 22 13 - ADDITIONAL INSTRUCTIONS TO BIDDERS 
 
PART 1 - GENERAL 
 
1.1 GENERAL PROVISIONS 
 

A. The provisions of Division 00 herein shall govern in any conflict between Division 00 and 
other provisions of this Project Manual. 

 
1.2 QUALIFICATION OF BIDDERS 
 

A. The Prime Contractor for this project shall be an Electrical or General Contractor whose 
qualifications and reputation are satisfactory to the Owner and Engineer. 

 
B. The Prime Contractor shall be a Contractor who holds a General, or Electrical license in New 

Castle County, Delaware and the State of Delaware at the time that bids are taken for this 
project. 

 
C. The Prime Contractor shall perform at least 10% of the total contract with their own forces, 

exclusive of general condition items, the purchasing of equipment or material, administrative 
costs, overhead and profit. 

 
1.3 DEFINITIONS 
 

A. OWNER’S REPRESENTATIVE as defined herein is the Office of Management and Budget, 
Division of Facilities Management, Thomas Collins Building, 540 S. Dupont Highway, Suite 
1, Dover, DE 19901. Contract related questions shall be directed to J. Dean Seely, 
OMB/DFM Construction Project Manager at the address above or Joseph.Seely@state.de.us. 

 
B. OWNER as defined herein is Delaware Department of Correction; Central Administration 

Building, 245 McKee Road, Dover, DE 19901. 
 

C. ARCHITECT/ENGINEER as defined wherever in Project Manual is Tetra Tech Inc., 240 
Continental Drive, Suite 200, Newark, DE 19713. Telephone: 302-738-7551, Fax 302-454-
5989, or email: Project Manager scott.parlow@tetratech.com 

 
1.4 BID FORM 
 

A. All names must be typed or printed below the signature. 
 

B. The Bid shall contain an acknowledgment of receipt of all Addenda by number and date. 
 
1.5 CONTRACT TIME 
 

A. The timing of work to be performed under this contract is critical and set forth in detail in the 
Contract Documents. 

 
B. It is estimated that project will take up to six (6) months to complete. 
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1.6 REPRESENTATION OF BIDDERS 
 

A. Before submitting their Bid, each Bidder shall thoroughly review Contract Documents prior 
to visiting site, take Contract Documents to site during scheduled building tour, and 
thoroughly explore, to any extent necessary, existing conditions as relating to fulfilling the 
requirements of this Contract. 

 
B. Bidders requiring access to each facility must make prior arrangements through J. Dean 

Seely (Joseph.seely@state.de.us) and be prepared to identify themselves satisfactorily 
(picture ID) before obtaining access. 

 
C. If discrepancies are noted between requirements of Contract Documents and existing 

conditions or ambiguity, inconsistency or error are determined in Contract Documents, 
Bidder shall so indicate to Engineer prior to seven (7) days before Bid Date and clarification 
will be issued in the form of Addenda. 

 
D. The submission of a bid will constitute an incontrovertible representation by the Bidder that 

they have complied with every requirement of Representation of Bidders Article and that 
their bid is based upon the contents of the Contract Documents without exception. 

 
1.7 INTERPRETATIONS 
 

A. All questions about the meaning or intent of the Contract Documents or requests for 
substitutions shall be submitted to the Engineer in writing and shall be in 
Architect/Engineer's office seven (7) days before Bid Date. 

 
B. Replies will be in the form of numbered and dated Addenda mailed or delivered to all parties 

recorded by Engineer as having received the Contract Documents. 
 

C. Only the contents of formal written Addenda will be binding.  Oral or other interpretations or 
clarifications will be without legal validity. 

 
D. Prior to submitting their bid, each Bidder shall ascertain that they have received all Addenda 

issued and shall acknowledge receipt in their bid. 
 
1.8 SUBSTITUTIONS 
 

A. Bids shall be submitted only on the basis of materials, products or equipment specified in the 
specifications, on the drawings, or as named by Addendum issued prior to bid date and 
pursuant to requests for approval. 

 
B. Materials, products or equipment specified in these specifications or on the drawings, are 

specified for the purpose of establishing a standard of quality, cost, design and function.  It is 
not the intent to limit the acceptance of materials, products or equipment specified but rather 
to name or describe a material, product or piece of equipment as the absolute minimum 
standard that is desired and acceptable.  Where proprietary names are used, whether or not 
followed by the words "or approved substitute" or "or equivalent equal", they shall be 
subject to equals only as approved by the Engineer prior to the date for receipt of bids. 
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C. No substitutions shall be considered unless written requests are submitted to the Engineer for 
approval ten (10) days prior to the date for receipt of bids.  Such requests shall be from a 
Prime Contractor and shall include a complete description of the proposed substitute, 
documentary proof of equal or superior quality, drawings or catalog cuts clearly marking the 
models or lines, sample of materials, performance and test data, jobs completed locally 
within the past five years and any other data or information necessary for a complete 
evaluation. 

 
D. Approved substitutions will be set forth by Addenda to alert all bidders. 

 
E. The contract documents have been prepared to provide for the incorporation of at least one 

of the specified items or assemblies of every category of materials, products or pieces of 
equipment.  In the event that incorporation of a substituted item or assembly into the work 
will require revisions or additions to the contractual requirements of the Prime Contractor or 
any of their Sub-Contractors, the Prime Contractor or Sub-Contractor electing to use such 
item or assembly shall bear the cost of such revisions or additions to the work of all trades at 
no change in the contract sum. 

 
F. If no prospective bidder has elected to obtain approval by the means described above, the 

Owner has no obligation, after award of contract, to consider any brand other than those 
named in the contract documents. 

 
G. A substitution submitted by a Contractor or Sub-Contractor after the award of contract, for 

reason that a product is not available will not be permitted unless proof is submitted that a 
firm order was placed within 30 days after Notice of Award to the Prime Contractor.  If an 
order was placed as stated, and the product is not available, the Contractor shall have the 
substitute product approved by the Owner and Architect/Engineer. 

 
1.9 WAGE RATES 
 

A. The schedule of prevailing wage rates is included in the Contract Documents under Section 
00 73 46. 

 
1.10 START OF WORK 
 

A. The time of completion of this Contract has been established on the basis that the Contractor 
shall start work within ten (10) days following receipt of an official State of Delaware 
Purchase Order and it is agreed that work shall accordingly be commenced on that day. 
 

B. Actual start date in the field will be determined by the Delaware Department of Correction. 
 
1.11 TABLES OF CONTENTS 
 

A. TABLE OF CONTENTS are included with this Project Manual for reference only and are 
not part thereof. 

 
B. The Architect/Engineer does not guarantee the accuracy of the Table of Contents or the 

inclusion or exclusion of any category of the work. 
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C. In case of discrepancy between Table of Contents and the documents bound herein, the 
bound documents will govern. 

 
1.12 COST OF CONTRACT DOCUMENTS 
 

A. Refer to ADVERTISEMENT FOR BIDS herein. 
 

B. Documents may be obtained at the offices of the Architect/Engineer Tetra Tech Inc., 240 
Continental Drive, Suite 200, Newark, DE 19713, upon payment of a non-refundable deposit 
of $125.00.  Checks shall be made payable Tetra Tech, Inc.   

 
C. Documents may be examined at the offices of the Architect/Engineer, Tetra Tech Inc., 240 

Continental Drive, Suite 200, Newark, DE 19713. 
 
 
 END OF SECTION 00 22 13a 
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SUSSEX CORRECTIONAL INSTITUTION 

DELAWARE DEPARTMENT OF CORRECTION 
GEORGETOWN, DELAWARE 

OMB/DFM/DOC Contract No.: MC3804000068 

BID FORM 

   
BID FORM  Tetra Tech 
00 41 13-1 

 
For Bids Due:        (DATE)   To: State of Delaware 

Office of Management and Budget/ 
Division of Facilities Management 
Thomas Collins Building, 3rd Floor, Suite 1 
540 S. DuPont Highway, Dover, DE 19901 
 

 
Name of Bidder:               
 
Delaware Business License No.:       Taxpayer ID No.:        
(A copy of a Bidders Delaware Business License must be attached to this form.) 

(Other License Nos.):                

 
Phone No.:  (            )                              -                                          Fax No.:  (             )               -     
 
The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance 
therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, 
and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby 
proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the 
work described by the aforesaid documents for the lump sum itemized  below: 

PROJECT BASE BID 
 
Description: Install new HVAC for the Dormitories, Dining Hall, Multi-Purpose Room and Classrooms. 

     
$                                 
 

UNIT PRICES   
 
Unit prices conform to applicable project specification section. Refer to the specifications for a complete description of the following 
Unit Prices: 

 
UNIT PRICE No. 1:  Lump sum unit price for Base Bid DDC/ATC Controls (to also be included in Base Bid) 
 
$                              ($                                ) 
 
 
 
 
 
 
 
 

NOT FOR C
ONSTRUCTIO

N



SUSSEX CORRECTIONAL INSTITUTION   26912-14006 
BOOT CAMP TO PROGRAMS BUILDING CONVERSION MC3804000068 
 

BOOT CAMP TO PROGRAMS BUILDING CONVERSION 
SUSSEX CORRECTIONAL INSTITUTION 

DELAWARE DEPARTMENT OF CORRECTION 
GEORGETOWN, DELAWARE 

OMB/DFM/DOC Contract No.: MC3804000068 

BID FORM 

   
BID FORM  Tetra Tech 
00 41 13-2 

ALLOWANCE CERTIFICATIONS 
 
Allowance #1 Certification 
 
We/I confirm that an allowance in the amount of $10,000.00 has been included in the Contractor’s Base Bid price to bridle any loose 
electrical, data or communication cabling that may be unsecured and removal of unused cabling. 
 
$              (Date and initial) 
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BOOT CAMP TO PROGRAMS BUILDING CONVERSION 
SUSSEX CORRECTIONAL INSTITUTION 

DELAWARE DEPARTMENT OF CORRECTION 
GEORGETOWN, DELAWARE 

OMB/DFM/DOC Contract No.: MC3804000068 

BID FORM 

   
BID FORM  Tetra Tech 
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I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule impact they may have. 
 
This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids, and the undersigned shall 
abide by the Bid Security forfeiture provisions.  Bid Security is attached to this Bid. 
 
The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 
 
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 
 
Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within   calendar days of 
the Notice to Proceed. 
 
The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 
laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 
prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 
 
Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 
in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 
 
I am / We are an Individual / a Partnership / a Corporation 
 
By           Trading as         
           (Individual’s / General Partner’s / Corporate Name) 
               
           (State of Corporation) 
 
Business Address:        
          
          
          
 
  
Witness:         By:         
                 ( Authorized Signature ) 
 (SEAL)                         
                 ( Title ) 
                   Date:          
 
 
 
ATTACHMENTS 
 Sub-Contractor List 
 Non-Collusion Statement 
 Bid Security 
 (Others as Required by Project Manuals) 
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BOOT CAMP TO PROGRAMS BUILDING CONVERSION 
SUSSEX CORRECTIONAL INSTITUTION 

DELAWARE DEPARTMENT OF CORRECTION 
GEORGETOWN, DELAWARE 

OMB/DFM/DOC Contract No.: MC3804000068 

BID FORM 

   
BID FORM  Tetra Tech 
00 41 13-4 

SUBCONTRACTOR LIST 
 
In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accompany the bid submittal. The name and address of the sub-
contractor must be listed for each category where the bidder intends to use a sub-contractor to perform that category of work. In order to provide full disclosure and acceptance 
of the bid by the Owner, it is required that bidders list themselves as being the sub-contractor for all categories where he/she is qualified and intends to perform such 
work. 
 
Subcontractor Category  Subcontractor         Address (City & State)    Subcontractors tax payer ID # 
               or Delaware Business license # 
 
 
1. HVAC/Mechanical                        

 
 
2. Electric                         

 
 

3. Insulation                         
 

 
4. Testing, Balancing                        

& Adjusting  
 

5. DDC/ATC Controls                        
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BOOT CAMP TO PROGRAMS BUILDING CONVERSION 
SUSSEX CORRECTIONAL INSTITUTION 

DELAWARE DEPARTMENT OF CORRECTION 
GEORGETOWN, DELAWARE 

OMB/DFM/DOC Contract No.: MC3804000068 

BID FORM 

   
BID FORM  Tetra Tech 
00 41 13-5 

NON-COLLUSION STATEMENT 
 
 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any 
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date to 
the Office of Management and Budget, Division of Facilities Management. 
 
All the terms and conditions of OMB/DFM Contract No.: MC3804000068 have been thoroughly examined and are understood. 
 
NAME OF BIDDER:             
 
AUTHORIZED REPRESENTATIVE  
(TYPED):              
 
AUTHORIZED REPRESENTATIVE 
(SIGNATURE):              
 
 
TITLE:               
 
ADDRESS OF BIDDER:             
 
               
 
               
 
E-MAIL:    ______________________________________________________________ 
 
PHONE NUMBER:             
 
 
 
 
Sworn to and Subscribed before me this       day of       20___. 
 
My Commission expires       .   NOTARY PUBLIC      . 
 
 
 
 
 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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STATE OF DELAWARE 
OFFICE OF MANAGEMENT AND BUDGET 

BID BOND 
 

TO ACCOMPANY PROPOSAL 
(Not necessary if security is used) 

 
KNOW ALL MEN BY THESE PRESENTS That:                                of                       in the County 

of                     and State of                       as Principal  of         (Company Name)     in the 
County of     and State of             as Surety, legally authorized to do business in the State 
of Delaware (“State”), are held and firmly unto the State in the sum of                                      Dollars ($          
            ), or ___ percent not to exceed _________________________ Dollars ($            ) of amount of bid on 
Contract No.  MC3804000068, to be paid to the State for the use and benefit of State of Delaware Office of 
Management and Budget for which payment well and truly to be made, we do bind ourselves, our and each of 
our heirs, executors, administrators, and successors, jointly and severally for and in the whole firmly by these 
presents. 
 

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bounden Principal 
who has submitted to the State of Delaware Office of Management and Budget a certain proposal to enter into 
this contract for the furnishing of certain material and/or services within the State, shall be awarded this 
Contract, and if said Principal shall well and truly enter into and execute this Contract as may be required by 
the terms of this Contract and approved by the State of Delaware Office of Management and Budget this 
Contract to be entered into within twenty days after the date of official notice of the award thereof in 
accordance with the terms of said proposal, then this obligation shall be void or else to be and remain in full 
force and virtue.  
 
Sealed with                           seal and dated this           day of ______________ in the year of our Lord two 
thousand and                                               (20   ). 
 
SEALED, AND DELIVERED IN THE 

Presence of 
           Name of Bidder (Organization) 

 
Corporate Seal  By:        

                         Authorized Signature 
Attest              

                                    Title 
 

                                Name of Surety 
Witness:    By:        
 

                         Title 

  
BID BOND Tetra Tech 
00 43 13-1  
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STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR Tetra Tech 

00 52 13-1  

 
 
 
 
 00 52 13   STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR 
 
  
 
 
 
The Standard Form of Agreement Between Owner and Contractor is as stated in the American Institute of 
Architects Document AIA A101 (2007 Edition) entitled Standard Form of Agreement Between Owner and 
Contractor and is part of this project manual as if herein written in full. 
  
Copies of the Document are available through the A/E. 
 
 
A draft copy of this document is included herein as follows 
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PERFORMANCE BOND Tetra Tech 

00 61 13.13-1  

STATE OF DELAWARE 

OFFICE OF MANAGEMENT AND BUDGET 
 

 
 

PERFORMANCE BOND 
 

Bond Number:     
 
KNOW ALL PERSONS BY THESE PRESENTS, that we,   , as principal 

(“Principal”),  and    ,  a     corporation, legally 

authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound 

unto  the    (“Owner”)  (insert  State agency 

name), in the amount of                                   ($                     ), to be paid to Owner,  for which 

payment well and truly to be made, we do bind ourselves, our and each and every of our heirs, 

executors, administrations, successors and assigns, jointly and severally, for and in the whole, 

firmly by these presents. 

 
Sealed with our seals and dated this                     day of                        , 20   . 

 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been 

awarded   by   Owner   that   certain   contract   known   as   Contract   No.   _   dated  the 

                     day of                         , 20    (the “Contract”), which Contract is incorporated herein by 

reference, shall well and truly provide and furnish all materials, appliances and tools and perform all 

the work required under and pursuant to the terms and conditions of the Contract and the Contract 

Documents (as defined in the Contract) or any changes or modifications thereto made as therein 

provided, shall make good and reimburse Owner sufficient funds to pay the costs of completing the 

Contract that Owner may sustain by reason of any failure or default on the part of Principal, and 

shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of 

or by reason of the performance of the Contract and for as long as provided by the Contract; then 

this obligation shall be void, otherwise to be and remain in full force and effect. 

 
Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully 

perform  and  complete  the  work  to  be  performed  under  the  Contract  pursuant  to  the  terms, 

conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and 

complete such work. 

 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that 

the obligation of Surety and its bond shall be in no way impaired or affected by any extension of 

time, modification, omission, addition or change in or to the Contract or the work to be performed 

thereunder, or by any payment thereunder before the time required therein, or by any waiver of any 

provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be 

performed or any monies due or to become due thereunder; and Surety hereby waives notice of any 

and all such extensions, modifications, omissions, additions, changes, payments, waivers, 

assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all 

things done and omitted to be done by and in relation to assignees, subcontractors, and other 

NOT FOR C
ONSTRUCTIO

N



SUSSEX CORRECTIONAL INSTITUTION   26912-14006 

BOOT CAMP TO PROGRAMS BUILDING CONVERSION MC3804000068 

  

PERFORMANCE BOND Tetra Tech 

00 61 13.13-2  

transferees shall have the same effect as to Surety as though done or omitted to be done by or in 

relation to Principal. 

 
Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms 

of the Contract shall in any way whatsoever affect the obligation of Surety and its bond. 

 
Any proceeding, legal or equitable, under this Bond may be brought in any court of competent 

jurisdiction in the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered 

to them at their respective addresses shown below. 

 
IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such 

of them as are corporations have caused their corporate seal to be hereto affixed and these presents 

to be signed by their duly authorized officers, the day and year first above written. 

 
PRINCIPAL 

 
Name:     

 
Witness or Attest:  Address:     

 
By:   (SEAL) 

Name: Name: 

Title: 

(Corporate Seal) 
 

 
 

SURETY 

 
Name:     

 
Witness or Attest:  Address:     

 
By:    (SEAL) 

Name: Name: 

Title: 

(Corporate Seal) 
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PAYMENT BOND Tetra Tech 

00 61 13.16-1  

STATE OF DELAWARE 

OFFICE OF MANAGEMENT AND BUDGET 
 

 

PAYMENT BOND 
 
 
 

Bond Number:     
 
 
 

KNOW ALL PERSONS BY THESE PRESENTS, that we,   , as principal 

(“Principal”), and    , a      corporation,  legally 

authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound unto the                            

(“Owner”) (insert State agency name), in the amount of                                   ($                     ), to be paid to 

Owner,  for which payment well and truly to be made, we do bind ourselves, our and each and every of our 

heirs, executors, administrations, successors and assigns, jointly and severally, for and in the whole firmly by 

these presents. 

 
Sealed with our seals and dated this                           day of                       , 20   . 

 
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been awarded by 

Owner that certain contract known as Contract No.                         dated the                day of                           , 

20    (the “Contract”), which Contract is incorporated herein by reference, shall well and truly pay all and 

every person furnishing materials or performing labor or service in and about the performance of the work 

under the Contract, all and every sums of money due him, her, them or any of them, for all such materials, 

labor and service for which Principal is liable, shall make good and reimburse Owner sufficient funds to pay 

such costs in the completion of the Contract as Owner may sustain by reason of any failure or default on the 

part of Principal, and shall also indemnify and save harmless Owner from all costs, damages and expenses 

arising out of or by reason of the performance of the Contract and for as long as provided by the Contract; then 

this obligation shall be void, otherwise to be and remain in full force and effect. 

 
Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that the 

obligation of Surety and its bond shall be in no way impaired or affected by any extension of time, 

modification, omission, addition or change in or to the Contract or the work to be performed thereunder, or by 

any payment thereunder before the time required therein, or by any waiver of any provisions thereof, or by 

any assignment, subletting or other transfer thereof or of any work to be performed or any monies due or to 

become due thereunder; and Surety hereby waives notice of any and all such extensions, modifications, 

omissions, additions, changes, payments, waivers, assignments, subcontracts and transfers and hereby 

expressly stipulates and agrees that any and all things done and omitted to be done by and in relation to 

assignees, subcontractors, and other transferees shall have the same effect as to Surety as though done or 

omitted to be done by or in relation to Principal. 

 
Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms of the 

Contract shall in any way whatsoever affect the obligation of Surety and its bond. 
 

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in 

the State of Delaware.  Notices to Surety or Contractor may be mailed or delivered to them at their respective 

addresses shown below. 
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PAYMENT BOND Tetra Tech 

00 61 13.16-2  

 
IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as 

are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their 

duly authorized officers, the day and year first above written. 
 
 
 

PRINCIPAL 

 
Name:     

 

Witness or Attest:   Address:          
 
 
 

By:   (SEAL) 

Name: Name: 

Title: 

(Corporate Seal) 
 
 
 

SURETY 
 
 
 

Name:     

 

Witness or Attest:   Address:          
 
 
 

By:   (SEAL) 

Name: Name: 

Title: 

(Corporate Seal) 
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APPLICATION AND CERTIFICATE FOR PAYMENT Tetra Tech 

00 62 76-1  

 
 
 
 
 

 
00 62 76  APPLICATION AND CERTIFICATE FOR PAYMENT 

 

 
 
 
 
 

The Application and Certificate for Payment is as stated in the American Institute of Architects Document AIA 
G702 (1992 Edition) entitled Application and Certificate for Payment and is part of this project manual as if 
herein written in full. 

 

Copies of the Document are available through the A/E. 
 

A draft copy of this document is included herein as follows 
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GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT Tetra Tech 

00 72 13-1  

 

 

SECTION 00 72 13 – GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT 

 

 

The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA 

A201 (2007 Edition) entitled General Conditions of the Contract for Construction and is part of this project 

manual as if herein written in full. 

 

Copies of the Document are available through the Owner. 

 

A draft copy of this document is included herein as follows 
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00 73 13-1 

SUPPLEMENTARY GENERAL CONDITIONS A201-2007 
 
 
 
The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2007.  Where a portion 
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall 
remain in effect. 
 

 
 
 
TABLE OF ARTICLES 
 

 

 

1. GENERAL PROVISIONS 
 
2. OWNER 
 
3. CONTRACTOR 
 
4. ADMINISTRATION OF THE CONTRACT 
 
5. SUBCONTRACTORS 
 
6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
7. CHANGES IN THE WORK 
 
8. TIME 
 
9. PAYMENTS AND COMPLETION 
 
10. PROTECTION OF PERSONS AND PROPERTY 
 
11. INSURANCE AND BONDS 
 
12. UNCOVERING AND CORRECTION OF WORK 
 
13. MISCELLANEOUS PROVISIONS 
 
14. TERMINATION OR SUSPENSION OF THE CONTRACT 
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ARTICLE 1:  GENERAL PROVISIONS 
 
1.1  BASIC DEFINITIONS 
 
1.1.1 THE CONTRACT DOCUMENTS 
 

Delete the last sentence in its entirety and replace with the following: 
 
“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, 
sample forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.” 

 
 Add the following Paragraph: 

 
1.1.2  In the event of conflict or discrepancies among the Contract Documents, the 

Documents prepared by the State of Delaware, Division of Facilities 
Management shall take precedence over all other documents.  

 
1.2  CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS 
  

 Add the following Paragraphs: 
 

1.2.4 In the case of an inconsistency between the Drawings and the Specifications, 
or within either document not clarified by addendum, the better quality or 
greater quantity of work shall be provided in accordance with the Architect’s 
interpretation. 

 
1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean 

“FURNISH AND INSTALL” and shall include, without limitation, all labor, 
materials, equipment, transportation, services and other items required to 
complete the Work. 

 
1.2.6 The word “PRODUCT” as used in the Contract Documents means all 

materials, systems and equipment. 
 
1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER 

INSTRUMENTS OF SERVICE 
 

 Delete Paragraph 1.5.1 in its entirety and replace with the following: 
 

“All pre-design studies, drawings, specifications and other documents, including those in 
electronic form, prepared by the Architect under this Agreement are, and shall remain, the 
property of the Owner whether the Project for which they are made is executed or not.  
Such documents may be used by the Owner to construct one or more like Projects without 
the approval of, or additional compensation to, the Architect.  The Contractor, 
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to 
use and reproduce applicable portions of the Drawings, Specifications and other documents 
prepared by the Architect and the Architect’s consultants appropriate to and for use in the 
execution of their Work under the Contract Documents.  They are not to be used by the 
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on 
other Projects or for additions to this Project outside the scope of the Work without the 
specific written consent of the Owner, Architect and Architect’s consultants. 
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The Architect shall not be liable for injury or damage resulting from the re-use of drawings 
and specifications if the Architect is not involved in the re-use Project.  Prior to re-use of 
construction documents for a Project in which the Architect is not also involved, the Owner 
will remove from such documents all identification of the original Architect, including name, 
address and professional seal or stamp.” 

 
Delete Paragraph 1.5.2 in its entirety.  

 
ARTICLE 2:  OWNER 
 
2.2  INFORMATION AND SERVICES REQUIRED OF THE OWNER 
 

 To Subparagraph 2.2.3 – Add the following sentence: 
 

“The Contractor, at their expense shall bear the costs to accurately identify the location of 
all underground utilities in the area of their excavation and shall bear all cost for any 
repairs required, out of failure to accurately identify said utilities.” 

 
 Delete Subparagraph 2.2.5 in its entirety and substitute the following: 
 

2.2.5 The Contractor shall be furnished free of charge up to five (5) sets of the 
Drawings and Project Manuals.  Additional sets will be furnished at the cost 
of reproduction, postage and handling. 

 
ARTICLE 3:  CONTRACTOR 
 
3.2 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR 
 

Amend Paragraph 3.2.2 to state that any errors, inconsistencies or omissions discovered 
shall be reported to the Architect and Owner immediately. 

  
 Delete the third sentence in Paragraph 3.2.3. 

 
3.3  SUPERVISION AND CONSTRUCTION PROCEDURES 
 

 Add the following Paragraphs: 
 

3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested 
to do so by the Owner, any person who is considered by the Owner or Architect 
to be incompetent or disposed to be so disorderly, or who for any reason is not 
satisfactory to the Owner, and that person shall not again be employed on the 
Work without the consent of the Owner or the Architect. 

 
3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper 

protection and safe storage of their materials.  Consult the Owner and the 
Architect before storing any materials. 

 
3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or 

Subcontractor(s) during the construction of the Work, the Contractor making 
use of these areas will be held responsible for any repairs, patching or cleaning 
arising from such use. 

 
 
3.4  LABOR AND MATERIALS 
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Add the Following Paragraphs: 

 
3.4.4 Before starting the Work, each Contractor shall carefully examine all 

preparatory Work that has been executed to receive their Work.  Check 
carefully, by whatever means are required, to insure that its Work and adjacent, 
related Work, will finish to proper contours, planes and levels.  Promptly notify 
the General Contractor/Construction Manager of any defects or imperfections in 
preparatory Work which will in any way affect satisfactory completion of its 
Work.  Absence of such notification will be construed as an acceptance of 
preparatory Work and later claims of defects will not be recognized. 

 
3.4.5 Under no circumstances shall the Contractor’s Work proceed prior to 

preparatory Work proceed prior to preparatory Work having been completely 
cured, dried and/or otherwise made satisfactory to receive this Work.  
Responsibility for timely installation of all materials rests solely with the 
Contractor responsible for that Work, who shall maintain coordination at all 
times. 

 
3.5  WARRANTY 
 

 Add the following Paragraphs: 
  

3.5.1 The Contractor will guarantee all materials and workmanship against original 
defects, except injury from proper and usual wear when used for the purpose 
intended, for two years after Acceptance by the Owner, and will maintain all 
items in perfect condition during the period of guarantee. 

 
3.5.2 Defects appearing during the period of guarantee will be made good by the 

Contractor at his expense upon demand of the Owner, it being required that all 
work will be in perfect condition when the period of guarantee will have elapsed. 

 
3.5.3 In addition to the General Guarantee there are other guarantees required for 

certain items for different periods of time than the two years as above, and are 
particularly so stated in that part of the specifications referring to same.  The 
said guarantees will commence at the same time as the General Guarantee. 

 
3.5.4 If the Contractor fails to remedy any failure, defect or damage within a 

reasonable time after receipt of notice, the Owner will have the right to replace, 
repair, or otherwise remedy the failure, defect or damage at the Contractor’s 
expense. 

 
3.11  DOCUMENTS AND SAMPLES AT THE SITE 
 

 Add the following Paragraphs: 
 

3.11.1 During the course of the Work, the Contractor shall maintain a record set of 
drawings on which the Contractor shall mark the actual physical location of all 
piping, valves, equipment, conduit, outlets, access panels, controls, actuators, 
including all appurtenances that will be concealed once construction is 
complete, etc., including all invert elevations. 
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3.11.2 At the completion of the project, the Contractor shall obtain a set of reproducible 
drawings from the Architect, and neatly transfer all information outlined in 3.11.1 
to provide a complete record of the as-built conditions. 

 
3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with 

the reproducible drawings themselves, to the Owner and one (1) set to the 
Architect.  In addition, attach one complete set to each of the Operating and 
Maintenance Instructions/Manuals. 

 
3.17  In the first sentence of the paragraph, insert “indemnify” between “shall” and “hold”.  
 
ARTICLE 4:  ADMINISTRATION OF THE CONTRACT 
 
4.2  ADMINISTRATION OF THE CONTRACT 

 
Delete the first sentence of Paragraph 4.2.7 and replace with the following:   
 
The Architect will review and approve or take other appropriate action upon the Contractor’s 
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking 
for conformance with the Contract Documents. 

 
Delete the second sentence of Paragraph 4.2.7 and replace with the following:   
 
The Architect’s action will be taken with such reasonable promptness as to cause no delay 
in the Work in the activities of the Owner, Contractor or separate Contractors, while allowing 
sufficient time in the Owner’s professional judgment to permit adequate review. 

 
 Add the following Paragraph: 
  

4.2.10.1 There will be no full-time project representative provided by the Owner or 
Architect on this project. 

 
Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the 
sentence 

 
 
ARTICLE 5:  SUBCONTRACTORS 
 
5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE 

WORK 
 

Delete Paragraph 5.2.3 in its entirety and replace with the following:   
 
5.2.3 If the Owner or Architect has reasonable objection to a person or entity 

proposed by the Contractor, the Contractor shall propose another to whom the 
Owner or Architect has no reasonable objection, subject to the statutory 
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. 

 
ARTICLE 6:  CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 
 
6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE 

CONTRACTS 
 

 Delete Paragraph 6.1.4 in its entirety. 
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6.2  MUTUAL RESPONSIBILITY 
 
  6.2.3 In the second sentence, strike the word “shall” and insert the word “may”.  
 
ARTICLE 7:  CHANGES IN THE WORK 
  

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS) 
 
ARTICLE 8:  TIME 
  
8.2  PROGRESS AND COMPLETION 
 

Add the following Paragraphs: 
 

8.2.1.1 Refer to Specification Section SUMMARY OF WORK for Contract time 
requirements. 

 
8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, 

the Contractor shall employ additional labor and/or equipment necessary to 
bring the Work into compliance with the Progress Schedule at no additional cost 
to the Owner. 

 
8.3 DELAYS AND EXTENSION OF TIME 

 
8.3.1 Strike “arbitration” and insert “remedies at law or in equity”.  

 
 Add the following Paragraph: 

 
8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption 

of the Work with each Application for Payment.  (The Contractor shall report the 
termination of such cause immediately upon the termination thereof.)  Failure to 
comply with this procedure shall constitute a waiver for any claim for adjustment 
of time or price based upon said cause. 

 
Delete Paragraph 8.3.3 in its entirety and replace with the following: 

 
8.3.3 Except in the case of a suspension of the Work directed by the Owner, an 

extension of time under the provisions of Paragraph 8.3.1 shall be the 
Contractor’s sole remedy in the progress of the Work and there shall be no 
payment or compensation to the Contractor for any expense or damage 
resulting from the delay. 

 
 Add the following Paragraph: 
 

8.3.4 By permitting the Contractor to work after the expired time for completion of the 
project, the Owner does not waive their rights under the Contract. 

 
ARTICLE 9:  PAYMENTS AND COMPLETION 
 
9.2 SCHEDULE OF VALUES 
 

 Add the following Paragraphs: 
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9.2.1 The Schedule of Values shall be submitted using AIA Document G702, 
Continuation Sheet to G703. 

 
9.2.2  The Schedule of Values is to include a line item for Project Closeout Document 

Submittal.  The value of this item is to be no less than 1% of the initial contract 
amount. 

 
9.3  APPLICATIONS FOR PAYMENT 
 

 Add the following Paragraph: 
  

9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application 
and Certificate for Payment”, supported by AIA Document G703 “Continuation 
Sheet”.  Said Applications shall be fully executed and notarized. 

 
 Add the following Paragraphs: 
 

9.3.4 Until Closeout Documents have been received and outstanding items 
completed the Owner will pay 95% (ninety-five percent) of the amount due the 
Contractor on account of progress payments. 

 
9.3.5 The Contractor shall provide a current and updated Progress Schedule to the 

Architect with each Application for Payment.  Failure to provide Schedule will be 
just cause for rejection of Application for Payment. 

 
9.5  DECISIONS TO WITHHOLD CERTIFICATION 
 

 Add the following to 9.5.1: 
 

.8 failure to provide a current Progress Schedule; 

.9 a lien or attachment is filed; 

.10 failure to comply with mandatory requirements for maintaining Record 
Documents. 

 
9.6  PROGRESS PAYMENTS 
 

Delete Paragraph 9.6.1 in its entirety and replace with the following:   
 
9.6.1 After the Architect has approved and issued a Certificate for Payment, payment 

shall be made by the Owner within 30 days after Owner’s receipt of the 
Certificate for Payment. 

 
9.7  FAILURE OF PAYMENT 
 
  In first sentence, strike “seven” and insert “thirty (30)”. Also strike “binding dispute resolution” 
  and insert “remedies at law or in equity”.  
 
9.8  SUBSTANTIAL COMPLETION 
 
  To Subparagraph 9.8.3- Add the following sentence: 
 
  “If the Architect is required to make more than 2 inspections of the same portion of work, the  
  Contractor shall responsible for all costs associated with subsequent inspections including  
  but not limited to any Architect’s fees.” 
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9.8.5 In the second sentence, strike “shall” and insert “may”.  

 
 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 SAFETY PRECAUTIONS AND PROGRAMS 
 

Add the following Paragraphs: 
 
10.1.1.1.1 Each Contractor shall develop a safety program in accordance with the 

Occupational Safety and Health Act of 1970.  A copy of said plan shall be 
furnished to the Owner and Architect prior to the commencement of that 
Contractor’s Work. 

 
10.1.2 Each Contractor shall appoint a Safety Representative.  Safety Representatives 

shall be someone who is on site on a full time basis.  If deemed necessary by 
the Owner or Architect, Contractor Safety meetings will be scheduled.  The 
attendance of all Safety Representatives will be required.  Minutes will be 
recorded of said meetings by the Contractor and will be distributed to all parties 
as well as posted in all job offices/trailers etc. 

 
10.2  SAFETY OF PERSONS AND PROPERTY 
 

Add the following Paragraph: 
 
10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying 

any material that may be defined as hazardous must provide Material Safety 
Data Sheets for those products.  Any chemical product should be considered 
hazardous if it has a caution warning on the label relating to a potential physical 
or health hazard, if it is known to be present in the work place, and if employees 
may be exposed under normal conditions or in foreseeable emergency 
situations.  Material Safety Data Sheets shall be provided directly to the Owner, 
along with the shipping slips that include those products. 

 
10.3  HAZARDOUS MATERIALS 
 

 Delete Paragraph 10.3.3 in its entirety. 
 
10.5  Delete Paragraphs 10.3.6 in its entirety. 
 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1  CONTRACTOR’S LIABILITY INSURANCE 
 

11.1.4 Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as 
an additional insured for claims caused in whole or in part by the Contractor’s 
negligent acts or omissions during the Contractor’s completed operations.” 

 
11.2 OWNER’S LIABILITY INSURANCE 
 

 Delete Paragraph 11.2 in its entirety. 
 
11.3  PROPERTY INSURANCE 
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Delete Paragraph 11.3 in its entirety and replace with the following:   

 
11.3 The State will not provide Builder’s All Risk Insurance for the Project.  The 

Contractor and all Subcontractors shall provide property coverage for their tools 
and equipment, as necessary.  Any mandatory deductible required by the 
Contractor’s Insurance shall be the responsibility of the Contractor. 

 
11.4   PERFORMANCE BOND AND PAYMENT BOND 

 
 Add the following sentence:  “The bonds will conform to those forms approved by the Office 
 of Management and Budget.”  
 

ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.2.2  AFTER SUBSTANTIAL COMPLETION 
 

Add the following Paragraph: 
 
12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of 

the defects will be such that it is not expedient to have corrected, the Owner, at 
its option, will have the right to deduct such sum, or sums, of money from the 
amount of the Contract as it considers justified to adjust the difference in value 
between the defective work and that required under contract including any 
damage to the structure. 

 
12.2.2.1 Strike “one” and insert “two”. 
 
12.2.2.2 Strike “one” and insert “two”. 
 
12.2.2.3 Strike “one” and insert “two”. 
 
12.2.5 In second sentence, strike “one” and insert “two”. 

  
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  GOVERNING LAW 
 
  Strike “except that, if the parties have selected arbitration as the method of binding dispute  
  resolution, the Federal Arbitration Act shall govern Section 15.4.”  
 
13.6  INTEREST 
 
  Strike “the date payment is due at such rate as the parties may agree upon in writing or, in  
  the absence thereof, at the legal rate prevailing from time to time at the place where the  
  Project is located.”  Insert “30 days of presentment of the authorized Certificate of Payment  
  at the annual rate of 12% or 1% per month. 
 
13.7  TIME LIMITS ON CLAIMS 
 
  Strike the last sentence. 
  
Add the following Paragraph: 
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13.8 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS 
 
13.8.1 If any provision, specifications or requirement of the Contract Documents conflict or is 

inconsistent with any statute, law or regulation of the government of the United State of 
America, the Contractor shall notify the Architect and Owner immediately upon discovery. 

 
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT  
 
14.4 TERMINATION BY THE OWNER FOR  CONVENIENCE 
 

Delete Paragraph 14.4.3 in its entirety and replace with the following:   
 

14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall 
be entitled to receive payment for Work executed, and cost incurred by reason 
of such termination along with reasonable overhead. 

 
ARTICLE 15: CLAIMS AND DISPUTES 
 
15.1.2  Throughout the Paragraph strike “21” and insert “45”. 
 
15.1.6  CLAIMS FOR CONSEQUENTIAL DAMAGES 
 

 Delete Paragraph 15.1.6 in its entirety. 
 
15.2  INITIAL DECISION 
 

Delete Paragraph 15.2.5 in its entirety and replace with the following:   
 
15.2.5 The Architect will approve or reject Claims by written decision, which shall state 

the reasons therefore and shall notify the parties of any change in the Contract 
Sum or Contract Time or both.  The approval or rejection of a Claim by the 
Architect shall be subject to mediation and other remedies at law or in equity. 

 
Delete Paragraph 15.2.6 and its subparagraphs in their entirety.  

 
15.3  MEDIATION 
 

15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in 
equity”.  

 
15.3.2 In the first sentence, delete “administered by the American Arbitration 

Association in accordance with its Construction Industry Mediation Procedure in 
effect on the date of the Agreement,” Strike “binding dispute resolution” and 
insert “remedies at law and in equity”.  

 
15.4  ARBITRATION 
 

 Delete Paragraph 15.4 and its sub-sections in its entirety. 
 

 
END OF SECTION 00 73 13 SUPPLEMENTARY GENERAL CONDITIONS 
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SECTION 00 73-14 - ADDITIONAL SUPPLEMENTAL GENERAL CONDITIONS 

 

PART 1 - GENERAL 

 

1.1 GENERAL CONDITIONS 

 

A. The General Conditions of the Contract for Construction, AIA Document A201, 1997 edition, 

Articles 1 through 14 inclusive, is part of this contract and is bound herewith. 

 

B. References to Articles herein are to AIA Document A201. 

 

1.2 SUPPLEMENTARY CONDITIONS 

 

A. The following provisions modify, change, delete from or add to AIA Document A201.  

Where any article of the General Conditions is modified or any paragraph, subparagraph or 

clause thereof is modified or deleted by these provisions, the unaltered provisions of that 

article, paragraph, sub-paragraph or clause shall remain in effect. 

 

1.3 REFERENCE TO DIVISION 1 - GENERAL REQUIREMENTS 

 

A. Certain provisions of Division 1, GENERAL REQUIREMENTS supplement the 

administrative and work-related provisions of the GENERAL CONDITIONS. 

 

B. Articles affected are cross referenced in the various sections of Division 1. 

 

C. Throughout the entire document, wherever "Architect" is stated, read "Engineer". 

 

1.4 ARTICLE 1 - CONTRACT DOCUMENTS 

 

A. Paragraph 1.1 - Basic Definitions 

 

Add the following subparagraph: 

 

1.1.8 Terms and Definitions 

 

The following definitions apply to the terms listed below as used on the Drawings 

and in the Project Manual. 

 

Approved: Accepted by the Engineer or authority enforcing standards. 

 

Described: Refer to Project Manual. 

 

Specified: Refer to Project Manual. 

 

Shown:  Refer to Drawings. 

 

1.5 ARTICLE 3 - CONTRACTOR 

 

A. Paragraph 3.4 - Labor and Materials 
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Subparagraph 3.4.1 - Add the following sentence: 

 

Refer to Division 1 for detailed requirements concerning Temporary Facilities and 

Equipment. 

 

Subparagraph 3.4.2 - Add the following sentence: 

 

Refer specifically to Division 1 for detailed procedures regarding substitutions of material 

and/or equipment. 

 

B. Paragraph 3.7 - Permits, Fees and Notices 

 

Add the following: 

 

3.7.5 Where local law at the site of the building requires a Certificate of Occupancy, the 

Contractor shall obtain and pay for this Certificate and deliver it to the Owner. 

  

1.6 ARTICLE 5 - SUBCONTRACTORS 

 

A. Paragraph 5.2 - Award of Subcontracts and Other Contracts for Portions of the Work. 

 

Add the following subparagraphs: 

 

5.2.6 For Public Works Contracts, the Contractor shall not subcontract, sublet, sell, 

transfer...work or materials to an organization other than their own...without written 

permission from the State.  In case such permission is given, the Contractor will be 

permitted to subcontract or sublet a portion thereof but shall perform with their own 

organization, work amounting to not less than ten percent (10%) of the total contract 

bid price, exclusive of General Condition Items, Overhead, and Profit. 

 

1.7 ARTICLE 8 - TIME 

 

A. Paragraph 8.1.2 

 

Add the following: 

 

The Contractor shall begin work within ten (10) days following receipt of an Official 

Purchase Order issued by the State of Delaware. 

 

1.8 ARTICLE 11 - INSURANCE 

 

A. Paragraph 11.5 - Performance Bond and Payment Bond 

 

Add the following subparagraphs: 

 

11.5.3 Prior to delivery of the executed contract, the Contractor must deliver to the Owner 

an executed performance bond in the amount of 100% of the accepted bid as security 

for the faithful performance of their contract and include the one year guarantee; and 

an executed labor and material payment bond in the amount of 100% of the accepted 
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bid as security for the payment of all persons performing labor or furnishing materials 

in connection therewith and conditioned that the Contractor shall well and faithfully 

pay all daily labor employed by their firm for this contract in full once each week.  

Performance and payment bond may be in a combined form.  The bonding company's 

standard forms are acceptable provided all coverage requirements are included.  

Consent of Surety must be included. 

 

11.5.4 Bonds are to be in favor of the Owner and shall be paid for by the Contractor and 

furnished by a surety company licensed in the State of Delaware.  The Owner has the 

right to demand proof that the parties signing the bonds are duly authorized to do so. 

 

1.9 ARTICLE 15 - PREFERENCE FOR DELAWARE LABOR 

 

A. 15.1 The Contractor shall comply with the following provisions of Delaware Code, Title 

29, Chapter 69, Section 6962: 

 

In the construction of all public works for the State or any political subdivision or by 

persons contracting with the State or any political subdivision thereof, preference in 

employment of laborers, workmen or mechanics, shall be given to bona-fide legal 

citizens of the State who have established citizenship by residence of at least 90 days 

in the State.  Each Public works contract for the construction of public works for the 

State or any political subdivision thereof shall contain a stipulation that any person, 

company, or corporation who violates this Section shall pay a penalty to the Secretary 

of Finance equal to the amount of compensation paid to any person in violation of 

this section. 

 

15.2 Preference for Delaware Labor:  Surety bonds in the amount of 6% of the contract 

or subcontract price are required for all non-resident contractors for contracts within 

the State of Delaware in which either: 

 

1. The single contract or subcontract totals $20,000 or more; or 

 

2. The contract or sub-contract is a “cost-plus” contract whose estimated cost - 

and - profit totals $20,000 or more; or 

 

3. The aggregate of two or more contracts or subcontracts in a calendar year 

totals $20,000 or more. 

 

The Division of Revenue will accept cash bonds, which may be paid by check on 

contracts not exceeding $100,000. 

 

The Contractor's bond shall be filed before construction commences on any contract 

upon which a bond is required, pursuant to Title 30 Delaware Code Chapter 375 as 

outlined above. 

 

For licensing requirements, penalties, definitions, information filing and other 

requirements, bidders shall refer to Technical Information Memorandum 86-10 and 

Code Sections 375, 2501 and 2503.  For additional information, contact 1-800-292-

7826. 
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1.10 ARTICLE 16 - LICENSE, TAX AND STATE LAW REQUIREMENTS 

 

A. 16.1 In the performance of this Contract the successful bidder is required to comply with 

all applicable Federal, State and Local laws, ordinances, codes and regulations.  The 

cost of permits, insurance, taxes and other relevant costs required in the performance 

of the Contract shall be borne by the successful bidder.  All Delaware Laws in 

reference to construction shall be as binding as though quoted in full herein and their 

application shall be fully adhered to by all parties affected hereby.   The Contractor 

shall furnish upon request any or all of the referenced items. 

 

B. 16.2 All bidders shall be properly licensed and authorized to transact business in the State 

of Delaware as provided for in the Delaware Code Title 30, Chapter §2502 and in 

any and all Delaware Municipalities having jurisdiction to require such licensing 

within the geographic boundaries of the site (s) where the work is to be performed 

prior to the execution of any contract resulting from this bid.  In the case of contracts 

in excess of $50,000.00 which are competitively bid, such person shall have initiated 

the license application procedure required by this subsection with the Division of 

Revenue prior to, or in conjunction with, the submission of a bid on a contract, or in 

the case of a subcontractor, prior to the submission of a bid by the general contractor. 

 Proof of such a license compliance shall be as determined by the Owner or their 

designee. 

 

C. 16.3 All bidders for public works projects shall insure that they have met all general 

contractor and/or subcontractor licensing requirements in accord with the 

requirement of Title 29 Chapter 6962 prior to submitting a bid. 

 

1.11 ARTICLE 19 - INDEMNIFICATION BY THE CONTRACTOR AND 

SUBCONTRACTORS 

 

A. 19.1  To the fullest extent permitted by law, the Contractor shall indemnify and hold 

harmless the Owner, the Architect, the Consulting Engineers and their agents and 

employees from and against all claims, damages, losses and expenses, including 

but not limited to attorney's fees, arising out of or resulting from the performance 

of the work, provided that any such claim, damage, loss or expense (1) is 

attributable to bodily injury, sickness, disease or death, or to injury to or 

destruction of tangible property (other than the work itself including the loss of 

use resulting therefrom, and (2) is caused in whole or in part by an negligent act 

or omission of the Contractor, any Subcontractor, anyone directly or indirectly 

employed by any of them or anyone for whose acts any of them may be liable, 

regardless of whether or not it is caused in part by a party indemnified hereunder. 

 Such obligation shall not be construed to negate, abridge, or otherwise reduce 

any other right or obligation of indemnity which would otherwise exist as to any 

party or person described in the INDEMNIFICATION BY CONTRACTOR 

Article. 

 

19.1.2  In any and all claims against the Owner, the Architect, and Consulting Engineers 

or any of their agents or employees by any employee of the Contractor, any 

Subcontractor, anyone directly or indirectly employed by any of them or anyone 

for whose acts any of them may be liable, the indemnification obligation shall 
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not be limited in any way by any limitation on the amount or type of damages, 

compensation or benefits payable by or for the Contractor or Subcontractor under 

workers' or workmen's compensation acts, disability benefits acts or other 

employee benefit acts. 

 

19.1.3.4 The obligations of the Contractor shall not extend to the liability of the Architect, 

the Consulting Engineers or their agents or employees, arising out of (1) the 

preparation or approval of maps, drawings, opinions, reports, surveys, change 

orders, design or specifications or (2) the giving of or the failure to give 

directions or instructions by the Architect, the Consulting Engineers or their 

agents or employees provided such giving or failure to give is the primary cause 

of the injury or damage. 

 

19.2  INDEMNIFICATION BY THE SUBCONTRACTORS 

 

19.2.1  Contractor hereby covenants and agrees that it will include the following 

provisions in all subcontracts entered into by the contractor for performance of 

any and all portions of the work on the project: 

 

(1) To the fullest extent permitted by law, the Subcontractor shall 

indemnify and hold harmless the Owner, the Architect, the 

Consulting Engineers and their agents and employees from and 

against all claims, damages, losses and expenses, including but not 

limited to attorneys' fees, arising out of or resulting from the 

performance of the work, provided that any such claim, damage, 

loss or expense (1) is attributable to bodily injury, sickness, disease 

or death, or to injury to or destruction of tangible property (other 

than the work itself) including the loss of use resulting therefrom, 

and (2) is caused in whole or in part by any negligent act or 

omission of the Subcontractor may be liable, regardless of whether 

or not it is caused in part by a party indemnified hereunder.  Such 

obligation shall not be construed to negate, abridge, or otherwise 

reduce any other right or obligation or indemnity which would 

otherwise exist as to any party or person described in the 

INDEMNIFICATION BY THE SUBCONTRACTORS Article. 

 

a. In any and all claims against the Owner, the Architect, the 

Consulting Engineers or any of their agents or employees by any 

employee of the Subcontractor, anyone directly or indirectly 

employed by the Subcontractor or anyone for whose acts the 

Subcontractor may be liable, the indemnification obligation under 

this Article shall not be limited in any way by any limitation on the 

amount or type of damages, compensation or benefits payable by or 

for the Contractor or the Subcontractor under workers' or workmen's 

compensation acts, disability benefits acts or other employee benefit 

acts. 

 

b. The obligation of the Subcontractor under this Article shall not 

extend to the liability of the Architect, the Consulting Engineers, 

their agents or employees, arising out of (1) the preparation of 
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approval of maps, drawings, opinions, reports, surveys, change 

orders, design or specifications, or (2) the giving of or the failure to 

give direction of instructions by the Architect, the Consulting 

Engineers, their agents or employees provided such giving or failure 

to give is the primary cause of the injury or damage. 

 

END OF SECTION 00 73 14 
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ARTICLE 1: GENERAL 
 
1.1     CONTRACT DOCUMENTS 
 
1.1.1 The intent of the Contract Documents is to include all items necessary for the proper 

execution and completion of the Work by the Contractor.  The Contract Documents are 
complementary and what is required by one shall be as binding as if required by all.  
Performance by the Contractor shall be required to an extent consistent with the Contract 
Documents and reasonably inferable from them as being necessary to produce the intended 
results. 

 
1.1.2 Work including material purchases shall not begin until the Contractor is in receipt of a 

bonafide State of Delaware Purchase Order.  Any work performed or a material purchase 
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost. 

 
1.2    EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 
 
1.2.1 For Public Works Projects financed in whole or in part by state appropriation the Contractor 

agrees that during the performance of this contract: 
 

1. The Contractor will not discriminate against any employee or applicant for 
employment because of race, creed, color, sex or national origin.  The Contractor 
will take positive steps to ensure that applicants are employed and that 
employees are treated during employment without regard to their race, creed, 
color, sex or national origin.  Such action shall include, but not be limited to, the 
following: employment, upgrading, demotion or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other forms of 
compensation; and selection for training, including apprenticeship.  The 
Contractor agrees to post in conspicuous places available to employees and 
applicants for employment notices to be provided by the contracting agency 
setting forth this nondiscrimination clause. 

 
2. The Contractor will, in all solicitations or advertisements for employees placed by 

or on behalf of the Contractor, state that all qualified applicants will receive 
consideration for employment without regard to race, creed, color, sex or national 
origin.” 

 
ARTICLE 2: OWNER 

 
(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY GENERAL 
CONDITIONS) 

 
ARTICLE 3: CONTRACTOR 
 
3.1 Schedule of Values:  The successful Bidder shall within twenty (20) days after receiving 

notice to proceed with the work, furnish to the Owner a complete schedule of values on the 
various items comprising the work. 

 
3.2 Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their 

Subcontracts as soon as possible after the signing of their own contract and see that all 
material, their own and those of their Subcontractors, are promptly ordered so that the work 
will not be delayed by failure of materials to arrive on time. 
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3.3 Before commencing any work or construction, the General Contractor is to consult with the 
Owner as to matters in connection with access to the site and the allocation of Ground 
Areas for the various features of hauling, storage, etc. 

 
3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill and 

attention.  The Contractor shall be solely responsible for and have control over construction 
means, methods, techniques, sequences and procedures and for coordinating all portions of 
the Work under the Contract, unless the Contract Documents give other specific 
instructions. 

 
3.5 The Contractor shall enforce strict discipline and good order among the Contractor's 

employees and other persons carrying out the Contract.  The Contractor shall not permit 
employment of unfit persons or persons not skilled in tasks assigned to them. 

 
3.6 The Contractor warrants to the Owner that materials and equipment furnished will be new 

and of good quality, unless otherwise permitted, and that the work will be free from defects 
and in conformance with the Contract Documents.  Work not conforming to these 
requirements, including substitutions not properly approved, may be considered defective.  If 
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of 
materials and equipment provided. 

 
3.7 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other 

similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections 
necessary for proper execution of the Work. 

 
3.8 The Contractor shall comply with and give notices required by laws, ordinances, rules, 

regulations, and lawful orders of public authorities bearing on performance of the Work.  The 
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed 
to be at variance therewith. 

 
3.9 The Contractor shall be responsible to the Owner for the acts and omissions of the 

Contractor's employees, Subcontractors and their agents and employees, and other 
persons performing portions of the Work under contract with the Contractor. 

 
3.10 The Contractor shall keep the premises and surrounding area free from accumulation of 

waste materials or rubbish caused by operations under the Contract.  At completion of the 
Work the Contractor shall remove from and about the Project all waste materials, rubbish, 
the Contractor's tools, construction equipment, machinery and surplus materials.  The 
Contractor shall be responsible for returning all damaged areas to their original conditions. 

 
3.11  STATE LICENSE AND TAX REQUIREMENTS   
 
3.11.1 Each Contractor and Subcontractor shall be licensed to do business in the State of 

Delaware and shall pay all fees and taxes due under State laws.  In conformance with 
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the 
Delaware Department of Finance within ten (10) days after entering into any contract with 
a contractor or subcontractor not a resident of this State, a statement of total value of 
such contract or contracts together with the names and addresses of the contracting 
parties.” 

 
3.12. The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, 

Title 29 of the Delaware Code. 
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ARTICLE 4: ADMINISTRATION OF THE CONTRACT 
 
4.1  CONTRACT SURETY 
 
4.1.1  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 
 
4.1.2 All bonds will be required as follows unless specifically waived elsewhere in the Bidding 

Documents. 
 
4.1.3 Contents of Performance Bonds – The bond shall be in the form approved by the Office 

of Management and Budget.  The bond shall be conditioned upon the faithful compliance 
and performance by the successful bidder of each and every term and condition of the 
contract and the proposal, plans, specifications, and bid documents thereof.  Each term 
and condition shall be met at the time and in the manner prescribed by the Contract, Bid 
documents and the specifications, including the payment in full to every person furnishing 
materiel or performing labor in the performance of the Contract, of all sums of money due 
the person for such labor and materiel.  (The bond shall also contain the successful 
bidder’s guarantee to indemnify and save harmless the State and the agency from all 
costs, damages and expenses growing out of or by reason of the Contract in accordance 
with the Contract.) 

 
4.1.4 Invoking a Performance Bond – The agency may, when it considers that the interest of 

the State so require, cause judgement to be confessed upon the bond.  
 
4.1.5 Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the 

award is made shall furnish a Performance Bond and Labor and Material Payment Bond, 
each equal to the full amount of the Contract price to guarantee the faithful performance of 
all terms, covenants and conditions of the same.  The bonds are to be issued by an 
acceptable Bonding Company licensed to do business in the State of Delaware and shall be 
issued in duplicate. 

 
4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a 

period of two (2) years after the date of the Certificate for Final Payment.  The Performance 
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will 
make good any faults or defects in his work which may develop during the period of said 
guarantees as a result of improper or defective workmanship, material or apparatus, 
whether furnished by themselves or their Sub-Contractors.  The Payment Bond shall 
guarantee that the Contractor shall pay in full all persons, firms or corporations who furnish 
labor or material or both labor and material for, or on account of, the work included herein.  
The bonds shall be paid for by this Contractor.  The Owner shall have the right to demand 
that the proof parties signing the bonds are duly authorized to do so. 

 
4.2  FAILURE TO COMPLY WITH CONTRACT 
 
4.2.1 If any firm entering into a contract with the State, or Agency that neglects or refuses to 

perform or fails to comply with the terms thereof, the Agency which signed the Contract 
may terminate the Contract and proceed to award a new contract in accordance with this 
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance 
Bond to complete the Contract in accordance with the terms of the Performance Bond.  
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise 
provided by law. 

 
4.3  CONTRACT INSURANCE AND CONTRACT LIABILITY 
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4.3.1 In addition to the bond requirements stated in the Bid Documents, each successful Bidder 
shall purchase adequate insurance for the performance of the Contract and, by 
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or 
equitable actions brought against the State, any Agency, officer and/or employee of the 
State, for and from all claims of liability which is or may be the result of the successful 
Bidder’s actions during the performance of the Contract.   

 
4.3.2 The purchase or nonpurchase of such insurance or the involvement of the successful 

Bidder in any legal or equitable defense of any action brought against the successful 
Bidder based upon work performed pursuant to the Contract will not waive any defense 
which the State, its agencies and their respective officers, employees and agents might 
otherwise have against such claims, specifically including the defense of sovereign 
immunity, where applicable, and by the terms of this section, the State and all agencies, 
officers and employees thereof shall not be financially responsible for the consequences 
of work performed, pursuant to said contract. 

 
4.4  RIGHT TO AUDIT RECORDS 
 
4.4.1 The Owner shall have the right to audit the books and records of a Contractor or any 

Subcontractor under any Contract or Subcontract to the extent that the books and records 
relate to the performance of the Contract or Subcontract. 

   
4.4.2 Said books and records shall be maintained by the Contractor for a period of seven (7) 

years from the date of final payment under the Prime Contract and by the Subcontractor 
for a period of seven (7) years from the date of final payment under the Subcontract. 

 
ARTICLE 5: SUBCONTRACTORS 
 
5.1  SUBCONTRACTING REQUIREMENTS 
 
5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public building 

(not a road, street or highway) shall be subject to the following provisions: 
 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a 
statement containing, for each Subcontractor category, the name and address 
(city or town and State only – street number and P.O. Box addresses not 
required) of the subcontractor whose services the Bidder intends to use in 
performing the Work and providing the material for such Subcontractor category. 

 
2. A Bid will not be accepted nor will an award of  any Contract be made to any 

Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for 
any Subcontractor unless: 

 
A. It has been established to the satisfaction of the awarding Agency that 

the Bidder has customarily performed the specialty work of such 
Subcontractor category by artisans regularly employed by the Bidder’s 
firm; 

 
B. That the Bidder is duly licensed by the State to engage in such specialty 

work, if the State requires licenses; and 
 

C. That the Bidder is recognized in the industry as a bona fide Subcontractor 
or Contractor in such specialty work and Subcontractor category. 
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5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the 
Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, 
and no action of any nature shall lie against any awarding agency or its employees or 
officers because of its decision in this regard. 

 
5.1.3 After such a Contract has been awarded, the successful Bidder shall not substitute 

another Subcontractor for any Subcontractor whose name was set forth in the statement 
which accompanied the Bid without the written consent of the awarding Agency.   

 
5.1.4 No Agency shall consent to any substitution of Subcontractors unless the Agency is 

satisfied that the Subcontractor whose name is on the Bidders accompanying statement: 
 

A. Is unqualified to perform the work required; 
 
B. Has failed to execute a timely reasonable Subcontract; 

 
C. Has defaulted in the performance on the portion of the work covered by the 

Subcontract; or 
 

D. Is no longer engaged in such business. 
 
5.1.5 Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency 

the taxpayer identification license numbers of such subcontractors.  Such numbers shall be 
provided on the later of the date on which such subcontractor is required to be identified or 
the time the contract is executed.    The successful Bidder shall provide to the agency to 
which it is contracting, within 30 days of entering into such public works contract, copies of 
all Delaware Business licenses of subcontractors and/or independent contractors that will 
perform work for such public works contract.  However, if a subcontractor or independent 
contractor is hired or contracted more than 20 days after the Bidder entered the public works 
contract the Delaware Business license of such subcontractor or independent contractor 
shall be provided to the agency within 10 days of being contracted or hired. 

 
5.2  PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 
 
5.2.1 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid 

statement in the performance of the Work on the public bidding, the Contractor shall be 
penalized in the amount of (project specific amount*).  The Agency may determine to deduct 
payments of the penalty from the Contractor or have the amount paid directly to the Agency.  
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole 
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of 
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such 
business.  No claim for the remission or refund of any penalty shall be granted unless an 
application is filed within one year after the liability of the successful Bidder accrues.  All 
penalty amounts assessed and not refunded or remitted to the contractor shall be reverted 
to the State. 

 
 *one (1) percent of contract amount not to exceed $10,000 

 
5.3  ASBESTOS ABATEMENT 
 
5.3.1 The selection of any Contractor to perform asbestos abatement for State-funded projects 

shall be approved by the Office of Management and Budget, Division of Facilities 
Management pursuant to Chapter 78 of Title 16. 
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5.4 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE PHYSICALLY 
HANDICAPPED 

 
5.4.1 All Contracts shall conform with the standard established by the Delaware Architectural 

Accessibility Board unless otherwise exempted by the Board. 
 
5.5  CONTRACT PERFORMANCE 
 
5.5.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or fails 

to comply with its terms, the Agency may terminate the Contract and proceed to award a 
new Contract or may require the Surety on the Performance Bond to complete the 
Contract in accordance with the terms of the Performance Bond. 

 
ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 
 
6.1 The Owner reserves the right to simultaneously perform other construction or operations 

related to the Project with the Owner's own forces, and to award separate contracts in 
connection with other portions of the Project or other Projects at the same site. 

 
6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for 

access and storage of materials and equipment, and for the performance of their activities, 
and shall connect and coordinate their activities with other forces as required by the Contract 
Documents. 

 
ARTICLE 7: CHANGES IN THE WORK 
 
7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of 

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract 
completion date being adjusted accordingly.   Such changes in the Work shall be authorized 
by written Change Order signed by the Professional, as the duly authorized agent, the 
Contractor and the Owner. 

 
7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed 

Change Order. 
 
7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by 

mutual agreement of the Owner, Contractor and the Architect.  In all cases, this cost or 
credit shall be based on the ‘DPE’ wages required and the “invoice price” of the 
materials/equipment needed. 

 
7.3.1 “DPE” shall be defined to mean “direct personnel expense”.  Direct payroll expense includes 

direct salary plus customary fringe benefits (prevailing wage rates) and documented 
statutory costs such as workman’s compensation insurance, Social Security/Medicare, and 
unemployment insurance (a maximum multiplier of 1.35 times DPE). 

 
7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials 

and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor, 
direct factory vendor, store, material provider, or equipment leasing entity.  Rates for 
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not 
exceed those listed in the latest version of the “Means Building Construction Cost Data” 
publication. 

 
7.3.3 In addition to the above, the General Contractor is allowed a fifteen percent (15%) 

markup for overhead and profit for additional work performed by the General Contractor’s 
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own forces.  For additional subcontractor work, the Subcontractor is allowed a fifteen (15) 
percent overhead and profit on change order work above and beyond the direct costs 
stated previously.  To this amount, the General Contractor will be allowed a mark-up not 
exceeding seven and one half percent (7.5%) on the subcontractors work.  These mark-
ups shall include all costs including, but not limited to:  overhead, profit, bonds, insurance, 
supervision, etc.  No markup is permitted on the work of the subcontractor’s 
subcontractor. No additional costs shall be allowed for changes related to the Contractor’s 
onsite superintendent/staff, or project manager, unless a change in the work changes the 
project duration and is identified by the CPM schedule.  There will be no other costs 
associated with the change order. 

 
ARTICLE 8: TIME 
 
8.1 Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the 

Contractor confirms that the stipulated limits are reasonable, and that the Work will be 
completed within the anticipated time frame. 

 
8.2 If progress of the Work is delayed at any time by changes ordered by the Owner, by labor 

disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, 
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time 
shall be extended for such reasonable time as the Owner may determine. 

8.3 Any extension of time beyond the date fixed for completion of the construction and 
acceptance of any part of the Work called for by the Contract, or the occupancy of the 
building by the Owner, in whole or in part, previous to the completion shall not be deemed a 
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay 
in the matter provided for, nor relieve the Contractor of full responsibility. 

 
8.4  SUSPENSION AND DEBARMENT  
 
8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a 

public works contract or complete a public works project within the time schedule 
established by the Agency in the Invitation To Bid, may be subject to Suspension or 
Debarment for one or more of the following reasons:  a) failure to supply the adequate labor 
supply ratio for the project; b) inadequate financial resources; or, c) poor performance on the 
Project.” 

 
8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for the 

public works project may petition the Director of the Office of Management and Budget for 
Suspension or Debarment of the Contractor.  The Agency shall send a copy of the petition 
to the Contractor within three (3) working days of filing with the Director.  If the Director 
concludes that the petition has merit, the Director shall schedule and hold a hearing to 
determine whether to suspend the Contractor, debar the Contractor or deny the petition.  
The Agency shall have the burden of proving, by a preponderance of the evidence, that 
the Contractor failed to perform or complete the public works project within the time 
schedule established by the Agency and failed to do so for one or more of the following 
reasons:  a) failure to supply the adequate labor supply ratio for the project; b) inadequate 
financial resources; or, c) poor performance on the project.  Upon a finding in favor of the 
Agency, the Director may suspend a Contractor from Bidding on any project funded, in 
whole or in part, with public funds for up to 1 year for a first offense, up to 3 years for a 
second offense and permanently debar the Contractor for a third offense.  The Director 
shall issue a written decision and shall send a copy to the Contractor and the Agency.  
Such decision may be appealed to the Superior Court within thirty (30) days for a review 
on the record.”  
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8.5  RETAINAGE 
 
8.5.1 Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning of 

each public works project establish a time schedule for the completion of the project.  If 
the project is delayed beyond the completion date due to the Contractor’s failure to meet 
their responsibilities, the Agency may forfeit, at its discretion, all or part of the Contractor’s 
retainage. 

 
8.5.2 This forfeiture of retainage also applies to the timely completion of the punchlist.  A 

punchlist will only be prepared upon the mutual agreement of the Owner, Architect and 
Contractor.  Once the punchlist is prepared, all three parties will by mutual agreement, 
establish a schedule for its completion.  Should completion of the punchlist be delayed 
beyond the established date due to the Contractor’s failure to meet their responsibilities, 
the Agency may hold permanently, at its discretion, all or part of the Contractor’s 
retainage. 

 
ARTICLE 9: PAYMENTS AND COMPLETION 
 
9.1  APPLICATION FOR PAYMENT 
 
9.1.1 Applications for payment shall be made upon AIA Document G702.  There will be a five 

percent (5%) retainage on all Contractors’ monthly invoices until completion of the project.  
This retainage may become payable upon receipt of all required closeout documentation, 
provided all other requirements of the Contract Documents have been met. 

 
9.1.2 A date will be fixed for the taking of the monthly account of work done.  Upon receipt of 

Contractor's itemized application for payment, such application will be audited, modified, if 
found necessary, and approved for the amount.  Statement shall be submitted to the Owner. 

 
9.1.3 Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per 

annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the 
invoice.  

 
9.2 PARTIAL PAYMENTS  
 
9.2.1 Any public works Contract executed by any Agency may provide for partial payments at 

the option of the Owner with respect to materials placed along or upon the sites or stored 
at secured locations, which are suitable for use in the performance of the contract. 

 
9.2.2 When approved by the agency, partial payment may include the values of tested and 

acceptable materials of a nonperishable or noncontaminative nature which have been 
produced or furnished for incorporation as a permanent part of the work yet to be 
completed, provided acceptable provisions have been made for storage.   

 
9.2.2.1  Any allowance made for materials on hand will not exceed the delivered cost of the 

materials as verified by invoices furnished by the Contractor, nor will it exceed the 
contract bid price for the material complete in place. 

 
9.2.3 If requested by the Agency, receipted bills from all Contractors, Subcontractors, and 

material, men, etc., for the previous payment must accompany each application for 
payment.  Following such a request, no payment will be made until these receipted bills 
have been received by the Owner. 

 
9.3  SUBSTANTIAL COMPLETION 
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9.3.1 When the building has been made suitable for occupancy, but still requires small items of 

miscellaneous work, the Owner will determine the date when the project has been 
substantially completed. 

 
9.3.2 If, after the Work has been substantially completed, full completion thereof is materially 

delayed through no fault of the Contractor, and without terminating the Contract, the Owner 
may make payment of the balance due for the portion of the Work fully completed and 
accepted.  Such payment shall be made under the terms and conditions governing final 
payment that it shall not constitute a waiver of claims. 

 
9.3.3 On projects where commissioning is included, the commissioning work as defined in the 

specifications must be complete prior to the issuance of substantial completion. 
 
9.4  FINAL PAYMENT 
 
9.4.1 Final payment, including the five percent (5%) retainage if determined appropriate, shall be 

made within thirty (30) days after the Work is fully completed and the Contract fully 
performed and provided that the Contractor has submitted the following closeout 
documentation (in addition to any other documentation required elsewhere in the Contract 
Documents): 

 
9.4.1.1 Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 

connected with the work have been paid, 
 
9.4.1.2  An acceptable RELEASE OF LIENS, 
 
9.4.1.3  Copies of all applicable warranties, 
 
9.4.1.4  As-built drawings, 
 
9.4.1.5  Operations and Maintenance Manuals, 
 
9.4.1.6  Instruction Manuals, 
 
9.4.1.7  Consent of Surety to final payment. 
 
9.4.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the 

foregoing conditions have been complied with, defective work corrected and all 
unsatisfactory conditions remedied. 

 
ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 
 
10.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the performance of the Contract.  The 
Contractor shall take all reasonable precautions to prevent damage, injury or loss to: 
workers, persons nearby who may be affected, the Work, materials and equipment to be 
incorporated, and existing property at the site or adjacent thereto.  The Contractor shall give 
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of 
public authorities bearing on the safety of persons and property and their protection from 
injury, damage, or loss.  The Contractor shall promptly remedy damage and loss to property 
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly 
or indirectly employed by any of them, or by anyone for whose acts they may be liable. 
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10.2 The Contractor shall notify the Owner in the event any existing hazardous material such as 
lead, PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a 
qualified specialist for the identification, testing, removal, handling and protection against 
exposure or environmental pollution, to comply with applicable regulation laws and 
ordinances.  The Contractor and Architect will not be required to participate in or to perform 
this operation.  Upon completion of this work, the Owner will notify the Contractor and 
Architect in writing the area has been cleared and approved by the authorities in order for 
the work to proceed.  The Contractor shall attach documentation from the authorities of said 
approval. 

 
10.3 As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying 

any materials that may be defined as hazardous must provide Material Safety Data Sheets 
for those products.  Any chemical product should be considered hazardous if it has a 
warning caution on the label relating to a potential physical or health hazard, if it is known to 
be present in the work place, and if employees may be exposed under normal conditions or 
in any foreseeable emergency situation.  Material Safety Data Sheets must be provided 
directly to the Owner along with the shipping slips that include those products. 

 
10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are free 

of all asbestos.  This certification may be in the form of Material Safety Data Sheet (MSDS) 
provided by the product manufacturer for the materials used in construction, as specified or 
as provided by the Contractor. 

 
ARTICLE 11:  INSURANCE AND BONDS 
 
11.1 The Contractor shall carry all insurance required by law, such as Unemployment Insurance, 

etc.  The Contractor shall carry such insurance coverage as they desire on their own 
property such as a field office, storage sheds or other structures erected upon the project 
site that belong to them and for their own use.  The Subcontractors involved with this project 
shall carry whatever insurance protection they consider necessary to cover the loss of any of 
their personal property, etc. 

 
11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies 

of all required insurance certificates called for herein, and submit one (1) copy of each 
certificate, to the Owner, within 20 days of contract award. 

 
11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the 

coverage included herein, include coverage for injury to or destruction of any property arising 
out of the collapse of or structural injury to any building or structure due to demolition work 
and evidence of these coverages shall be filed with and approved by the Owner. 

 
11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage 

noted herein, include coverage on all real and personal property in their care, custody and 
control damaged in any way by the Contractor or their Subcontractors during the entire 
construction period on this project. 

 
11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing building 

during the entire construction period, shall not be provided by the Contractor under this 
contract.  The Owner shall insure the existing building and all of its contents and all this new 
alteration work under this contract during entire construction period for the full insurable 
value of the entire work at the site.  Note, however, that the Contractor and their 
Subcontractors shall be responsible for insuring building materials (installed and stored) and 
their tools and equipment whenever in use on the project, against fire damage, theft, 
vandalism, etc. 
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11.6 Certificates of the insurance company or companies stating the amount and type of 

coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract 
award. 

 
11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following 

forms of insurance: 
 
 
 
 
 
11.7.1  Contractor's Contractual Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $  500,000 for each person 
 $1,000,000 for each occurrence 
 $1,000,000 aggregate 

 
Property Damage $  500,000 for each occurrence 

 $1,000,000 aggregate 
  
11.7.2  Contractor's Protective Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $  500,000 for each person 
 $1,000,000 for each occurrence 
 $1,000,000 aggregate 

 
Property Damage $  500,000 for each occurrence 

 $500,000 aggregate 
 
11.7.3  Automobile Liability Insurance 
 
  Minimum coverage to be: 
 

Bodily Injury $1,000,000 for each person 
 $1,000,000 for each occurrence 

Property Damage $  500,000 per accident 
  
11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual 

liability coverage in the same minimum amounts as 11.7.1 above. 
 
11.7.5  Workmen's Compensation (including Employer's Liability): 
 
11.7.5.1  Minimum Limit on employer's liability to be as required by law. 
 
11.7.5.2  Minimum Limit for all employees working at one site. 
 
11.7.6  Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior 

notice of cancellation, non-renewal, or any change in coverages and limits of liability shown 
as included on certificates. 
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11.7.7    Social Security Liability 
 
11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or 

performing any work for or on their behalf, or in connection  with or arising out of the 
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment 
of any and all contributions or taxes or unemployment insurance, or old age retirement 
benefits, pensions or annuities now or hereafter imposed by the Government of the United 
States and the State or political subdivision thereof, whether the same be measured by 
wages, salaries or other remuneration paid to such persons or otherwise. 

 
11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or 

employment records as may be necessary to enable it to fully comply with the law imposing 
the aforesaid contributions or taxes. 

 
11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions 

or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by 
the Owner. 

 
ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 
 
12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to 

the requirements of the Contract Documents, whether observed before or after Substantial 
Completion and whether or not fabricated, installed or completed, and shall correct any 
Work found to be not in accordance with the requirements of the Contract Documents within 
a period of two years from the date of Substantial Completion, or by terms of an applicable 
special warranty required by the Contract Documents.  The provisions of this Article apply to 
work done by Subcontractors as well as to Work done by direct employees of the 
Contractor. 

 
12.2 At any time during the progress of the work, or in any case where the nature of the defects 

shall be such that it is not expedient to have them corrected, the Owner, at their option, shall 
have the right to deduct such sum, or sums, of money from the amount of the contract as 
they consider justified to adjust the difference in value between the defective work and that 
required under contract including any damage to the structure. 

 
ARTICLE 13:  MISCELLANEOUS PROVISIONS 
 
13.1  CUTTING AND PATCHING 
 
13.1.1 The Contractor shall be responsible for all cutting and patching.  The Contractor shall 

coordinate the work of the various trades involved. 
 
13.2  DIMENSIONS 
 
13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the 

project site.  Any discrepancies between the drawings and specifications and the existing 
conditions shall be referred to the Owner for adjustment before any work affected thereby 
has been performed. 

 
13.3  LABORATORY TESTS   
 
13.3.1 Any specified laboratory tests of material and finished articles to be incorporated in the work 

shall be made by bureaus, laboratories or agencies approved by the Owner and reports of 
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such tests shall be submitted to the Owner.  The cost of the testing shall be paid for by the 
Contractor. 

 
13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver 

same without charge to the testing laboratory or other designated agency when and where 
directed by the Owner. 

 
13.4  ARCHAEOLOGICAL EVIDENCE 
 
13.4.1 Whenever, in the course of construction, any archaeological evidence is encountered on the 

surface or below the surface of the ground, the Contractor shall notify the authorities of the 
Delaware Archaeological Board and suspend work in the immediate area for a reasonable 
time to permit those authorities, or persons designated by them, to examine the area and 
ensure the proper removal of the archaeological evidence for suitable preservation in the 
State Museum. 

 
13.5  GLASS REPLACEMENT AND CLEANING  
 
13.5.1 The General Contractor shall replace without expense to the Owner all glass broken during 

the construction of the project.  If job conditions warrant, at completion of the job the General 
Contractor shall have all glass cleaned and polished. 

 
13.6  WARRANTY  
 
13.6.1 For a period of two (2) years from the date of substantial completion, as evidenced by the 

date of final acceptance of the work, the contractor warrants that work performed under this 
contract conforms to the contract requirements and is free of any defect of equipment, 
material or workmanship performed by the contractor or any of his subcontractors or 
suppliers.  However, manufacturer's warranties and guarantees, if for a period longer than 
two (2) years, shall take precedence over the above warranties.  The contractor shall 
remedy, at his own expense, any such failure to conform or any such defect.  The protection 
of this warranty shall be included in the Contractor's Performance Bond. 

 
ARTICLE 14:  TERMINATION OF CONTRACT 
 
14.1 If the Contractor defaults or persistently fails or neglects to carry out the Work in accordance 

with the Contract Documents or fails to perform a provision of the Contract, the Owner, after 
seven days written notice to the Contractor, may make good such deficiencies and may 
deduct the cost thereof from the payment then or thereafter due the Contractor.  
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take 
possession of the site and of all materials, equipment, tools, and machinery thereon owned 
by the Contractor and may finish the Work by whatever method the Owner may deem 
expedient.  If the costs of finishing the Work exceed any unpaid compensation due the 
Contractor, the Contractor shall pay the difference to the Owner. 

 
14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate 

state, or federal funds, this Agreement may be terminated on the date beginning on the 
first fiscal year for which funds are not appropriated or at the exhaustion of the 
appropriation.  The Owner may terminate this Agreement by providing written notice to the 
parties of such non-appropriation.  All payment obligations of the Owner will cease upon 
the date of termination.  Notwithstanding the foregoing, the Owner agrees that it will use 
its best efforts to obtain approval of necessary funds to continue the Agreement by taking 
appropriate action to request adequate funds to continue the Agreement.” 
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 END OF GENERAL REQUIREMENTS 
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SECTION 00 82 13 - ADDITIONAL GENERAL CONTRACTING REQUIREMENTS 
 
PART 1 - GENERAL 
 
1.1 GENERAL PROVISIONS 
 

A. APPLICABLE PROVISIONS of the entire Project Manual including Addenda shall govern 
this Section as fully as if repeated herein. 

 
1.2 BIDDING AND CONTRACT DOCUMENTS 
 

A. Reference to specific sections of Bidding and Contract Documents further herein will be by 
Section number only. 

 
1.3 WORK INCLUDED 
 

A. Briefly, and without force, it is the intent of this Project Manual and of the accompanying 
drawings that this Contractor shall provide the following: 

 
The building is changing use from a Boot Camp to a long-term housing for geriatric / 
infirmed inmates.  Provide proper environmental conditions to those areas that are not 
currently air conditioned including the dormitories, dining hall, multi-purpose room and 
classrooms. 
 
Work includes the installation of three (3) Air Handling Units, VAV Boxes, Duct 
Distributors, outdoor Air-Cooled Chiller, Chilled Water Piping, Circulating Pumps, and 
DDC/ATC Controls. 

 
1.4 WORK NOT INCLUDED 
 

A. Asbestos Material:  If material is encountered which may contain asbestos and must be 
disturbed, do not touch the material.  Notify the Asbestos Section of the Division of 
Facilities Management in writing. Within fourteen (14) calendar days, the Division of 
Facilities Management will perform laboratory tests to determine if there is asbestos.  If 
asbestos is not a danger, the Contractor will be directed to proceed without change.  If the 
material is asbestos and must be handled, the Division of Facilities Management will direct a 
change. 

 
1.5 SECURITY 
 

A. All wall openings must be secured and weather-proofed at the end of each work day. 
 

B. The Contractor shall be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with work.  They shall take all reasonable 
precautions for the safety of, and shall provide all reasonable protection to prevent damage, 
injury or loss to: 

 
1. All employees on the work and other persons who may be affected thereby. 
2. All work, materials and equipment to be incorporated therein. 
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3. Other property at the site or adjacent thereto. 
 

C. The Contractor shall comply with all applicable laws, ordinances, rules, regulations and 
orders of any public authority having jurisdiction for the safety of persons or property or to 
protect them from damage, injury or loss.  All damage or loss to any property or building 
materials shall be remedied by the Contractor no matter how such damage or loss is caused. 

  
1.6 MAJOR SUB-CONTRACTORS 
 

A. Refer to the Bid Form for the listing of Sub-Contractors and Addresses. 
 

B. For simplicity, all sub-contracts and sub-contractors will be referred to further herein as 
Contracts and Contractors respectively. 

 
1.7 DRAWINGS AND SPECIFICATIONS 
 

A. It is the intent of the specifications and drawings to include under each item all materials, 
apparatus and labor necessary to properly install, equip, adjust and put into perfect operation 
the respective portions of the installations specified and to so interconnect the various items 
or sections of the work as to form a complete and properly operating whole. 

 
B. Any apparatus, machinery, small items not mentioned in detail which may be found 

necessary to complete or perfect any portion of the installations in a substantial manner and 
in compliance with the requirements stated, implied or intended shall be furnished without 
extra cost to the Owner.  This shall include all materials, devices or methods peculiar to the 
machinery, apparatus or systems furnished and installed by the Prime Contractor or any sub-
contractor. 

 
C. In referring to drawings, figured dimensions take precedence over scale measurements.  

Discrepancies must be referred to the Engineer for decision.  Each Contractor shall certify 
and verify all dimensions before ordering material or commencing work. 

 
D. Any work called for in the specifications but not mentioned or shown on the drawings, or 

called for in the drawings but not mentioned in the specifications, shall be provided as 
though called for in both. 

 
E. When any device or part of equipment is referred to herein in the singular number, such as 

"the pump", such reference shall be deemed to apply to as many such devices as required to 
complete the installation. 

 
F. The term "Provide" shall mean "Furnish and Install".  Neither term will be used generally in 

these specifications, but will be assumed.  The term "Furnish" shall mean to obtain and 
deliver on the job for installation by other trades. 

 
1.8 CONTINUITY OF SERVICES 
 

A. Continuous operation of basic services of these facilities during the construction is 
mandatory.  This specifically includes space heating, steam and condensate piping, 
telephone, storm sewer, domestic hot and cold water services, electrical services, fire alarm, 
and all security systems. 
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B. No action shall be taken by these Contractors that will interrupt any of the existing building 

services or systems unless previous arrangements have been made five (5) days in advance 
with the Owner or an authorized representative. 

 
C. Should any Contractor inadvertently interrupt any service, they shall immediately furnish all 

labor, including overtime, material and equipment necessary for prompt restoration of such 
service and/or system at no additional cost to the Owner. 

 
1.9 METHOD OF PROCEDURE 
 

A. The drawings accompanying these specifications are diagrammatic and intended to cover the 
approximate and relative location of all material, equipment and systems. 

 
B. Installation, connection and interconnection of all components of these systems shall be, 

complete and made in accordance with the manufacturer’s instructions and best practices. 
 

C. Each Contractor shall erect all parts of equipment to be furnished by them under their 
contract at such time and in such manner as not to delay or interfere with other Contractors 
on the job. 

 
D. All piping and conduit shall be plugged as required during construction to prevent entrance 

of dirt and other foreign objects. 
 

E. Before material is ordered or any work performed, each Contractor shall verify all 
measurements, including lines, grades, pipes, and conduit work elevations at the building and 
shall be responsible for the correctness thereof.  No extra compensation will be allowed on 
account of differences between actual dimension and measurements and those indicated in 
the Contract Drawings.  Any discrepancies discovered shall be submitted to the Engineer for 
consideration before proceeding with the work. 

 
F. Each Contractor shall lay out their work and be responsible for the establishment of heights, 

grades, etc., for all interior piping, and conduit, etc., included in Contract Documents, in 
strict accordance with the intent expressed thereby; and all the physical conditions to be met 
at the building and finished grade, and shall be responsible for accuracy thereof.  The 
establishment of the location of all work shall be performed in consideration of the finished 
work.  In case of conflict, equipment shall be relocated without cost to the Owner, as directed 
by the Engineer, regardless of which equipment was installed first. 

 
G. Each Contractor shall cooperate with other Contractors for the proper securing and anchoring 

of all work included within these specifications.  Extraordinary care shall be used in the 
erection and installation of all equipment and materials to avoid any damage of the work of 
other Contractors, as each Contractor will be held financially responsible for all such injury 
caused by the lack of precaution and due to negligence on the part of their workers. 

 
H. All piping, conduit and other mechanical and electrical materials and equipment mounted 

below ceilings are to be kept as close to ceiling as possible unless otherwise noted. 
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1.10 RESPONSIBILITY FOR DAMAGE AND CARE OF STATE PROPERTY 
 

A. The Contractor in the performance of this Contract will be held financially responsible for 
any damage to the grounds, buildings, or equipment caused by them, their subcontractors or 
employees, or other persons engaged in the performance of the Contract. 

 
B. Every reasonable effort shall be made by workmen to proceed with the work as described in 

these specifications in a manner accepted in trade circles as the highest level of 
workmanship.  The successful bidder for this work shall be responsible for all damage to 
other work caused by his workmen or through the neglect of his workmen on the site. 

 
C. Workmanlike care shall be expected at all times in performing the work.  It shall be the 

responsibility of the successful bidder to repair or replace all damaged property, the damage 
for which they or anyone working under his direction is responsible. 

 
1.11 MATERIALS AND EQUIPMENT 
 

A. All materials and equipment shall be new and shall conform to the grade, quality and 
standards specified herein. 

 
B. All equipment offered under these specifications shall be limited to products regularly 

produced and recommended for service ratings in accordance with engineering data or other 
comprehensive literature made available to the public and in effect at the time of opening of 
bids. 

 
C. Items such as valves, motors, starting equipment, vibration isolating devices, and all other 

equipment and material, where applicable and practicable, shall each be of one manufacturer. 
 

D. Equipment shall be installed in strict accordance with manufacturer’s instructions for type 
and capacity of each piece of equipment used.  The Contractors shall obtain these 
instructions which will be considered part of these specifications.  Type, capacity and 
application of equipment shall be suitable and shall operate satisfactorily for the purposes 
intended. 

 
1.12 FASTENINGS AND CLAMPS 
 

A. Bolts with expansion shields shall not be used as anchor bolts. 
 

B. All fastenings, clamps and anchors shall be of type made for purpose intended, as follows: 
 

1. Toggle or flat plates in fill with machine screw/bolt fastenings for pre-cast concrete 
or lath and plaster. 

2. Metal expansion shields and machine screws for solid masonry. 
3. Lag screws or bolts for wood or material of similar fibrous nature. 
4. Screws with wooden or plastic plugs or lead caulking anchors are not acceptable. 

 
1.13 CLEANING 
 

A. Each Contractor and/or Sub-Contractor who is responsible for execution of individual 
sections of work shall be responsible for the following: 
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1. Removal of all lumber, refuse, metal, piping and debris resulting from their work to 
an on-site location as determined by the Prime Contractor. 

2. Cleaning drippings resulting from their work, etc., from finished work of other 
trades. 

3. Cleaning, polishing, waxing of their work as required. 
 

B. After testing and acceptance by the Engineer, each Contractor shall thoroughly clean all 
material and equipment involved in their Contract to the satisfaction of the Engineer. 

 
1.14 PROTECTION 
 

A. Exercise every precaution to exclude dust, dirt and all other foreign materials from rooms 
during construction.  

 
B. All piping, materials and accessories having finish polished chrome plated surfaces and 

machine, finished or unpainted surfaces of equipment furnished under these specifications 
shall be given a thick coat of a neutral protection grease and carefully covered with thick 
cloth or heavy building paper held securely in place to protect the finish against damage 
during the entire period of construction. 

 
C. All openings in pipes, fittings, conduit, and all other materials shall be effectively sealed to 

exclude dirt, sand and other foreign materials. 
 

D. Exercise every precaution to exclude dust, dirt, and all other foreign materials from 
switchgear rooms, relays, meters and transformer and mechanical equipment rooms during 
construction.  All relays, meters and mechanical equipment contained with electrical 
components shall be protected with heavy paper held in place with approved mastic tape to 
exclude fine dust and particles. 

 
1.15 EQUIPMENT DEVIATIONS 
 

A. Refer to SUBSTITUTIONS Article of Section 00 21 13 
 

B. Where Prime or Sub-Contractors propose to use an item of equipment other than that 
specified as the standard of design and construction or detailed on drawings, the provisions 
of this referenced article shall apply. 

 
C. Where such approved deviation requires any changes of the structure, partitions, foundations, 

piping, wiring, or any other part of the Mechanical, Electrical or General Construction 
Design Documents, all re-design and any new drawings and detailing required therefore, 
shall with the approval of the Engineer, be prepared and executed by the Contractor at their 
own expense. 

 
D. All alternate and/or substitute prices shall include the cost of all items affecting the work of 

all other trades. 
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1.16 GUARANTEE 
 

A. All material, equipment and workmanship provided by each Contractor shall be in first class 
operating condition in every respect at time of acceptance by Owner.  Acceptance by the 
Owner shall be by letter to this effect written to each Contractor. 

 
B. Each Contractor shall unconditionally guarantee in writing all materials, equipment and 

workmanship for a period of two (2) years from date of acceptance by Owner.  During the 
guarantee period each Contractor shall repair or replace, at their own expense, any materials, 
equipment or workmanship in which defects may develop and they shall also provide free 
service for all equipment and systems involved in their contract during this guarantee period. 

 
C. Guarantee shall also include restoration to its original condition of all adjacent work that 

must be disturbed in fulfilling this guarantee. 
 

D. All such repairs and/or replacements shall be made without delay and at the convenience of 
the Owner. 

 
E. Guarantees furnished by Sub-Contractors and/or equipment manufacturers shall be counter-

signed by the related Contractor for joint and/or individual responsibility for subject item. 
 

F. Manufacturers’ equipment guarantees or warranties extending beyond the guarantee period 
described above shall be transferred to the Owner along with the contractor's guarantees. 

 
1.17 AS-BUILT DRAWINGS 
 

A. During the course of the work, maintain a record set of drawings on which shall be marked 
the actual physical location of all piping, valves, equipment, conduit, feeders, outlets, access 
panels, controls, actuators, etc., including all invert elevations. 

 
B. Include all Addendum items, response to RFI’s (field directives), change order items and 

underground obstructions. 
 

C. At project completion, obtain a clean set of prints and AutoCAD 2010/2014 CD’S from the 
Architect/Engineer.  Make a set of reproducibles.  Neatly transfer all the recorded as-built 
information on to the reproducibles and AutoCAD 2010/2014 CD. 

 
D. Provide five (5) prints of these reproducibles, one (1) set for the State Archives, and one (1) 

set along with the reproducibles themselves and AutoCAD 2006/2010 CD’s to Owner.  In 
addition, attach one (1) complete set of prints to each of the Operating and Maintenance 
Instructions. 

 
E. In cases where the Prime Contractor or Subcontractors are required to design and/or submit 

original shop drawing documents, prepared by the respective Contractors for submission to 
State Agencies (i.e.: sprinkler, fire alarm, etc.), each respective Contractor or Subcontractor 
shall revise their drawings accordingly and include all As-Built information, thereon.  
Submit As-Builts in the same format, (i.e.: One (1) reproducible and three (3) prints) as with 
the project As-Builts.  

 
END OF SECTION 00 82 13 

NOT FOR C
ONSTRUCTIO

N



SUSSEX CORRECTIONAL INSTITUTION   26912-14006 
BOOT CAMP TO PROGRAMS BUILDING CONVERSION MC3804000068 
 
 

   
SUMMARY Tetra Tech 
01 10 00-1  

 

 
SECTION 01 10 00 – SUMMARY 

PART 1 - GENERAL 

1.1  RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes the following: 

1. Work covered by the Contract Documents. 
2. Use of premises. 
3. Owner’s occupancy requirements. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

A. Project Identification: 
 

1. Project Title: Boot Camp to Programs Building Conversion 
 

2. Project Location:   Sussex Correctional Institution, 23203 DuPont Blvd, 
Georgetown, DE  19947. 
 

3. Owner:  State of Delaware, Department of Correction, 245 McKee Road, Dover, 
DE  19904. 

4. User Department:  Capital Programs Administrator, State of Delaware 
Department of Correction, Department of Engineering & Facilities Maintenance, 
245 McKee Road, Dover, DE 19904. 

B. Architect/Engineer:  Tetra Tech, 240 Continental Dr., Suite 200, Newark, Delaware 19713-
4307. 

C. The Work consists of the following:   
 
1. The building is changing use from a Boot Camp to a long term housing for geriatric / 

infirmed inmates.  Provide proper environmental conditions to those areas that are 
not currently air conditioned including the dormitories, dining hall, multi-purpose 
room and classrooms. 

 
 Work includes the installation of three (3) Air Handling Units, VAV Boxes, Duct 

Distributors, outdoor Air-Cooled Chiller, Chilled Water Piping, Circulating Pumps, 
and DDC/ATC Controls. 
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1.4 TYPE OF CONTRACT 

A. Project will be constructed under a single prime contract. 

1.5 OWNER-FURNISHED PRODUCTS OR SERVICES 

A. Not Applicable.   

1.6 USE OF PREMISES 

A. Use of the Site:  Confine operations at the site to the areas permitted under the Contract.  
Portions of the site beyond areas on which work is indicated are not to be disturbed.  
Conform to site rules and regulations affecting the work while engaged in project 
renovations. 

1. Keep driveways and entrances serving the premises clear and available for the 
Owner’s use at all times.  Do not use these areas for parking or storage of 
materials, except as directed by the Owner’s Representative. 

2. Do not encumber the site with materials or equipment.  Confine stockpiling of 
materials to the areas directed by the Owner’s Representative.  If storage is 
necessary, obtain and pay for such storage beyond the secure perimeter or off 
site. 

3. Lock automotive type vehicles, such as passenger cars and trucks and other 
mechanized or motorized construction equipment when parked and unattended to 
prevent unauthorized use.  Do not leave such vehicle or equipment unattended 
with the motor running or the ignition key in place. 

4. Parking areas for employees of the Contractor shall be designated in the vicinity 
of the project, and it shall be the responsibility of the Contractor to require its 
personnel to park in this designated area and not any area, which may interfere 
with the Owner’s normal operations. 

5. Subparagraph and associated subparagraphs below are examples of a special 
requirement appropriate to many projects.  Revise to suit Project or delete. 

6. Background checks will be completed on all employees performing the work on 
site.  An advance notice of the employees must be submitted so that the 
background check can be completed prior to the start of the work. 

7. Materials and toolboxes will be checked each time they are brought into and out 
of the secure perimeter and the facility.  A list of each item in toolboxes, storage 
containers, etc., brought into the facility must be presented to the Owner’s 
Representative at every occurrence.  This list will be used as a check list when 
these items are removed from the facility.  Materials and tools can be secured in 
the Contractor-supplied storage boxes, which can be located adjacent to the work 
area. 

8. The Contractor may be requested to leave the site immediately or not enter in the 
event of an emergency situation. 

9. The Contractor will be briefed informally the first day of work as to applicable 
protocols. 

10. It is mandatory that the Contractor not interact with the inmates.  Any interaction 
is grounds for dismissal. 

11. There are restrictions as to the number of times the Contractor may enter / exit 
the site.  It is highly recommended that these occurrences be kept to an absolute 
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minimum.  Lunch and all breaks shall occur at the job site.  Persons entering and 
exiting and their tool boxes, materials, etc., will be searched and subjected to 
metal detection.  The Contractor must expect and plan upon delays entering and 
exiting the facility. 

1.7 PROTECTION OF PERSONS AND PROPERTY 

A. The Contractor shall provide ample and approved provisions for the protection of any area, 
which may be considered a hazard for any persons and vehicles operating in the area.  All 
hazards such as trenches, stored material, work areas, etc., shall be neatly barricaded and 
lighted. 

1. The safeguard measures for this project shall comply, at a minimum, with all 
applicable sections of the Occupational, Health, and Safety Act, with the latest 
addenda. 

1.8 OWNER’S OCCUPANCY REQUIREMENTS 

A. Full Owner Occupancy:  Owner will occupy site and existing building during entire 
construction period.  Cooperate with Owner during construction operations to minimize 
conflicts and facilitate Owner usage.  Perform the Work so as not to interfere with 
Owner’s day-to-day operations.  Maintain existing exits, unless otherwise indicated. 

1. Maintain access to existing walkways, corridors, and other adjacent occupied or 
used facilities.  Do not close or obstruct walkways, corridors, or other occupied 
or used facilities without written permission from Owner and authorities having 
jurisdiction. 

2. Provide not less than 72 hours’ notice to Owner of activities that will affect 
Owner’s operations. 

B. Owner Occupancy of Completed Areas of Construction:  Owner reserves the right to 
occupy completed areas of building, before Substantial Completion, provided such 
occupancy does not interfere with completion of the Work.  Such partial occupancy shall 
not constitute acceptance of the total Work. 

1. Engineer or Architect will prepare a Certificate of Substantial Completion for 
each specific portion of the Work to be occupied before Owner occupancy. 

2. Obtain a Certificate of Occupancy from authorities having jurisdiction before 
Owner occupancy. 

3. Before partial Owner occupancy, mechanical and electrical systems shall be fully 
operational, and required tests and inspections shall be successfully completed.  
On occupancy, Owner will operate and maintain mechanical and electrical 
systems serving occupied portions of building. 

4. On occupancy, Owner will assume responsibility for maintenance and custodial 
service for occupied portions of building. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 10 00 
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SECTION 01 21 00 – ALLOWANCES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements governing allowances.

1. Certain materials and equipment are specified in the Contract Documents by allowances.
In some cases, these allowances include installation. Allowances have been established
in lieu of additional requirements and to defer selection of actual materials and equipment
to a later date when additional information is available for evaluation. If necessary,
additional requirements will be issued by Change Order.

B. Types of allowances include the following:

1. Contingency allowances.

1.3 CONTINGENCY ALLOWANCES

A. Use the contingency allowance only as directed by Engineer for Owner’s purposes and only by
Change Orders that indicate amounts to be charged to the allowance.

B. Contractor’s and their subcontractors and related costs for products and equipment ordered by
Owner under the contingency allowance are included in the allowance and are not part of the
Contract Sum. These costs include delivery, installation, taxes, insurance, equipment rental,
and similar costs.

C. Change Orders authorizing use of funds from the contingency allowance will include
Contractor’s related costs and reasonable overhead and profit margins.

D. At Project closeout, credit unused amounts remaining in the contingency allowance to Owner
by Change Order.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION

3.1 EXAMINATION

A. Examine products covered by an allowance promptly on delivery for damage or defects. Return
damaged or defective products to manufacturer for replacement.
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3.2 PREPARATION

A. Coordinate materials and their installation for each allowance with related materials and
installations to ensure that each allowance item is completely integrated and interfaced with
related work.

3.3 SCHEDULE OF ALLOWANCES

A. Allowance No. 1: A contingency allowance of $10,000 shall be included in the base bid. This
allowance is principally maintained for unforeseen existing materials such as loose electrical
and data cabling that will need to be removed or reorganized.

END OF SECTION 01 21 00
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SECTION 01 25 00 – CONTRACT MODIFICATIONS PROCEDURES

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section specifies administrative and procedural requirements for handling and processing
Contract modifications.

B. Related Sections include the following:

1. Division 01 Section “Allowances” for procedural requirements for handling and
processing allowances.

1.3 MINOR CHANGES IN THE WORK

A. The Architect will issue supplemental instructions authorizing Minor Changes in the Work, not
involving adjustment to the Contract Sum or the Contract Time, on AIA Document G710,
“Architect’s Supplemental Instructions”.

1.4 PROPOSAL REQUESTS

A. Owner-Initiated Proposal Requests: The Architect will issue a detailed description of proposed
changes in the Work that may require adjustment to the Contract Sum or the Contract Time. If
necessary, the description will include supplemental or revised Drawings and Specifications.

1. Proposal Requests issued by the Architect are for information only. Do not consider
them instructions either to stop work in progress or to execute the proposed change.

2. Within time specified in Proposal Request after receipt of Proposal Request, submit a
quotation estimating cost adjustments to the Contract Sum and the Contract Time
necessary to execute the change. Refer to procedures outlined in the Supplementary
Conditions of the Contract.

B. Contractor-Initiated Proposals: If latent or unforeseen conditions require modifications to the
Contract, Contractor may propose changes by submitting a request for a change to the Architect.
Refer to Procedures outlined in the Supplementary Conditions of the Contract.

1.5 ALLOWANCES

A. Submit claims for increased costs because of a change in scope or nature of the allowance
described in the Contract Documents, whether for the Purchase Order amount or Contractor’s
handling, labor, installation, overhead, and profit. Submit claims within 14 days of receipt of
the Change Order or Construction Change Directive authorizing work to proceed. Owner will
reject claims submitted later than 21 days after such authorization.
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1. Do not include Contractor’s or subcontractor’s indirect expense in the Change Order cost
amount unless it is clearly shown that the nature or extent of work has changed from what
could have been foreseen from information in the Contract Documents.

2. No change to Contractor’s indirect expense is permitted for selection of higher- or lower-
priced materials or systems of the same scope and nature as originally indicated.

1.6 CHANGE ORDER PROCEDURES

A. On Owner’s approval of a Proposal Request, the Architect will issue a Change Order for
signatures of Owner and Contractor on AIA Document G701.

1.7 CONSTRUCTION CHANGE DIRECTIVE

A. Work Change Directive: The Architect may issue a Work Change Directive on AIA
Document G714. Work Change Directive instructs Contractor to proceed with a change in the
Work, for subsequent inclusion in a Change Order.

1. Work Change Directive contains a complete description of change in the Work. It also
designates method to be followed to determine change in the Contract Sum or the
Contract Time.

B. Documentation: Maintain detailed records on a time and material basis of work required by the
Work Change Directive.

1. After completion of change, submit an itemized account and supporting data necessary to
substantiate cost and time adjustments to the Contract.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)

END OF SECTION 01 25 00
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SECTION 01 31 00 – PROJECT MANAGEMENT AND COORDINATION 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative provisions for coordinating construction operations on the 

Project including, but not limited to, the following: 

1. General project coordination procedures. 

2. Coordination Drawings. 

3. Administrative and supervisory personnel. 

4. Project meetings. 

B. Each contractor shall participate in coordination requirements.  Certain areas of responsibility 

will be assigned to a specific contractor. 

C. Related Sections:  The following Sections contain requirements that relate to this Section: 

1. Division 01 Section “Closeout Procedures” for coordinating Contract closeout. 

1.3 COORDINATION 

A. Coordination:  Coordinate construction operations included in various Sections of the 

Specifications to ensure efficient and orderly installation of each part of the Work.  Coordinate 

construction operations, included in different Sections that depend on each other for proper 

installation, connection, and operation. 

1. Schedule construction operations in sequence required to obtain the best results where 

installation of one part of the Work depends on installation of other components, before 

or after its own installation. 

2. Coordinate installation of different components with other contractors to ensure 

maximum accessibility for required maintenance, service, and repair. 

3. Make adequate provisions to accommodate items scheduled for later installation. 

B. If necessary, prepare memoranda for distribution to each party involved, outlining special 

procedures required for coordination.  Include such items as required notices, reports, and list of 

attendees at meetings. 

1. Prepare similar memoranda for the Owner and separate contractors if coordination of 

their Work is required. 

C. Administrative Procedures:  Coordinate scheduling and timing of required administrative 

procedures with other construction activities and activities of other contractors to avoid conflicts 

and to ensure orderly progress of the Work.  Such administrative activities include, but are not 

limited to, the following: 
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1. Preparation of the Contractor’s Construction Schedule. 

2. Preparation of the Schedule of Values. 

3. Installation and removal of temporary facilities and controls. 

4. Delivery and processing of submittals. 

5. Progress meetings. 

6. Preinstallation conferences. 

7. Project closeout activities. 

D. Conservation:  Coordinate construction activities to ensure that operations are carried out with 

consideration given to conservation of energy, water, and materials. 

1.4 SUBMITTALS 

A. Coordination Drawings:  Prepare Coordination Drawings if limited space availability 

necessitates maximum utilization of space for efficient installation of different components or if 

coordination is required for installation of products and materials fabricated by separate entities. 

1. Indicate relationship of components shown on separate Shop Drawings. 

2. Indicate required installation sequences. 

3. Refer to Division 26 Section “Basic Materials and Methods, Electrical” for specific 

Coordination Drawing requirements for mechanical and electrical installations. 

B. Staff Names:  Within 15 days of starting construction operations, submit a list of principal staff 

assignments, including superintendent and other personnel in attendance at the Project site.  

Identify individuals and their duties and responsibilities; list addresses and telephone numbers, 

including home and office telephone numbers.  Provide names, addresses, and telephone 

numbers of individuals assigned as standbys in the absence of individuals assigned to the 

Project. 

1. Post copies of list in the Project meeting room, in temporary field office, and by each 

temporary telephone. 

1.5 PROJECT MEETINGS 

A. General:  The Engineer/Architect will schedule and conduct meetings and conferences at the 

Project site, unless otherwise indicated. 

1. Attendees:  Both Engineer/Architect and the Contractor will inform participants and 

others involved, and individuals whose presence is required, of date and time of each 

meeting. 

2. Agenda:  Engineer/Architect will prepare the meeting agenda and distribute the agenda to 

all invited attendees. 

3. Minutes:  Engineer/Architect will record significant discussions and agreements achieved 

and distribute the meeting minutes to everyone concerned, including the Owner, within 3 

days of the meeting. 

B. Preconstruction Conference:  Engineer/Architect to schedule a preconstruction conference 

before starting construction, at a time convenient to the Owner and the Contractor, but no later 

than 15 days after execution of the Agreement.  Hold the conference at the Project site or 

another convenient location.  Conduct the meeting to review responsibilities and personnel 

assignments. 
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1. Attendees:  Authorized representatives of the Owner, the Architect, and their consultants; 

the Contractor and its superintendent; major subcontractors; manufacturers; suppliers; 

and other concerned parties shall attend the conference.  All participants at the conference 

shall be familiar with the Project and authorized to conclude matters relating to the Work. 

2. Agenda:  Discuss items of significance that could affect progress, including the 

following: 

a. Tentative construction schedule. 

b. Phasing. 

c. Critical work sequencing. 

d. Designation of responsible personnel. 

e. Procedures for processing field decisions and Change Orders. 

f. Procedures for processing Applications for Payment. 

g. Distribution of the Contract Documents. 

h. Submittal procedures. 

i. Preparation of Record Documents. 

j. Use of the premises. 

k. Responsibility for temporary facilities and controls. 

l. Parking availability. 

m. Office, work, and storage areas. 

n. Equipment deliveries and priorities. 

o. First aid. 

p. Security. 

q. Progress cleaning. 

r. Working hours. 

C. Progress Meetings:  Engineer/Architect will conduct progress meetings at bimonthly intervals.  

Coordinate dates of meetings with preparation of payment requests. 

1. Agenda:  Review and correct or approve minutes of previous progress meeting.  Review 

other items of significance that could affect progress.  Include topics for discussion as 

appropriate to status of the Project. 

a. Contractor’s Construction Schedule:  Review progress since the last meeting.  

Determine whether each activity is on time, ahead of schedule, or behind schedule, 

in relation to the Contractor’s Construction Schedule.  Determine how construction 

behind schedule will be expedited; secure commitments from parties involved to 

do so.  Discuss whether schedule revisions are required to ensure that current and 

subsequent activities will be completed within the Contract Time. 

b. Review present and future needs of each entity present, including the following: 

1) Interface requirements. 

2) Sequence of operations. 

3) Status of submittals. 

4) Deliveries. 

5) Off-site fabrication. 

6) Access. 

7) Site utilization. 

8) Temporary facilities and controls. 

9) Work hours. 

10) Hazards and risks. 

11) Progress cleaning. 
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12) Quality and work standards. 

13) Change Orders. 

14) Documentation of information for payment requests. 

2. Reporting:  Engineer/Architect will distribute minutes of the meeting to each party 

present and to parties who should have been present.  Include a brief summary, in 

narrative form, of progress since the previous meeting and report. 

a. Schedule Updating:  Revise the Contractor’s Construction Schedule after each 

progress meeting where revisions to the schedule have been made or recognized.  

Issue revised schedule concurrently with the report of each meeting. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 31 00 
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SECTION 01 31 13 – COORDINATION OF TRADES

PART 1 - GENERAL

1.1 GENERAL PROVISIONS

A. Applicable provisions of the entire Project Manual, including Addenda, shall govern this
section as fully as if repeated herein.

B. This section is for guidance only and does not relieve the Prime Contractor of the total
responsibility for the proper completion of this work.

1.2 CUTTING AND PATCHING

A. Refer to Section 01 73 29 Cutting & Patching.

1.3 ABANDONMENT, REMOVAL AND RELOCATION

A. Prime Contractor and each Sub-Contractor shall perform all removal and relocation work
related to their trade as required for installation of work installed for entire job and shall
cooperate fully among themselves in these respects.

B. Removals shown on drawings are a general indication only and may not necessarily indicate
the full extent of removals which may be required to complete this work.

C. The Prime Contractor shall seal all existing and resultant penetrations and voids and perform
surface refinishing as required.

D. Each Contractor shall provide, erect and maintain barricades, guards, bracing, shoring, etc.
required for the protection of their workers, the occupants of the building and the General
Public.

E. During the course of this work, each Contractor shall, by means of canvasses, temporary
partitions or otherwise as may seem expedient to them, protect the property and adjacent areas
from damage, dirt and dust.

F. All demolition work is subject to the direction and approval of the Owner and Engineer and
shall be performed in such manner as not to interfere with the normal operation of the
building involved.

G. Where work under this contract interferes with the existing construction, piping, conduit,
fixtures or equipment, remove the existing construction, piping, conduit or equipment and
reroute to clear the obstruction providing additional piping and conduit, if necessary, of the
same design and quality if the material, piping or conduit are to be continued in use.

H. Disconnect and remove all accessible piping, conduit, ductwork, materials, fixtures and
equipment not required in the new systems. Plug all outlets at the main or riser connection.
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I. Removed materials not desired by the Owner or not to be reset and not specified nor indicated
to be reused, shall become the property of the Contractors and shall be promptly removed
from the site. Refer to TRASH REMOVAL Article, Section 01 50 00.

END OF SECTION 01 31 13
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SECTION 01 31 20 – PAYROLL REPORTS

PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A. Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 01 Specification Sections, apply to this Section.

1.2 SUMMARY

A. This Section includes administrative and procedural requirements for schedules and reports
required for proper performance of the Work, including:

1. State of Delaware Payroll Reports.

B. Related Sections: The following Sections contain requirements that relate to this Section:

1. Division 01 Section "Applications for Payment" specifies requirements for submittal
of the Schedule of Values.

2. Division 01 Section "Project Meetings" specifies requirements for submittal and
distribution of meeting and conference minutes.

1.3 SUBMITTAL PROCEDURES

A. Coordination: Coordinate preparation and processing of schedules and reports with
performance of other construction activities.

1.4 PAYROLL REPORTS

A. State of Delaware Payroll Reports: As required by the State of Delaware, Section 6960, Title
29, of the Delaware Code, payroll wages shall be reported weekly to the Delaware
Department of Labor, Division of Industrial Affairs, 4425 North Market Street, Wilmington,
DE 19802, phone 302-761-8200. Forms shall be available at the above address. A sample
copy of the form is attached under contract forms, State of Delaware Payroll Report.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01 31 20

NOT FOR C
ONSTRUCTIO

N



SUSSEX CORRECTIONAL INSTITUTION   26912-14006 
BOOT CAMP TO PROGRAMS BUILDING CONVERSION MC3804000068 
 

  
SUBMITTAL PROCEDURES Tetra Tech 
01 33 00-1  

 
SECTION 01 33 00 – SUBMITTAL PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. Section includes requirements for the submittal schedule and administrative and procedural 
requirements for submitting Shop Drawings, Product Data, Samples, and other submittals. 

1. Process designated submittals for the Project electronically through designated email 
system.  

1.3 DEFINITIONS 

A. Action Submittals:  Written and graphic information and physical samples that require 
Architect/Engineer's responsive action.  Action submittals are those submittals indicated in 
individual Specification Sections as "action submittals." 

B. Informational Submittals:  Written and graphic information and physical samples that do not 
require Architect/Engineer's responsive action.  Submittals may be rejected for not complying 
with requirements.  Informational submittals are those submittals indicated in individual 
Specification Sections as "informational submittals." 

C. Portable Document Format (PDF):  An open standard file format licensed by Adobe Systems 
used for representing documents in a device-independent and display resolution-independent 
fixed-layout document format. 

D. Email System: A method to transmit certain electronic submittals between the Contractor, 
Architect/Engineer, and Owner, via email. 

1. For consistency, the standard file format will be PDF. Convert paper originals and other 
file formats to PDF prior to submission. 

2. In the event of system malfunction, submittals shall be processed in accordance with the 
Architect/Engineer’s instructions, until the system malfunction has been corrected. 

3. For this Project, process the following submittal types through the designated email 
system: 

a. Product Data. 
b. Shop Drawings. 
c. Product Schedules. 
d. Qualification Data. 
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e. Certificates (Welding, Installer, Manufacturer, Product, and Material, as 
applicable). 

f. Test Reports (Material, Product, Preconstruction, Compatibility, and Field, as 
applicable). 

g. Research Reports. 
h. Warranty (sample). 
i. Design Data, including calculations. 
j. Coordination Drawings. 
k. Delegated-Design Services Certifications. 

4. For Samples, provide electronic submittal of Sample cover sheet, identifying location and 
actual delivery date of Samples. Deliver Samples to location (Architect/Engineer’s office, 
Project site, etc.) as directed by the Architect/Engineer. 

a. Architect/Engineer will identify delivery location(s) after receipt and review of 
Contractor’s Submittal Schedule. 

1.4 SUBMITTAL SCHEDULE 

A. Submittal Schedule:  Submit a schedule of submittals indicating scheduled date for each 
submission.  Factor time required for review, ordering, manufacturing, fabrication, and delivery 
when establishing submission dates.  Include additional time required for making corrections or 
revisions to submittals noted by Architect/Engineer and additional time for handling and 
reviewing submittals required by those corrections. 

1. Submit concurrently with the first complete submittal of Contractor’s construction 
schedule.   

2. Format:  Arrange the following information in a tabular format: 

a. Specification Section number and title. 
b. Submittal category:  Action; informational. 
c. Submittal type: Product Data, Shop Drawings, Samples, etc. 
d. Description of the Work covered. 
e. Scheduled date for first submittal. 

1.5 COLOR SCHEDULE 

A. Color Schedule: Within thirty (30) days after date of Notice of Award, submit a complete list of 
proposed manufacturers and complete product designations (i.e. model, grade, series, product 
line, etc.) for each item requiring color selection by Architect/Engineer. 

1.6 SUBMITTAL ADMINISTRATIVE REQUIREMENTS 

A. Coordination:  Coordinate preparation and processing of submittals with performance of 
construction activities. 
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1. Coordinate each submittal with fabrication, purchasing, testing, delivery, other 
submittals, and related activities that require sequential activity. 

2. Where indicated, submit all submittal items required for each Specification Section 
concurrently. 

3. Coordinate transmittal of different types of submittals for related parts of the Work so 
processing will not be delayed because of need to review submittals concurrently for 
coordination. 

a. Architect/Engineer reserves the right to withhold action on a submittal requiring 
coordination with other submittals until related submittals are received. 

B. Processing Time:  Allow sufficient time for submittal review, including time for resubmittals.  
No extension of the Contract Time will be authorized because of failure to transmit submittals 
enough in advance of the Work to permit processing, including resubmittals. 

C. Electronic Submittals:  Identify and incorporate information in each electronic submittal file as 
follows: 

1. Include a cover sheet on each submittal item for identification. Do not combine different 
submittals under same cover sheet; only one submittal is to be provided per email. 

a. Cover Sheet: Use PDF version of sample form included in Project Manual. 
Complete each item on form, sign and date. Architect/Engineer will furnish PDF 
version of sample form. 

2. Name submittal file as directed by Architect/Engineer. 
3. Transmit each submittal via email using subject line as directed by Architect/Engineer. 
4. Send submittal to designated Project-specific email address: 

a. The project specific e-mail address will be provided at the pre-construction 
meeting. 

5. Contractor must have a color copier in order to use electronic submittals. 

D. Resubmittals:  Make resubmittals in same form and, for non-electronic submittals, in the same 
number of copies as initial submittal. 

1. Note date and content of revision in label or title block and clearly indicate extent of 
revision. 

2. Resubmit submittals until they are marked with approval notation from 
Architect/Engineer. 

3. Refer to Supplementary Conditions for provisions allowing Owner to obtain 
reimbursement from the Contractor for amounts paid to the Architect/Engineer for 
evaluation of certain resubmittals. 

E. Distribution:  Furnish copies of final submittals to manufacturers, subcontractors, suppliers, 
fabricators, installers, authorities having jurisdiction, and others as necessary for performance of 
construction activities.   

F. Use for Construction:  Retain complete copies of submittals on Project site.  Use only final 
action submittals that are marked with approval notation from Architect/Engineer. 
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PART 2 - PRODUCTS 

2.1 SUBMITTAL PROCEDURES, GENERAL 

A. General Submittal Procedure Requirements:  Prepare and submit submittals required by 
individual Specification Sections.  Types of submittals are indicated in individual Specification 
Sections. 

2.2 ELECTRONIC SUBMITTAL PROCEDURES 

A. Use the designated email system for submittals in this Article. 

1. Submit electronic submittals via email as PDF electronic files. 

a. Architect/Engineer will return annotated file.  Annotate and retain one copy of file 
as an electronic Project record document file. 

b. Contractor must have a color copier in order to use the electronic submittal 
process. 

B. Product Data:  Collect information into a single submittal for each element of construction and 
type of product or equipment. 

1. Mark submittal to show which products and options are applicable. 
2. Include the following information, as applicable: 

a. Manufacturer's catalog cuts. 
b. Statement of compliance with specified referenced standards. 
c. Testing by recognized testing agency. 

3. For equipment, include the following in addition to the above, as applicable: 

a. Printed performance curves. 
b. Clearances required to other construction, if not indicated on accompanying Shop 

Drawings. 

C. Shop Drawings:  Prepare Project-specific information, drawn accurately to scale.  Do not base 
Shop Drawings on reproductions of the Contract Documents or standard printed data, unless 
submittal based on Architect/Engineer's digital data drawing files is otherwise permitted. 

1. Preparation:  Fully illustrate requirements in the Contract Documents.  Include the 
following information, as applicable: 

a. Identification of products. 
b. Schedules. 
c. Compliance with specified standards. 
d. Notation of dimensions established by field measurement. 
e. Relationship and attachment to adjoining construction clearly indicated. 
f. Seal and signature of professional engineer if specified. 
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D. Product Schedule:  As required in individual Specification Sections, prepare a written summary 
indicating types of products required for the Work and their intended location.  Include the 
following information in tabular form: 

1. Type of product.  Include unique identifier for each product indicated in the Contract 
Documents or assigned by Contractor if none is indicated. 

2. Manufacturer and product name, and model number if applicable. 
3. Number and name of room or space. 

E. Qualification Data:  Prepare written information that demonstrates capabilities and experience 
of firm or person.  Include lists of completed projects with project names and addresses, contact 
information of Architect/Engineers and owners, and other information specified. 

F. Certificates: 

1. Welding Certificates:  Prepare written certification that welding procedures and personnel 
comply with requirements in the Contract Documents.  Submit record of Welding 
Procedure Specification and Procedure Qualification Record on AWS forms.  Include 
names of firms and personnel certified. 

2. Installer Certificates:  Submit written statements on manufacturer's letterhead certifying 
that Installer complies with requirements in the Contract Documents and, where required, 
is authorized by manufacturer for this specific Project. 

3. Manufacturer Certificates:  Submit written statements on manufacturer's letterhead 
certifying that manufacturer complies with requirements in the Contract Documents.  
Include evidence of manufacturing experience where required. 

4. Product Certificates:  Submit written statements on manufacturer's letterhead certifying 
that product complies with requirements in the Contract Documents. 

5. Material Certificates:  Submit written statements on manufacturer's letterhead certifying 
that material complies with requirements in the Contract Documents. 

G. Test Reports: 

1. Material Test Reports:  Submit reports written by a qualified testing agency, on testing 
agency's standard form, indicating and interpreting test results of material for compliance 
with requirements in the Contract Documents. 

2. Product Test Reports:  Submit written reports indicating that current product produced by 
manufacturer complies with requirements in the Contract Documents.  Base reports on 
evaluation of tests performed by manufacturer and witnessed by a qualified testing 
agency, or on comprehensive tests performed by a qualified testing agency. 

3. Preconstruction Test Reports:  Submit reports written by a qualified testing agency, on 
testing agency's standard form, indicating and interpreting results of tests performed 
before installation of product, for compliance with performance requirements in the 
Contract Documents. 

4. Compatibility Test Reports:  Submit reports written by a qualified testing agency, on 
testing agency's standard form, indicating and interpreting results of compatibility tests 
performed before installation of product.  Include written recommendations for primers 
and substrate preparation needed for adhesion. 

5. Field Test Reports:  Submit written reports indicating and interpreting results of field 
tests performed either during installation of product or after product is installed in its final 
location, for compliance with requirements in the Contract Documents. 
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H. Research Reports:  Submit written evidence, from a model code organization acceptable to 
authorities having jurisdiction, that product complies with building code in effect for Project.   

I. Warranty: Submit sample warranties as required in individual Specification Sections.  

J. Design Data:  Prepare and submit written and graphic information, including, but not limited to, 
performance and design criteria, list of applicable codes and regulations, and calculations.  
Include list of assumptions and other performance and design criteria and a summary of loads.  
Include load diagrams if applicable.  Provide name and version of software, if any, used for 
calculations.  Include page numbers. 

K. Coordination Drawing Submittals:  Comply with requirements specified in Division 01 Section 
"Project Management and Coordination." 

2.3 NON-ELECTRONIC SUBMITTAL PROCEDURES 

A. Samples:  Submit Samples for review of kind, color, pattern, and texture for a check of these 
characteristics with other elements and for a comparison of these characteristics between 
submittal and actual component as delivered and installed. 

1. Transmit Samples that contain multiple, related components such as accessories together 
in one submittal package. 

2. Identification:  Attach label on unexposed side of Samples that includes the following: 

a. Generic description of Sample. 
b. Product name and name of manufacturer. 
c. Sample source. 
d. Number and title of applicable Specification Section. 

3. Disposition:  Maintain sets of approved Samples at Project site, available for quality-
control comparisons throughout the course of construction activity.  Sample sets may be 
used to determine final acceptance of construction associated with each set. 

4. Samples for Initial Selection:  Submit manufacturer's color charts consisting of units or 
sections of units showing the full range of colors, textures, and patterns available. 

a. Number of Samples:  Submit two full sets of available choices where color, 
pattern, texture, or similar characteristics are required to be selected from 
manufacturer's product line.  Architect will return one submittal with options 
selected. 

5. Samples for Verification:  Submit full-size units or Samples of size indicated, prepared 
from same material to be used for the Work, cured and finished in manner specified, and 
physically identical with material or product proposed for use, and that show full range of 
color and texture variations expected.  Samples include, but are not limited to, the 
following:  partial sections of manufactured or fabricated components; small cuts or 
containers of materials; complete units of repetitively used materials; swatches showing 
color, texture, and pattern; color range sets; and components used for independent testing 
and inspection. 

a. Number of Samples:  Submit two sets of Samples.  Architect will return one set.  
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1) If variation in color, pattern, texture, or other characteristic is inherent in 
material or product represented by a Sample, submit at least three sets of 
paired units that show approximate limits of variations. 

B. Subcontract List:  Prepare a written summary identifying individuals or firms proposed for each 
portion of the Work, including those who are to furnish products or equipment fabricated to a 
special design. Include the following information in tabular form: 

1. Name, address, and telephone number of entity performing subcontract or supplying 
products. 

2. Number and title of related Specification Section(s) covered by subcontract. 
3. Submit subcontract list in the following format: 

a. Number of Copies:  Four paper copies of subcontractor list, unless otherwise 
indicated.  Architect will return one copy. 

C. Key Personnel Names:  No later than 15 days after date of Notice of Award, submit a list of key 
personnel assignments, including superintendent and other personnel in attendance at Project 
site.   

1. Identify individuals and their duties and responsibilities; list addresses and telephone 
numbers, including emergency, office, and cellular telephone numbers and email 
addresses.  

a. Number of Copies:  Four paper copies of key personnel list, unless otherwise 
indicated.   

D. Closeout Submittals and Maintenance Material Submittals:  Comply with requirements 
specified in Division 01 Section "Closeout Procedures." 

E. Maintenance Data:  Comply with requirements specified in Division 01 Section "Operation and 
Maintenance Data." 

PART 3 - EXECUTION 

3.1 CONTRACTOR'S REVIEW 

A. Action and Informational Submittals:  Review each submittal and check for coordination with 
other Work of the Contract and for compliance with the Contract Documents.  Note corrections 
and field dimensions.  Identify any deviations from Contract Document requirements. Mark 
cover sheet with approval before submitting to Architect. 

1. Sign and date statement certifying that submittal has been reviewed, checked, and 
approved for compliance with the Contract Documents. 
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3.2 ARCHITECT'S ACTION 

A. General:  Architect will not review submittals that do not bear Contractor's approval and will 
return them without action. 

B. Action Submittals:  Architect will review each submittal, make marks to indicate corrections or 
revisions required, and return it.  Architect will  mark submittal appropriately to indicate action, 
as follows: 

1. Final Unrestricted Release: Where the submittal is marked "Approved," the Work 
covered by the submittal may proceed provided it complies with the Contract Documents. 
Final acceptance will depend on that compliance. 

2. Final-but-Restricted Release: Where the submittal is marked "Approved as Noted," the 
Work covered by the submittal may proceed provided it complies both with Architect's 
notations and corrections on the submittal and the Contract Documents. Final acceptance 
will depend on that compliance. 

3. Resubmit: Where the submittal is marked "Approved, Revise and Return Corrected 
Copies," the Work covered by the submittal may proceed provided it complies both with 
Architect's notations and corrections on the submittal and the Contract Documents. 
Revise submittal according to Architect's notations and corrections and return corrected 
copies. Final acceptance will depend on that compliance.  

4. Rejected: Where the submittal is marked "Rejected," do not proceed with the Work 
covered by the submittal. Prepare a new submittal for a product that complies with the 
Contract Documents. 

5. Incomplete - Resubmit: Where the submittal is marked "Incomplete, Submit Additional 
Information," do not proceed with the Work covered by the submittal. Prepare additional 
information requested, or required by the Contract Documents, that indicates compliance 
with requirements, and resubmit. 

C. Informational Submittals:  Architect will review each submittal and will not return it, or will 
return it if it does not comply with requirements.   

D. Incomplete submittals are unacceptable, will be considered nonresponsive, and will be returned 
for resubmittal without review. 

E. Limit information submitted to specific products indicated. Do not submit extraneous matter. 
Submittals containing excessive extraneous matter will be returned for resubmittal without 
review. 

F. Submittals not required by the Contract Documents may be returned by the Architect without 
action. 

3.3 REQUIRED SUBMITTALS 

A. Provide the following submittals: 

1. Shop Drawings include, but are not limited to the following: 

a. Air-Cooled Chiller 
b. Indoor Air Handling Units 
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c. Sheet Metal 
d. Air Distribution 
e. Exhaust & Return Fan 
f. Electrical Devices and Wiring 
g. VAV Boxes 
h. Energy Recovery Unit 

Attachment[s]:  Cover Sheet 

END OF SECTION 01 33 00 
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CONTRACTOR:   SUBMITTAL DATE          /          /  

     
 
ARCHITECT:   Tetra Tech  

PROJECT IDENTIFICATION 
 
 Architect’s  
 Project No.:  200-26912-14006 
   
 Proj. Name: Boot Camp to Programs Bldg Conversion 
 
 Location:  SCI 
 
PRODUCT IDENTIFICATION 
 
 Specification Section No.  
 
 A/E Submittal No.   
 
 Name of Product:   

 
  

 
 Name of Manufacturer:   
 
SUBCONTRACTOR 
 
 
 
SUPPLIER 
 
 
 
RELATIONSHIP TO STRUCTURE 

Building 
Name    

 
 

  (Room #)    (Room Name) 
 
Contract Drawing  No.:  

 

RESERVED FOR USE BY TETRA TECH 
 

ACTION SUBMITTAL: 

□ Approved  

□ Approved As Noted  

□ Approved, Revise and Return 
 Corrected Copies  

□ Rejected 

□ Incomplete, Submit Additional Information 
 

INFORMATIONAL SUBMITTAL: 

□ No Action Taken 

□ Returned for Resubmittal 
 

Reviewed By:  _______________________ 
 

Date:  ______________________________ 
 

Reviewed only for the limited purpose of checking for conformance 
with information given and the design concept expressed in the Con-
tract Documents. Review not conducted for the purpose of determin-
ing the accuracy and completeness of other details such as dimensions 
and quantities, or for substantiating instructions for installation or 
performance of equipment or systems, all of which remain the respon-
sibility of the Contractor as required by the Contract Documents. 
Review shall not constitute approval of safety precautions or of any 
construction means, methods, techniques, sequences or procedures.  

Check following as applicable: 
  First Submission 

Re-submission 

 
DEVIATION FROM CONTRACT DOCUMENTS:   
 
 
 
 
 
CONTRACTOR COMMENTS:   
 
 
 
 
 
ARCHITECT/ENGINEER’S COMMENTS:   
 
 
 
 
CONTRACTOR’S STAMP       CONTRACTOR’S CERTIFICATION 

I CERTIFY THAT THIS SUBMITTAL HAS BEEN REVIEWED AND 
APPROVED BY THE CONTRACTOR IN ACCORDANCE WITH THE  
GENERAL CONDITIONS. 

BY   
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Use and Indemnification Agreement - INSTRUCTIONS

USE AND INDEMNIFICATION AGREEMENT

Please be aware that Tetra Tech charges contractor(s) for electronic files (this applies to files in
AutoCAD (or similar) format).

PDF’s, which are simply an electronic scan of the drawings, do not require the use of the
indemnification form; however we charge $50 per PDF to cover our expenses. Tetra Tech
must receive the contractor’s check prior to sending PDF’s.

For AutoCAD type files, the cost is $100 per electronic drawing, regardless of the number of
drawings they are requesting. The Use and Indemnification Agreement is to be signed by the Prime
Contractor. Should a subcontractor, such as a steel fabricator, ductwork detailer, desire electronic
files, they would need to pursue this request through their Prime Contractor who has the contract
with the Client.

Due to the inherent value to the company of our typical details and our other standards, we
limit the drawings types that we will release via this indemnification form to plan type
drawings. Typical detail sheets are not to be released in the form of an electronic AutoCAD
drawing file.

In addition, our internal individual Base Plans will not be released; we limit what the
contractor can purchase to the actual individual contract drawings.

After the Prime Contractor has determined the number of drawings that they will need, fill out the
following two pages. The second page of the form, marked Use and Indemnification Agreement –
Business Office, needs to be sent to the Business Office with the Contractor check made out to Tetra
Tech. We will not release electronic files until we receive this form and the check.
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If transmission is not received as noted, kindly notify us at once.

Use and Indemnification Agreement

240 Continental Drive, Suite 200

Newark, Delaware 19713

Tel. (302) 738-7551

Fax (302) 454-5980

...............................................................................................................................................................................
Re: Boot Camp to Programs Bldg. Conversion – Sussex Correctional Institution Tt Project No. 200-26912-14006

Whereas, ______________ (hereinafter the “Contractor”), acknowledges that it has requested certain electronic files and/or media of the
Drawings and/or Specifications for the above-referenced Project which are the property of Tetra Tech Engineers, Architects & Landscape
Architects, P.C. d/b/a Tetra Tech Architects & Engineers (hereinafter “Tetra Tech”).

Whereas, Contractor further acknowledges all requests for electronic files require a pre-payment of $100/file (Each individual drawing in the set
of Contract Documents represents 1 file), regardless of the number of files requested, prior to receiving said files from Tetra Tech.

Now, therefore, Contractor hereby warrants and covenants that it will abide by the following provisions:

A. Indemnification

1. In consideration of permission to use electronic files or media, including but not limited to electronic files of drawings created by use of computer,
for the Work of this Project only, and which the Contractor has requested from Tetra Tech, the Contractor, to the fullest extent permitted by law,
hereby agrees to indemnify and hold harmless Tetra Tech, its agents, employees, officers , directors and consultants from and against any and all
claims, damages, losses and expenses, including any attorneys' fees, arising out of, resulting from or in connection with any and all use of said
electronic materials, but only if such claim, damage, loss or expense is caused in whole or in part by the Contractor, its employees, agents, officers,
directors, or any other party directly or indirectly employed by any of them or any party for whose acts any of them may be liable, regardless of
whether or not it is caused by a party indemnified hereunder. Such obligation shall not be construed to reduce or negate any other right or
obligation of indemnification that would otherwise exist as to any party hereto. This indemnification shall not apply to the liability of the
indemnitee arising out of its own negligence. This indemnification shall not be limited in any way because of any limitation on damages,
compensation or benefits under any statute, law or governmental requirement of any sort.

2. The following shall be included within the definition of "expenses" herein: (a) any time expended by the indemnified party of its employees,
agents, officers and directors at their usual and customary billing rates, as well as all out-of-pocket expenses such as long-distance telephone calls,
costs of reproduction, expenses of travel and lodging; (b) all costs and expenses of experts, consultants, engineers, and any other party retained by
the indemnified party reasonably required to defend the claim; (c) all costs, including reasonable attorneys' fees, incurred in bringing any action to
enforce the provisions of this indemnification. The following shall be included within the definition of "action" herein: any case brought in any
state or federal court, any arbitration, any mediation, and any similar forum for resolution of any dispute herein, and shall also include any
counterclaim or third-party action in any such forum.

B. Use and Compatibility

1. Tetra Tech’ instruments of service are furnished without guarantee of compatibility with the Contractor’s software or hardware, and Tetra Tech’
sole responsibility for the electronic media is to furnish a replacement for defective disks within thirty (30) days after delivery to Contractor.

2. Because data stored on electronic media can deteriorate undetected or be modified without Tetra Tech’ knowledge, the Contractor agrees that Tetra
Tech will not be held liable for the completeness or correctness of the electronic media after an acceptance period of thirty (30) days after delivery
of the electronic files. Tetra Tech does confirm the accuracy of the final sealed hard copy drawings, previously submitted pursuant to the Prime
Agreement for this Project.

3. The electronic files are submitted to the Contractor for a thirty (30) day acceptance period. During this period, the Contractor may review and
examine these files, and any errors detected during this time will be corrected by Tetra Tech. Any changes requested after the acceptance period
will be considered additional services to be performed on a time and materials basis, at Tetra Tech’s standard cost plus terms and conditions.

4. Tetra Tech retains ownership of the printed hard copy Drawings and Specifications and the electronic media. The Contractor is granted a license
for their use, but only in the operation and maintenance of the Project. Use of these materials for modification, extension, or expansion of this
Project or on any other project, unless under the direction of Tetra Tech, shall be without liability to Tetra Tech and Tetra Tech’s consultants.

IN WITNESS WHEREOF:
Contractor:
Signed name:
Printed Name:
Title:
Date:
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If transmission is not received as noted, kindly notify us at once.

Use and Indemnification Agreement – Business Office

240 Continental Drive, Suite 200

Newark, Delaware 19713

Tel. (302) 738-7551

Fax (302) 454-5980

............................................................................................................................................................................

Electronic Drawing Files

Prime Contractor Name

Prime Contractor Address

Contact to Receive Invoices

Project Name BOOT CAMP TO PROGRAMS BUILDING CONVERSION
SUSSEX CORRECTIONAL INSTITUTION

Project Number 200-26912-14006

Number of Drawing Files (Each individual drawing in the set of Contract Documents represents 1 file)

List each Drawing # Requested

Contractor Signature
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SECTION 01 35 53 

SECURITY PROCEDURES 

PART 1 GENERAL 

1.01 SECTION INCLUDES 

A. Security measures including formal security program, entry control, personnel identification, 
guard service, and miscellaneous restrictions. 

B. The correctional facility has issued regulations to be observed by all Contractors, their 
subcontractors and employees and other firms providing services for or otherwise assigned to or 
working on the Project in order to minimize disruption to prison operations, maintain security and 
to facilitate the construction process. While working inside the prison facilities on a regular or 
occasional basis, it must be clearly understood that prison security requirements will at all times 
take precedence over construction operations. The contractor shall comply with all such 
regulations and consider the regulations when preparing his/her bid. 

1.02 RELATED REQUIREMENTS 

A. Section 01 10 00 - Summary: use of premises and occupancy. 

B. Section 01 50 00 - Temporary Facilities and Controls:. 

1.03 SECURITY PROGRAM 

A. Protect Work, existing premises and State of Delaware Office of Management & Budget (OMB) - 
Division of Facilities Management's operations from theft, vandalism, and unauthorized entry. 

B. Initiate program in coordination with State of Delaware OMB - Division of Facilities 
Management's existing security system at project mobilization. 

C. Maintain program throughout construction period until State of Delaware OMB - Division of 
Facilities Management acceptance precludes the need for Contractor security. 

1.04 ENTRY CONTROL 

A. Restrict entrance of persons and vehicles into Project site and existing facilities. 

B. Allow entrance only to authorized persons with proper identification. 

C. Maintain log of workers and visitors, make available to State of Delaware OMB - Division of 
Facilities Management on request. 

D. Department of Correction (DOC) shall control entrance of persons and vehicles related to State 
of Delaware OMB - Division of Facilities Management's operations. 

1.05 PERSONNEL IDENTIFICATION AND BACKGROUND CHECK 

A. All contractor workers must obtain a security clearance/background check for the facility in which 
work is to be performed. The clearance request forms are specific for each DOC facility and will 
be provided as requested. 

1.06 GENERAL REQUIRMENTS 

A. When workers are finished for the day, all tools will be accounted for by the worker and the 
escorting officer. 

B. Workers once entering controlled areas are not permitted to wander from the work area. Should a 
worker need to go to another area, he/she will be escorted by an officer. 

C. Should work require more than one day to complete the job, permission to construct and use 
temporary storage facilities is solely at the discretion of the prison authorities. The facility will not 
accept responsibility for any loss or damage to materials left on site. All tools and equipment 
should be removed daily. 

D. It is essential that construction operation and debris removal be conducted in a manner to assure 
that materials which might be used as weapons do not fall into the hands of inmates. 
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E. Anything of unusual nature such as loss of key, identification cards, tools, piping, etc., shall be 
reported immediately to the escorting officer. 

F. In the event that construction requires disruption of plumbing, electrical power, etc., the facility’s 
Maintenance Superintendent must receive at least twenty four (24) hours advance notice in order 
to preserve security and not to disrupt routine activities. When temporary shutdown of service is 
unavoidable, the work shall be completed at night during a time when the institution's routine will 
not be interfered with. 

G. Workers shall be subjected to all rules and regulations. Contractors are expected to follow the 
directive of any DOC uniformed personnel. Failure to comply with a directive will result in being 
escorted out of the institution and being banned from entering the institution until the Security 
Superintendent and/or the Warden has reviewed the case. 

H. Contractors shall include, in their bid, a sufficient amount of time to enter and depart the facility in 
a given day. as an example of past projects at a Department of Correction site, it takes between 
one half (1/2) hour to one (1) hour each to enter or leave the facility. 

I. Normal work hours are from 7:00AM until 3:00PM Monday thru Friday. Contractor must be ready 
to enter gate at 7:00AM with cleanup and tool inventory completed and ready to exit facility by 
2:45PM.  

1.07 SPECIAL REQUIREMENTS 

A. Materials shall be moved through the buildings using rubber tired vehicles which shall be properly 
controlled at all times to avoid damage to existing walls, floors, and ceiling surfaces, including 
doors and door and/or window frames. 

B. Water damage will not be tolerated and it is incumbent upon the contractor to take all steps 
necessary to keep the existing premises dry at all times. 

C. All welding and cutting shall be performed by qualified and certified welders. Certificates shall be 
on file with the Construction Manager prior to commencement of any welding. 

D. Existing streets, pavements, lawns, curbs, and other finished surfaces disturbed or damaged by 
excavation or other construction activities shall be repaired and restored to their original 
conditions to the satisfaction of the Owner, Construction Manager, and local authorities. 

E. Open trenches must be barricaded. Nothing which can be used as a weapon or could conceal an 
inmate can be used as a barricade. Contractors are directed to use plastic tape and the existing 
trees, shrubbery, or fences where available. 

F. No dumping will be allowed on the project site. Trash, debris, and waste must be removed from 
the compound daily and from the site as required or directed. 

1.08 SITE SECURITY 

A. The following regulations must be observed by all persons having any association with the 
construction of this project (employees, subcontractors, workmen, service men, manufacturer's 
representative, etc.) 
1. Access to the DOC Facility will be through a Main (Visitor) Gate or a SallyPort, as directed 

by the facility. Each contractor must have passed a security/background check. A state 
issued photo ID will need to be furnished to the Security Officer before a Visitor Pass can be 
issued to the contractor. 

 
 All contractors shall enter and leave as a group with an escort (Maintenance Personnel or 

Corrections Officer. 
 
2. Assigning Men to the Site 

a. each trade subcontractor shall notify the Maintenance Superintendent twenty four (24) 
hours in advance, but not later than 12:00 noon, on the previous work day before 
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sending men to the project site, so an officer can be assigned to accompany all his 
personnel. 

3. Tools and Materials 
a. No tool or materials shall be left unguarded at any time, and they shall be removed from 

the working areas at the end of each working day or at anytime the workmen or 
assigned officer leave the area. 

4. Prison Records 
a. Where workmen or representative visiting the institution has a prison record, the trade 

subcontractor shall be responsible for obtaining the particulars concerning his record, 
and notifying the institution at least twenty four (24) hours in advance of his visit. The 
institution will then notify the trade subcontractor and give or deny permission for that 
person to enter the institution. Any workmen denied entrance to the institution must be 
replaced by the trade subcontractor or subcontractor at no additional cost. 

5. Workmen Lunch Area/Searches 
a. Workmen will be expected to stay in their respective working areas during their lunch 

period, unless leaving the grounds is permitted by the DOC facility. 
b. It is expected that once workers enter the facility, they will stay within the facility until 

the end of their shift.  
c. All workmen will be expected to submit to search of themselves, their tool boxes, lunch 

containers, and/or their vehicles at any time, if the search is deemed necessary. 
6. Prohibited Items 

a. The following items are prohibited from being brought onto the prison grounds and 
construction site: 
1) Any intoxicating beverage. 
2) Any narcotic, hypnotic, barbiturate, hallucinogenic drug, central nervous stimulant 

or prescription drug except as authorized or approved by an institution affiliated 
physician. 

3) Any firearm or instrument customarily used or designed to be used as a 
dangerous weapon, or an explosive device, except as authorized by the institution 
and/or Departmental Administration. 

4) Any instrument that may be used as an aid in attempting an escape. 
5) Hypodermic needle, syringe or article, instrument or substance specifically 

prohibited by the institution administration except as authorized. 
6) Glass or metal containers: plastic only. 

7. Working Dress and Workmen 
a. Workmen will maintain proper attire while working at the institution. 

1) Short pants, open toed shoes, or bare chest are not permitted. 
8. It is forbidden to aid or abet the escape of any inmate, or to advise, connive or assist in any 

escape, or to conceal any inmate after escape, or withhold information pertaining thereto. 
Violation of this prohibition can result in prosecution and the law provides for punishment of 
fine and imprisonment. 

9. It is likewise strictly forbidden to bring into or take out of the prison either for pay, or for favor, 
for any inmate, any article without the proper authorization from the Maintenance 
Superintendent. 

10. You are not authorized to roam at will throughout the prison. You will restrict yourself to 
going directly to those places where your work is conducted and remaining away from areas 
where you have no business. 

11. Stopping to socialize, exchange pleasantries, or conduct business with inmates in traffic 
areas (hallways, center areas, etc.) is prohibited. Also no affectionate or intimate behavior 
between official visitors and inmates is permitted. 

12. Your automobile is to parked in a location designated by the facility’s Maintenance 
Superintendent or Security. Parked vehicles must always have the ignition locked and if the 
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interior of the car contains packages, clothing, or any other removable articles, the doors 
must be locked as well. 

13. No photographs may be taken without proper authorization. No public news releases may 
be given without similar authorization. 

14. You are not authorized to escort any person, not previously approved, onto the prison 
grounds or into the prison. 

15. The offering and/or giving of any tips, gratuities, fees, etc. to any inmate and/or prison 
personnel is strictly prohibited. 

16. The use of indecent, abusive or profane language is forbidden anywhere on the prison 
property. 

17. Civilian or other clothing should not be left carelessly in places where it may be acquired and 
worn by inmates. 

18. In the event an acquaintance, friend, or relative of contractor's employee should be an 
inmate of the institution at which you are working, it is advisable that you communicate this 
confidentially to the Maintenance Superintendent. 

19. Tool and Equipment Safety 
a. Flammable Liquids: Maintain flammable liquid (e.g., gasoline, fuels, etc. ) in secure 

containers at all times, in compliance with OSHA regulations. 
b. Tools: Maintain tools and related equipment (e.g., sprinkler heads, hydrants, wires, 

cables, ducts, manholes, posts, poles, signals, alarm boxes, etc.) at all times. 
c. Powder Actuated Tools: Comply with Owner's Manual, and Maintenance 

Superintendent directions for control of powder used and storage. 
d. Tool boxes shall be kept locked at all times. 

20. Construction Personnel Vehicle Parking 
a. Parking spaces for privately owned vehicles operated by construction personnel may 

be limited. 
b. The Maintenance Superintendent will assign areas within the prison site for parking. 

Sufficient space will be provided to park privately owned vehicles operated by 
construction personnel on site. 

c. Vehicle inspections may be conducted at the discretion of the Maintenance 
Superintendent for the duration of the Contract. 

d. Vehicles should be kept clean. Trash within the vehicle increases the amount of time it 
takes the guards to inspect vehicle. 

e. Do not leave keys in vehicles whether locked or unlocked. 
21. Contractors shall not bring glass or metal containers into the facility. 
22. The use of cellular phones, pages, and other electronic communication devices will not be 

permitted unless specific approval is granted by the Security Superintendent. 

1.09 FIRE PROTECTION 

A. Protect and maintain fire department facilities (e.g., sprinkler heads, hydrants, wire, cables, 
ducts, manholes, posts, poles, signals, alarm boxes, etc.) at all times. 

B. Maintain unobstructed access to the following at all times: Fire hydrants, and fire alarm boxes. 

C. Immediately notify the Fire Department in the event of accidental damage to fire department 
facilities. 

D. Immediately restore damage facilities to original conditional at no increase to the Contract Sum. 

1.10 RESPONSIBLITY FOR DAMAGE AND CARE OF STATE PROPERTY 

A. The contractor in the performance of this Contract will be held financially responsible for any 
damage to the grounds, buildings, or equipment caused by them, their subcontractors or 
employees, or other persons engaged in the performance of the Contract. 

B. Every reasonable effort shall be made by workmen to proceed with the work as described in 
these specifications in a manner of the highest level of workmanship in the trade. The successful 
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bidder for this work shall be responsible for all damage to other work caused by his workmen or 
through the neglect of his workmen on the site. 

C. Workmen like care shall be expected at all times in performing the work. It shall be the 
responsibility of the successful bidder to repair or replace all damaged property, the damage for 
which they or anyone working under his direction is responsible. 

PART 2 PRODUCTS - NOT USED 

PART 3 EXECUTION - NOT USED 

PART 4 DAILY CONTRACTOR TOOL AND EQUIPMENT INVENTORY 

4.01 THE CONTRACTOR TOOL/EQUIPMENT FORM SHALL BE COMPLETED AND SIGNED BY ALL 
CONTRACTOR PERSONNEL PRIOR TO ENTERING A DOC FACILITY. THE FOLLOWING 
REQUIREMENTS APPLY: 

A. An original signed and dated tool/equipment form shall be prepared each day. 

B. This form shall serve as an inventory of all work and personal equipment carried into a 
Department of Correction facility and will serve to ensure that the inventoried equipment is 
removed from the facility at the end of the work day. 

C. Each piece of work and personal equipment noted on this form shall be described in sufficient 
detail so that it can easily be identified and matched to the inventory by a Department of 
Correction staff. 

D. Department of Correction strongly recommends that when work/personal equipment is to be 
carried into a Department of Correction facility on a repetitive basis, the equipment be marked 
with a unique identifier (e.g. personnel initials + number) so that it can be matched to the same 
unique identifier noted on the tool/equipment form. 

E. Prior to entering and exiting secured areas of a Department of Correction facility, the daily 
tool/equipment inventory shall be reviewed and signed by the escorting officer. 

F. If, prior to exiting a secured area, the preparer of this form determines that he or she cannot 
account for each piece of equipment, then he or she shall immediately notify the escorting officer. 

G. If, prior to exiting a secure area, a Department of Correction staff cannot identify each tool or 
piece of equipment and reconcile it to the items inventoried on this form, then the Department of 
Correction staff will hold the group of contractor employees in the secure area until the 
discrepancy is resolved. 

H. The following list of tools and equipment is representative of the items inventoried on the form. All 
tools and equipment being brought into the institution will be inventoried. Every job box will have 
an exact inventory of all tool boxes and equipment stored in that box. The box must be lockable 
and remained locked when not in use. There are no exceptions to this rule. List all tools for 
example hand tools (ex. hammers, pliers, wrenches, and screwdrivers), electrical tools (ex. 
measuring equipment, splicing equipment), power tools (ex. drills, saws, demolition equipment) 
and supplies (saw blades, drill bits, fasteners). List all other equipment (ex. Two-way radios, 
writing pads, pens, pencils, etc.). However, the list may be expanded to cover equipment specific 
to a scope of work or project. 

I. Items not permitted include, but are not limited to: firearms, medicines, pocket knives, leather 
man tools, tobacco, matches, lighters, gum, beer, alcohol of any kind, glass bottles or containers, 
aluminum cans, metal knives, spoons or forks, music radios, i-Pods, newspapers, fliers, or 
magazines. 

J. Laptop computers, cameras, cell phones, and pagers are restricted items and their use can only 
be approved in writing, in advance by the Warden or his designee. Failure to declare an item at 
the sally port will result in that item being confiscated. 
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 Contractor Name:___________________________ Signature & Date:____________________ 

TOOL AND EQUIPMENT INVENTORY 
  

IN OUT 
 

DATE    DATE   
 CONTRACTOR 
NAME AND 
SIGNATURE 

   CONTRACTOR 
NAME AND 
SIGNATURE 

  

 STAFF SIGNATURE    STAFF SIGNATURE   
 TIME IN    TIME OUT   
    
 ITEM 
DESCRIPTION 

SIZE, TYPE, 
COLOR OR 
OTHER 
IDENTIFYING 
INFORMATION 

QUANTITY UNIQUE 
IDENTIFIER 

VERIFY (CHECK) 

      
     
     
     
     
     
     
     
     
     
     
     
     
     
     

 

 
 ITEM 
DESCRIPTION 

SIZE, TYPE, 
COLOR OR 
OTHER 
IDENTIFYING 
INFORMATION 

QUANTITY UNIQUE 
IDENTIFIER 

VERIFY (CHECK)
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END OF SECTION 
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SECTION 01 40 00 – QUALITY REQUIREMENTS 

 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for quality assurance and 

quality control. 

B. Testing and inspecting services are required to verify compliance with requirements specified or 

indicated.  These services do not relieve the Contractor of responsibility for compliance with the 

Contract Document requirements. 

1. Specific quality-control requirements for individual construction activities are specified 

in the Sections that specify those activities.  Requirements in those Sections may also 

cover production of standard products. 

2. Specified tests, inspections, and related actions do not limit the Contractor’s quality-

control procedures that facilitate compliance with the Contract Document requirements. 

3. Requirements for the Contractor to provide quality-control services required by the 

Architect, Owner, or authorities having jurisdiction are not limited by provisions of this 

Section. 

1.3 DEFINITIONS 

A. Quality-Assurance Services:  Activities, actions, and procedures performed before and during 

execution of the Work to guard against defects and deficiencies and ensure that proposed 

construction complies with requirements. 

B. Quality-Control Services:  Tests, inspections, procedures, and related actions during and after 

execution of the Work to evaluate that completed construction comply with requirements.  

Services do not include contract enforcement activities performed by the Architect. 

C. Testing Agency:  An entity engaged to perform specific tests, inspections, or both.  Testing 

laboratory shall mean the same as testing agency. 

1.4 SUBMITTALS 

A. Qualification Data:  For testing agencies specified in “Quality Assurance” Article to 

demonstrate their capabilities and experience.  Include proof of qualifications in the form of a 

recent report on the inspection of the testing agency by a recognized authority. 

B. Reports:  Prepare and submit certified written reports that include the following: 

1. Date of issue. 
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2. Project title and number. 

3. Name, address, and telephone number of testing agency. 

4. Dates and locations of samples and tests or inspections. 

5. Names of individuals making tests and inspections. 

6. Description of the Work and test and inspection method. 

7. Identification of product and Specification Section. 

8. Complete test or inspection data. 

9. Test and inspection results and an interpretation of test results. 

10. Ambient conditions at time of sample taking and testing and inspecting. 

11. Comments or professional opinion on whether tested or inspected Work complies with 

the Contract Document requirements. 

12. Name and signature of laboratory inspector. 

13. Recommendations on retesting and reinspecting. 

C. Permits, Licenses, and Certificates:  For the Owner’s records, submit copies of permits, 

licenses, certifications, inspection reports, releases, jurisdictional settlements, notices, receipts 

for fee payments, judgments, correspondence, records, and similar documents, established for 

compliance with standards and regulations bearing on performance of the Work. 

1.5 QUALITY ASSURANCE 

A. Fabricator Qualifications:  A firm experienced in producing products similar to those indicated 

for this Project and with a record of successful in-service performance, as well as sufficient 

production capacity to produce required units. 

B. Factory-Authorized Service Representative Qualifications:  An authorized representative of 

manufacturer who is trained and approved by manufacturer to inspect installation of 

manufacturer’s products that are similar in material, design, and extent to those indicated for 

this Project. 

C. Installer Qualifications:  A firm or individual experienced in installing, erecting, or assembling 

work similar in material, design, and extent to that indicated for this Project, whose work has 

resulted in construction with a record of successful in-service performance. 

D. Manufacturer Qualifications:  A firm experienced in manufacturing products or systems similar 

to those indicated for this Project and with a record of successful in-service performance. 

E. Professional Engineer Qualifications:  A professional engineer who is legally qualified to 

practice in jurisdiction where Project is located and who is experienced in providing 

engineering services of the kind indicated.  Engineering services are defined as those performed 

for installations of the system, assembly, or product that are similar to those indicated for this 

Project in material, design, and extent. 

F. Testing Agency Qualifications:  An agency with the experience and capability to conduct 

testing and inspecting indicated, as documented by ASTM E 548, and that specializes in types 

of tests and inspections to be performed. 

G. Preconstruction Testing:  Testing agency shall perform preconstruction testing for compliance 

with specified requirements for performance and test methods. 

1. Contractor responsibilities include the following: 
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a. Provide test specimens and assemblies representative of proposed materials and 

construction.  Provide sizes and configurations of assemblies to adequately 

demonstrate capability of product to comply with performance requirements. 

b. Submit specimens in a timely manner with sufficient time for testing and analyzing 

results to prevent delaying the Work.      

  

2. Testing Agency Responsibilities:  Submit a certified written report of each test, 

inspection, and similar quality-assurance service to the Architect, with copy to the 

Contractor.  Interpret tests and inspections and state in each report whether tested and 

inspected work complies with or deviates from the Contract Documents. 

1.6 QUALITY CONTROL 

A. Owner Responsibilities:  Where quality-control services are indicated as the Owner’s 

responsibility, the Owner will engage a qualified testing agency to perform these services. 

1. The Owner will furnish the Contractor with names, addresses, and telephone numbers of 

testing agencies engaged and a description of the types of testing and inspecting they are 

engaged to perform. 

2. Payment for these services will be made by the Owner. 

3. Costs for retesting and reinspecting construction that replaces or is necessitated by work 

that failed to comply with the Contract Documents will be charged to the Contractor, and 

the Contract Sum will be adjusted by Change Order. 

B. Contractor Responsibilities:  Unless otherwise indicated, provide quality-control services 

specified and required by authorities having jurisdiction. 

1. Where services are indicated as the Contractor’s responsibility, engage a qualified testing 

agency to perform these quality-control services. 

2. Notify testing agencies at least 7 days in advance of time when Work that requires testing 

or inspecting will be performed. 

3. Where quality-control services are indicated as the Contractor’s responsibility, submit a 

certified written report, in duplicate, of each quality-control service. 

4. Testing and inspecting requested by the Contractor and not required by the Contract 

Documents are Contractor’s responsibility. 

5. Submit additional copies of each written report directly to authorities having jurisdiction, 

when they so direct. 

C. Manufacturer’s Field Services:  Where indicated, engage a factory-authorized service 

representative to inspect field-assembled components and equipment installation, including 

service connections.  Report results in writing. 

D. Retesting/Reinspecting:  Regardless of whether original tests or inspections were the 

Contractor’s responsibility, provide quality-control services, including retesting and 

reinspecting, for construction that revised or replaced Work that failed to comply with 

requirements established by the Contract Documents. 

E. Testing Agency Responsibilities:  Cooperate with the Architect and the Contractor in 

performance of duties.  Provide qualified personnel to perform required tests and inspections. 

1. Notify the Architect and the Contractor promptly of irregularities or deficiencies 

observed in the Work during performance of its services. 
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2. Interpret tests and inspections and state in each report whether tested and inspected work 

complies with or deviates from requirements. 

3. Submit a certified written report, in duplicate, of each test, inspection, and similar 

quality-control service through the Contractor. 

4. Do not release, revoke, alter, or increase requirements of the Contract Documents or 

approve or accept any portion of the Work. 

5. Do not perform any duties of the Contractor. 

F. Associated Services:  Cooperate with agencies performing required tests, inspections, and 

similar quality-control services, and provide reasonable auxiliary services as requested.  Notify 

agency sufficiently in advance of operations to permit assignment of personnel.  Provide the 

following: 

1. Access to the Work. 

2. Incidental labor and facilities necessary to facilitate tests and inspections. 

3. Adequate quantities of representative samples of materials that require testing and 

inspecting.  Assist agency in obtaining samples. 

4. Facilities for storage and field-curing of test samples. 

5. Delivery of samples to testing agencies. 

6. Preliminary design mix proposed for use for material mixes that require control by testing 

agency. 

7. Security and protection for samples and for testing and inspecting equipment at Project 

site. 

G. Coordination:  Coordinate sequence of activities to accommodate required quality-assurance 

and quality-control services with a minimum of delay and to avoid necessity of removing and 

replacing construction to accommodate testing and inspecting. 

1. Schedule times for tests, inspections, obtaining samples, and similar activities. 

 

PART 2 - PRODUCTS (Not Used) 

 

PART 3 - EXECUTION 

3.1 REPAIR AND PROTECTION 

A. General:  On completion of testing, inspecting, sample taking, and similar services, repair 

damaged construction and restore substrates and finishes. 

1. Provide materials and comply with installation requirements specified in other Sections 

of these Specifications.  Restore patched areas and extend restoration into adjoining areas 

in a manner that eliminates evidence of patching. 

B. Protect construction exposed by or for quality-control service activities. 

C. Repair and protection are the Contractor’s responsibility, regardless of the assignment of 

responsibility for quality-control services. 

END OF SECTION 01 40 00 
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SECTION 01 50 00 – TEMPORARY FACILITIES AND CONTROLS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes requirements for temporary facilities and controls, including temporary 

utilities, support facilities, and security and protection facilities. 

B. Temporary utilities include, but are not limited to, the following: 

1. Sanitary facilities, including toilets, wash facilities, and drinking-water facilities. 

2. Ventilation. 

3. Electric power service. 

C. Support facilities include, but are not limited to, the following: 

1. Field offices. 

2. Lifts and hoists. 

3. Temporary stairs. 

4. Construction aids and miscellaneous services and facilities. 

D. Security and protection facilities include, but are not limited to, the following: 

1. Pest control. 

2. Barricades, warning signs, and lights. 

E. Related Sections include the following: 

1. Division 01 Section “Submittal Procedures” for procedures for submitting copies of 

implementation and termination schedule and utility reports. 

1.3 USE CHARGES 

A. Temporary water and electric will be provided by the Owner. 

1.4 QUALITY ASSURANCE 

A. Standards:  Comply with ANSI A10.6, NECA’s “Temporary Electrical Facilities,” and 

NFPA 241. 

1. Trade Jurisdictions:  Assigned responsibilities for installation and operation of temporary 

utilities are not intended to interfere with trade regulations and union jurisdictions. 

2. Electric Service:  Comply with NECA, NEMA, and UL standards and regulations for 

temporary electric service.  Install service to comply with NFPA 70. 
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B. Tests and Inspections:  Arrange for authorities having jurisdiction to test and inspect each 

temporary utility before use.  Obtain required certifications and permits. 

1.5 PROJECT CONDITIONS 

A. Conditions of Use:  The following conditions apply to use of temporary services and facilities 

by all parties engaged in the Work: 

1. Keep temporary services and facilities clean and neat. 

2. Relocate temporary services and facilities as required by progress of the Work. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Provide new materials.  Undamaged, previously used materials in serviceable 

condition may be used if approved by the Architect.  Provide materials suitable for use 

intended. 

2.2 EQUIPMENT 

A. General:  Provide equipment suitable for use intended. 

B. Fire Extinguishers:  Hand carried, portable, UL rated.  Provide class and extinguishing agent as 

indicated or a combination of extinguishers of NFPA-recommended classes for exposures. 

1. Comply with NFPA 10 and NFPA 241 for classification, extinguishing agent, and size 

required by location and class of fire exposure. 

C. Self-Contained Toilet Units:  Single-occupant units of chemical, aerated recirculation or 

combustion type; vented; fully enclosed with a glass-fiber-reinforced polyester shell or similar 

nonabsorbent material. 

D. Electrical Outlets:  Properly configured, NEMA-polarized outlets to prevent insertion of 110- to 

120-V plugs into higher-voltage outlets; equipped with ground-fault circuit interrupters, reset 

button, and pilot light. 

E. Power Distribution System Circuits:  Where permitted and overhead and exposed for 

surveillance, wiring circuits, not exceeding 125-V ac, 20-A rating, and lighting circuits may be 

nonmetallic sheathed cable. 

PART 3 - EXECUTION 

3.1 INSTALLATION, GENERAL 

A. Locate facilities where they will serve the Project adequately and result in minimum 

interference with performance of the Work.  Relocate and modify facilities as required. 

B. Provide each facility ready for use when needed to avoid delay.  Maintain and modify as 

required.  Do not remove until facilities are no longer needed or are replaced by authorized use 

of completed permanent facilities. 
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3.2 TEMPORARY UTILITY INSTALLATION 

A. Water Service:  Use of the Owner’s existing water service facilities will be permitted, as long as 

facilities are cleaned and maintained in a condition acceptable to the Owner.  At Substantial 

Completion, restore these facilities to condition existing before initial use. 

1. Provide rubber hoses as necessary to serve the Project site. 

2. Where installations below an outlet might be damaged by spillage or leakage, provide a 

drip pan of suitable size to minimize water damage.  Drain accumulated water promptly 

from pans. 

B. Sanitary Facilities:  Provide temporary toilets, wash facilities, and drinking-water fixtures.  

Comply with regulations and health codes for type, number, location, operation, and 

maintenance of fixtures and facilities. 

1. Disposable Supplies:  Provide toilet tissue, paper towels, paper cups, and similar 

disposable materials for each facility.  Maintain adequate supply.  Provide covered waste 

containers for disposal of used material. 

2. Toilets:  Use of the Owner’s existing toilet facilities will not be permitted, as long as 

facilities are cleaned and maintained in a condition acceptable to the Owner.  At 

Substantial Completion, restore these facilities to condition existing before initial use.   

C. Electric Power Service:  Use of the Owner’s existing electric power service will be permitted, as 

long as equipment is maintained in a condition acceptable to the Owner. 

D. Electric Distribution:  Provide receptacle outlets adequate for connection of power tools and 

equipment. 

1. Provide waterproof connectors to connect separate lengths of electrical power cords if 

single lengths will not reach areas where construction activities are in progress.  Do not 

exceed safe length-voltage ratio. 

E. Waste Disposal Facilities:  Provide waste-collection containers in sizes adequate to handle 

waste from construction operations.  Containerize and clearly label hazardous, dangerous, or 

unsanitary waste materials separately from other waste.   

1. If required by authorities having jurisdiction, provide separate containers, clearly labeled, 

for each type of waste material to be deposited. 

3.3 OPERATION, TERMINATION, AND REMOVAL 

A. Termination and Removal:  Remove each temporary facility when need for its service has 

ended, when it has been replaced by authorized use of a permanent facility, or no later than 

Substantial Completion.  Complete or, if necessary, restore permanent construction that may 

have been delayed because of interference with temporary facility.  Repair damaged Work, 

clean exposed surfaces, and replace construction that cannot be satisfactorily repaired. 

1. Materials and facilities that constitute temporary facilities are the property of the 

Contractor.  The Owner reserves right to take possession of the Project identification 

signs. 
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2. At Substantial Completion, clean and renovate permanent facilities used during 

construction period.  Comply with final cleaning requirements in Division 1 Section 

“Closeout Procedures.” 

END OF SECTION 01 50 00 
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SECTION 01 73 29 – CUTTING AND PATCHING 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and other Division 01 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes procedural requirements for cutting and patching. 

1. All cutting and patching shall be the responsibility of the Prime Contractor unless 

arranged otherwise. 

B. Related Sections include the following: 

 

1. Divisions 02 through 26 Sections for specific requirements and limitations applicable to 

cutting and patching individual parts of the Work. 

1.3 DEFINITIONS 

A. Cutting:  Removal of in-place construction necessary to permit installation or performance of 

other Work. 

B. Patching:  Fitting and repair work required to restore surfaces to original conditions after 

installation of other Work. 

1.4 QUALITY ASSURANCE 

A. Structural Elements:  Do not cut and patch structural elements in a manner that could change 

their load-carrying capacity or load-deflection ratio. 

Operational Elements:  Do not cut and patch operating elements and related components in a 

manner that results in reducing their capacity to perform as intended or that result in increased 

maintenance or decreased operational life or safety. Operating elements include the following:   

1. Fire-suppression systems. 

2. Mechanical systems piping and ducts. 

3. Control systems. 

4. Communication systems. 

5. Electrical wiring systems. 
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B. Visual Requirements:  Do not cut and patch construction in a manner that results in visual 

evidence of cutting and patching.  Do not cut and patch construction exposed on the exterior or 

in occupied spaces in a manner that would, in Architect's opinion, reduce the building's 

aesthetic qualities.  Remove and replace construction that has been cut and patched in a visually 

unsatisfactory manner. 

C. Cutting and Patching Conference:  Before proceeding, meet at Project site with parties involved 

in cutting and patching, including mechanical and electrical trades.  Review areas of potential 

interference and conflict.  Coordinate procedures and resolve potential conflicts before 

proceeding. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. General:  Comply with requirements specified in other Sections. 

B. In-Place Materials:  Use materials identical to in-place materials.  For exposed surfaces, use 

materials that visually match in-place adjacent surfaces to the fullest extent possible. 

1. If identical materials are unavailable or cannot be used, use materials that, when installed, 

will match the visual and functional performance of in-place materials. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

A. Examine surfaces to be cut and patched and conditions under which cutting and patching are to 

be performed. 

1. Compatibility:  Before patching, verify compatibility with and suitability of substrates, 

including compatibility with in-place finishes or primers. 

2. Proceed with installation only after unsafe or unsatisfactory conditions have been 

corrected. 

3.2 PREPARATION 

A. Temporary Support:  Provide temporary support of Work to be cut. 

B. Protection:  Protect in-place construction during cutting and patching to prevent damage.  

Provide protection from adverse weather conditions for portions of Project that might be 

exposed during cutting and patching operations. 

C. Adjoining Areas:  Avoid interference with use of adjoining areas or interruption of free passage 

to adjoining areas. 
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D. Existing Utility Services and Mechanical/Electrical Systems:  Where existing services/systems 

are required to be removed, relocated, or abandoned, bypass such services/systems before 

cutting to prevent interruption to occupied areas. 

3.3 PERFORMANCE 

A. General:  Employ skilled workers to perform cutting and patching.  Proceed with cutting and 

patching at the earliest feasible time, and complete without delay. 

1. Cut in-place construction to provide for installation of other components or performance 

of other construction, and subsequently patch as required to restore surfaces to their 

original condition. 

B. Cutting:  Cut in-place construction by sawing, drilling, breaking, chipping, grinding, and similar 

operations, including excavation, using methods least likely to damage elements retained or 

adjoining construction.  If possible, review proposed procedures with original Installer; comply 

with original Installer's written recommendations. 

1. In general, use hand or small power tools designed for sawing and grinding, not 

hammering and chopping.  Cut holes and slots as small as possible, neatly to size 

required, and with minimum disturbance of adjacent surfaces.  Temporarily cover 

openings when not in use. 

2. Finished Surfaces:  Cut or drill from the exposed or finished side into concealed surfaces. 

3. Concrete or Masonry:  Cut using a cutting machine, such as an abrasive saw or a 

diamond-core drill. 

4. Mechanical and Electrical Services:  Cut off pipe or conduit in walls or partitions to be 

removed.  Cap, valve, or plug and seal remaining portion of pipe or conduit to prevent 

entrance of moisture or other foreign matter after cutting. 

5. Proceed with patching after construction operations requiring cutting are complete. 

C. Patching:  Patch construction by filling, repairing, refinishing, closing up, and similar operations 

following performance of other Work.  Patch with durable seams that are as invisible as 

possible.  Provide materials and comply with installation requirements specified in other 

Sections. 

1. Inspection:  Where feasible, test and inspect patched areas after completion to 

demonstrate integrity of installation. 

2. Exposed Finishes:  Restore exposed finishes of patched areas and extend finish 

restoration into retained adjoining construction in a manner that will eliminate evidence 

of patching and refinishing. 

a. Clean piping, conduit, and similar features before applying paint or other finishing 

materials. 

b. Restore damaged pipe covering to its original condition. 

3. Floors and Walls:  Where walls or partitions that are removed extend one finished area 

into another, patch and repair floor and wall surfaces in the new space.  Provide an even 

surface of uniform finish, color, texture, and appearance.  Remove in-place floor and wall 

coverings and replace with new materials, if necessary, to achieve uniform color and 

appearance. 
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a. Where patching occurs in a painted surface, apply primer and intermediate paint 

coats over the patch and apply final paint coat over entire unbroken surface 

containing the patch.  Provide additional coats until patch blends with adjacent 

surfaces. 

4. Ceilings:  Patch, repair, or rehang in-place ceilings as necessary to provide an even-plane 

surface of uniform appearance. 

5. Exterior Building Enclosure:  Patch components in a manner that restores enclosure to a 

weathertight condition. 

D. Cleaning:  Clean areas and spaces where cutting and patching are performed.  Completely 

remove paint, mortar, oils, putty, and similar materials. 

 

 

END OF SECTION 01 73 29 
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SECTION 01 74 19 - CONSTRUCTION WASTE MANAGEMENT 
 

PART 1 – GENERAL 
 

1.1 SUMMARY 
 

A. Section includes: Administrative and procedural requirements for construction waste 
management activities. 

 
1.2 DEFINITIONS 

 
A.  Construction, Demolition, and Land clearing (CDL) Waste: Includes all non-hazardous solid 

wastes resulting from construction, remodeling, alterations, repair, demolition and land clearing. 
Includes material that is recycled, reused, salvaged or disposed as garbage. 

 
B.   Salvage: Recovery of materials for on-site reuse, sale or donation to a third party. 

 
C.  Reuse: Making use of a material without altering its form. Materials can be reused on-site or 

reused on other projects off-site. Examples include, but are not limited to the following: 
Crushing or grinding of concrete for use as sub-base material. Chipping of land clearing 
debris for use as mulch. 

 
D.  Recycling: The process of sorting, cleaning, treating, and reconstituting materials for the purpose 

of using the material in the manufacture of a new product. 
 

E.   Source-Separated CDL Recycling:  The process of s eparating recyclable materials in separate 
containers as they are generated on the job-site. The separated materials are hauled 
directly to a recycling facility or transfer station. 

 
F. Co-mingled CDL Recycling: The process of collecting mixed recyclable materials in one 

container on-site. The container is taken to a material recovery facility where materials are 
separated for recycling. 

 
G.  Approved Recycling Facility: Any of the following: 

 
1.   A facility that can legally accept CDL waste materials for the purpose of processing the 

materials into an altered form for the manufacture of a new product. 
2.   Material Recovery Facility: A general term used to describe a waste-sorting facility. 

Mechanical, hand-separation, or a combination of both procedures, are used to recover 
recyclable materials. 

 
1.3 SUBMITTALS 

 
A.   Contractor shall develop a Waste Management Plan: Submit three (3) copies of plan within 14 

days of date established for the Notice to Proceed. 
 

B.   Contractor shall provide Waste Management Report: Concurrent with each Application for 
Payment, submit three (3) copies of report. 

 
1.4 PERFORMANCE REQUIREMENTS 
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A. General: Divert a minimum of 75% CDL waste, by weight, from the landfill by one, or a 

combination of the following activities: 
 

1.   Salvage. 
2.   Reuse. 
3.   Source-Separated CDL Recycling. 
4.   Co-mingled CDL Recycling. 

 
B.  CDL waste materials that can be salvaged, reused or recycled include, but are not limited to, the 

following: 
 

1.   Acoustical ceiling tiles. 
2.   Asphalt. 
3.   Asphalt shingles. 
4.   Cardboard packaging. 
5.   Carpet and carpet pad. 
6.   Concrete. 
7.   Drywall. 
8.   Fluorescent lights and ballasts. 
9.   Land clearing debris (vegetation, stumpage, dirt). 
10. Metals. 
11. Paint (through hazardous waste outlets). 
12. Wood. 
13. Plastic film (sheeting, shrink wrap, packaging). 
14. Window glass. 
15. Wood. 
16. Field office waste, including office paper, aluminum cans, glass, plastic, and office cardboard. 

 
1.5 QUALITY ASSURANCE 

 
A.  Waste  Management  Coordinator  Qualifications:     Experienced  firm,  with  a  record  of 

successful  waste  management  coordination  of  projects  with  similar  requirements,  that 
employs a LEED Accredited Professional, certified by the USGBC as waste management 
coordinator. 

 
B. Refrigerant Recovery Technician Qualifications: Certified by EPA-approved certification 

program. 
 

C. Regulatory Requirements: Conduct construction waste management activities in accordance 
with hauling and disposal regulations of all authorities having jurisdiction and all other 
applicable laws and ordinances. 

 
D. Preconstruction Conference:  Schedule and conduct meeting at Project site prior to construction 

activities. 
 

1.   Attendees: Inform the following individuals, whose presence is required, of date and time 
of meeting. 

 
a.   Owner. 
b.   Architect. 
c. Contractor's superintendent.  
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d.   Major subcontractors. 
e.   Waste Management Coordinator. 
f. Other concerned parties. 

 
2.   Agenda Items: Review methods and procedures related to waste management including, but 

not limited to, the following: 
 

a.   Review  and discuss  waste  management  plan including responsibilities  of Waste 
Management Coordinator. 

b.   Review  requirements  for  documenting  quantities  of  each  type  of  waste  and  its 
disposition. 

c. Review and finalize procedures for materials separation and verify availability of 
containers and bins needed to avoid delays. 

d.   Review procedures for periodic waste collection and transportation to recycling and 
disposal facilities. 

e.   Review waste management requirements for each trade. 
 

3.   Minutes: Record discussion. Distribute meeting minutes to all participants. 
Note: If there is a Project Architect, they will perform this role. 

 
1.6 WASTE MANAGEMENT PLAN – Contractor shall develop and document the following: 

 
A. Develop a plan to meet the requirements listed in this section at a minimum. Plan shall 

consist of waste identification, waste reduction plan and cost/revenue analysis. Distinguish 
between demolition and construction waste. Indicate quantities by weight throughout the 
plan. 

 
B. Indicate anticipated types and quantities of demolition, site-cleaning and construction waste 

generated by the project. List all assumptions made for the quantities estimates. 
 

C.  List each type of waste and whether it will be salvaged, recycled, or disposed of in a landfill. 
The plan should include the following information: 

 
1.   Types and estimated quantities, by weight, of CDL waste expected to be generated 

during demolition and construction. 
2.  Proposed  methods  for  CDL  waste  salvage,  reuse,  recycling  and  disposal  during 

demolition including, but not limited to, one or more of the following: 
 

a.   Contracting with a deconstruction specialist to salvage materials generated,  
b.   Selective salvage as part of demolition contractor’s work, 
c. Reuse of materials on-site or sale or donation to a third party. 

 
3.  Proposed methods for salvage, reuse, recycling and disposal during construction including, 

but not limited to, one or more of the following: 
 

a.   Requiring subcontractors to take their CDL waste to a recycling facility; 
b.   Contracting with a recycling hauler to haul recyclable CDL waste to an approved 

recycling or material recovery facility; 
c. Processing and reusing materials on-site; 
d.   Self-hauling to a recycling or material recovery facility. 

 
4.   Name of recycling or material recovery facility receiving the CDL wastes. 
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5.  Handling and Transportation Procedures: Include method that will be used for separating 
recyclable  waste  including  sizes  of  containers,  container  labeling,  and  designated 
location on project site where materials separation will be located. 

 
D. Cost/Revenue Analysis:  Indicate total cost of waste disposal as if there was no waste 

management plan and net additional cost or net savings resulting from implementing waste 
management plan. Include the following: 

 
1.   Total quantity of waste. 
2.  Estimated cost of disposal (cost per unit).  Include hauling and tipping fees and cost of 

collection containers for each type of waste. 
3.   Total cost of disposal (with no waste management). 
4.   Revenue from salvaged materials. 
5.   Revenue from recycled materials. 
6.   Savings in hauling and tipping fees by donating materials. 
7.   Savings in hauling and tipping fees that are avoided. 
8.  Handling and transportation costs. Including cost of collection containers for each type of 

waste. 
9.   Net additional cost or net savings from waste management plan. 

 
PART 2 - PRODUCTS (Not Used)   

PART 3 – EXECUTION 

3.1 CONSTRUCTION WASTE MANAGEMENT, GENERAL 
 

A. Provide containers for CDL waste that is to be recycled clearly labeled as such with a list of 
acceptable and unacceptable materials. The list of acceptable materials must be the same as the 
materials recycled at the receiving material recovery facility or recycling processor. 

 
B. The collection containers for recyclable CDL waste must contain no more than 10% non- 

recyclable material by volume. 
 

C. Provide containers for CDL waste that is disposed in a landfill clearly labeled as such. 
 

D. Use detailed material estimates to reduce risk of unplanned and potentially wasteful cuts. 
 

E. To the greatest extent possible, include in material purchasing agreements a waste reduction 
provision requesting that materials and equipment be delivered in packaging made of recyclable 
material, that they reduce the amount of packaging, that packaging be taken back for reuse or 
recycling, and to take back all unused product. Insure that subcontractors require the same 
provisions in their purchase agreements. 

 
F. Conduct regular visual inspections of dumpsters and recycling bins to remove contaminants. 

 
3.2 SOURCE SEPARATION 

 
A. General: Contractor shall separate recyclable materials from CDL waste to the maximum   

extent possible. 
 
B.  Separate recyclable materials by type. 
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1.   Provide  containers,  clearly  labeled,  by  type  of  separated  materials  or  provide  other 
storage method for managing recyclable materials until they are removed from Project 
site. 

2.   Stockpile processed materials on-site without intermixing with other materials. Place, 
grade, and shape stockpiles to drain surface water and to minimize pest attraction. Cover to 
prevent windblown dust. 

3.   Stockpile materials away from demolition area. Do not store within drip line of remaining 
trees. 

4.   Store components off the ground and protect from weather. 
 

3.3 CO-MINGLED RECYCLING 
 

A.   General: Do not put CDL waste that will be disposed in a landfill into a co-mingled CDL waste 
recycling container. 

 
3.4 REMOVAL OF CONSTRUCTION WASTE MATERIALS 

 
A.   Remove CDL waste materials from project site on a regular basis. Do not allow CDL waste to 

accumulate on-site. 
 

B.   Transport CDL waste materials off Owner's property and legally dispose of them. 

C.  Burning of CDL waste is not permitted. 

 
 END OF SECTION 01 74 19 
 
 
Waste Management Progress Report Attached 
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WASTE MANAGEMENT PROGRESS REPORT 
 
 
 
 
 
 
 
 
 
MATERIAL CATEGORY 

 
DISPOSED IN 
MUNICIPAL 
SOLID WASTE 
LANDFILL 

 
DIVERTED FROM LANDFILL 
BY RECYCLING, SALVAGE OR 
REUSE 

 Recycled Salvaged Reused

1.   Acoustical Ceiling Tiles     

2.   Asphalt     

3.   Asphalt Shingles     

4.   Cardboard Packaging     

5.   Carpet and Carpet Pad     

6.   Concrete     

7.   Drywall     

8.   Fluorescent Lights and 
Ballasts 

    

9.   Land Clearing Debris 
(vegetation, stumpage, dirt) 

    

10. Metals     

11. Paint (through hazardous 
waste outlets) 

    

12. Wood     

13. Plastic Film (sheeting, shrink 
wrap, packaging) 

    

14. Window Glass     

15. Field Office Waste 
(office paper, aluminum 
cans, 
glass, plastic, and coffee 

    

16. Other (insert description)     

17. Other (insert description)     
 

Total (In Weight) 
  

(TOTAL OF ALL ABOVE VALUES – IN 
WEIGHT) 

  
Percentage of 

Waste Diverted 

 
(TOTAL WASTE DIVIDED 
BY TOTAL DIVERTED) 
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SECTION 01 77 00 – CLOSEOUT PROCEDURES 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 
Conditions and other Division 1 Specification Sections, apply to this Section. 

1.2 SUMMARY 

A. This Section includes administrative and procedural requirements for contract closeout, 
including, but not limited to, the following: 

1. Inspection procedures. 
2. Project Record Documents. 
3. Operation and maintenance manuals. 
4. Warranties. 
5. Instruction of the Owner’s personnel. 
6. Final cleaning. 

1.3 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting inspection for determining date of Substantial 
Completion, complete the following.  List items below that are incomplete in request. 

1. Prepare a list of items to be completed and corrected (punch list), the value of items on 
the list, and reasons why the Work is not complete. 

2. Advise the Owner of pending insurance changeover requirements. 
3. Submit specific warranties, workmanship bonds, maintenance service agreements, final 

certifications, and similar documents. 
4. Obtain and submit releases permitting the Owner unrestricted use of the Work and access 

to services and utilities.  Include occupancy permits, operating certificates, and similar 
releases. 

5. Prepare and submit Project Record Documents, operation and maintenance manuals, 
Final Completion construction photographs, damage or settlement surveys, property 
surveys, and similar final record information. 

6. Deliver tools, spare parts, extra materials, and similar items to location designated by the 
Owner.  Label with manufacturer’s name and model number where applicable. 

7. Make final changeover of permanent locks and deliver keys to the Owner.  Advise the 
Owner’s personnel of changeover in security provisions. 

8. Complete startup testing of systems. 
9. Submit test/adjust/balance records. 
10. Terminate and remove temporary facilities from Project site, along with mockups, 

construction tools, and similar elements. 
11. Advise the Owner of changeover in heat and other utilities. 
12. Submit changeover information related to the Owner’s occupancy, use, operation, and 

maintenance. 
13. Complete final cleaning requirements, including touchup painting. 
14. Touch up and otherwise repair and restore marred exposed finishes to eliminate visual 

defects. 
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B. Inspection:  Submit a written request for inspection for Substantial Completion.  On receipt of 
request, the Architect/Engineer will either proceed with inspection or notify the Contractor of 
unfulfilled requirements.  The Architect/Engineer will prepare the Certificate of Substantial 
Completion after inspection or will notify the Contractor of items, either on the Contractor’s list 
or additional items identified by the Architect/Engineer that must be completed or corrected 
before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

2. Results of completed inspection will form the basis of requirements for Final 
Completion. 

1.4 FINAL COMPLETION 

A. Preliminary Procedures:  Before requesting final inspection for determining date of Final 
Completion, complete the following: 

1. Submit a final Application for Payment according to Division 1 Section “Payment 
Procedures.” 

2. Submit certified copy of the Architect/Engineer’s Substantial Completion inspection list 
of items to be completed or corrected (punch list), endorsed and dated by the 
Architect/Engineer.  The certified copy of the list shall state that each item has been 
completed or otherwise resolved for acceptance. 

3. Submit evidence of final, continuing insurance coverage complying with insurance 
requirements. 

4. Instruct the Owner’s personnel in operation, adjustment, and maintenance of products, 
equipment, and systems.  

B. Inspection:  Submit a written request for final inspection for acceptance.  On receipt of request, 
the Architect/Engineer will either proceed with inspection or notify the Contractor of unfulfilled 
requirements.  The Architect/Engineer will prepare a final Certificate for Payment after 
inspection or will notify the Contractor of construction that must be completed or corrected 
before certificate will be issued. 

1. Reinspection:  Request reinspection when the Work identified in previous inspections as 
incomplete is completed or corrected. 

1.5 LIST OF INCOMPLETE ITEMS (PUNCH LIST) 

A. Preparation:  Submit three copies of list.  Include name and identification of each space and area 
affected by construction operations for incomplete items and items needing correction 
including, if necessary, areas disturbed by the Contractor that are outside the limits of 
construction.   

1. Organize list of spaces in sequential order. 
2. Organize items applying to each space by major element, including categories for ceiling, 

individual walls, floors, equipment, and building systems. 
3. Include the following information at the top of each page: 

a. Project name. 
b. Date. 
c. Name of Architect/Engineer. 

NOT FOR C
ONSTRUCTIO

N



SUSSEX CORRECTIONAL INSTITUTION   26912-14006 
BOOT CAMP TO PROGRAMS BUILDING CONVERSION MC3804000068 
 

   
CLOSEOUT PROCEDURES Tetra Tech 
01 77 00-3 

d. Name of Contractor. 
e. Page number. 

1.6 PROJECT RECORD DOCUMENTS 

A. General:  Do not use Project Record Documents for construction purposes.  Protect Project 
Record Documents from deterioration and loss.  Provide access to Project Record Documents 
for the Architect/Engineer’s reference during normal working hours. 

B. Record Drawings:   

1. Maintain and submit one set of blue- or black-line white prints of Contract Drawings and 
Shop Drawings and submit digital scanned copies of all the Record Drawings; format to 
be .JPG or .TIF. 

2. The Contractor shall be responsible for updating the bid documents (CADD drawings and 
specifications) with the as-built changes.  All changes shall be clouded and tagged as “as-
built” revisions.  The drawings shall also have a new “as-built” date; format to be 
AutoCadd 2010 to 2014 format. 

3. Deliverables:  Three (3) sets of bond prints, two final sets. 
4. Drawings that replace the original bid drawings shall be cross referenced to the original 

bid drawing files. 
5. Mark Record Prints to show the actual installation where installation varies from that 

shown originally.  Require individual or entity who obtained record data, whether 
individual or entity is Installer, subcontractor, or similar entity, to prepare the marked-up 
Record Prints. 

a. Give particular attention to information on concealed elements that cannot be 
readily identified and recorded later. 

b. Accurately record information in an understandable drawing technique. 
c. Record data as soon as possible after obtaining it.  Record and check the markup 

before enclosing concealed installations. 
d. Mark Contract Drawings or Shop Drawings, whichever is most capable of showing 

actual physical conditions, completely and accurately.  Where Shop Drawings are 
marked, show cross-reference on Contract Drawings. 

6. Mark record sets with, red-colored pencil.  Use other colors to distinguish between 
changes for different categories of the Work at the same location. 

7. Mark important additional information that was either shown schematically or omitted 
from original Drawings. 

8. Note Construction Change Directive numbers, Change Order numbers, alternate 
numbers, and similar identification where applicable. 

9. Identify and date each Record Drawing; include the designation “PROJECT RECORD 
DRAWING” in a prominent location.  Organize into manageable sets; bind each set with 
durable paper cover sheets.  Include identification on cover sheets. 

C. Record Specifications:  Submit one copy of Project’s Specifications, including addenda and 
contract modifications.  Mark copy to indicate the actual product installation where installation 
varies from that indicated in Specifications, addenda, and contract modifications. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 
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2. Mark copy with the proprietary name and model number of products, materials, and 
equipment furnished, including substitutions and product options selected. 

3. Note related Change Orders, Record Drawings, and Product Data, where applicable. 

D. Record Product Data:  Submit one copy of each Product Data submittal.  Mark one set to 
indicate the actual product installation where installation varies substantially from that indicated 
in Product Data. 

1. Give particular attention to information on concealed products and installations that 
cannot be readily identified and recorded later. 

2. Include significant changes in the product delivered to Project site and changes in 
manufacturer’s written instructions for installation. 

3. Note related Change Orders, Record Drawings, and Record Specifications, where 
applicable. 

E. Miscellaneous Record Submittals:  Assemble miscellaneous records required by other 
Specification Sections for miscellaneous record keeping and submittal in connection with actual 
performance of the Work.  Bind or file miscellaneous records and identify each, ready for 
continued use and reference. 

1.7 OPERATION AND MAINTENANCE MANUALS 

A. Assemble three complete sets of operation and maintenance data indicating the operation and 
maintenance of each system, subsystem, and piece of equipment not part of a system.  Include 
operation and maintenance data required in individual Specification Sections and as follows: 

1. Operation Data: 

a. Emergency instructions and procedures. 
b. System, subsystem, and equipment descriptions, including operating standards. 
c. Operating procedures, including startup, shutdown, seasonal, and weekend 

operations. 
d. Description of controls and sequence of operations. 
e. Piping diagrams. 

2. Maintenance Data: 

a. Manufacturer’s information, including list of spare parts. 
b. Name, address, and telephone number of Installer or supplier. 
c. Maintenance procedures. 
d. Maintenance and service schedules for preventive and routine maintenance. 
e. Maintenance record forms. 
f. Sources of spare parts and maintenance materials. 
g. Copies of maintenance service agreements. 
h. Copies of warranties and bonds. 

B. Organize operation and maintenance manuals into suitable sets of manageable size.  Bind and 
index data in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, in thickness necessary to 
accommodate contents, with pocket inside the covers to receive folded oversized sheets.  
Identify each binder on front and spine with the printed title “OPERATION AND 
MAINTENANCE MANUAL,” Project name, and subject matter of contents. 
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1.8 WARRANTIES 

A. Submittal Time:  Submit written warranties on request of the Architect/Engineer for designated 
portions of the Work where commencement of warranties other than date of Substantial 
Completion is indicated. 

B. Partial Occupancy:  Submit properly executed warranties within 15 days of completion of 
designated portions of the Work that are completed and occupied or used by the Owner during 
construction period by separate agreement with the Contractor. 

C. Organize warranty documents into an orderly sequence based on the table of contents of the 
Project Manual. 

1. Bind warranties and bonds in heavy-duty, 3-ring, vinyl-covered, loose-leaf binders, 
thickness as necessary to accommodate contents, and sized to receive 8-1/2-by-11-inch 
paper. 

2. Provide heavy paper dividers with plastic-covered tabs for each separate warranty.  Mark 
tab to identify the product or installation.  Provide a typed description of the product or 
installation, including the name of the product and the name, address, and telephone 
number of Installer. 

3. Identify each binder on the front and spine with the typed or printed title 
“WARRANTIES,” Project name, and name of the Contractor. 

D. Provide additional copies of each warranty to include in operation and maintenance manuals. 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cleaning Agents:  Use cleaning materials and agents recommended by manufacturer or 
fabricator of the surface to be cleaned.  Do not use cleaning agents that are potentially 
hazardous to health or property or that might damage finished surfaces. 

PART 3 - EXECUTION 

3.1 DEMONSTRATION AND TRAINING 

A. Instruction:  Instruct the Owner’s personnel to adjust, operate, and maintain systems, 
subsystems, and equipment not part of a system. 

1. Provide instructors experienced in operation and maintenance procedures. 
2. Provide instruction at mutually agreed-on times.  For equipment that requires seasonal 

operation, provide similar instruction at the start of each season. 
3. Schedule training with the Owner, through the Architect/Engineer with at least seven 

days’ advance notice. 
4. Coordinate instructors, including providing notification of dates, times, length of 

instruction, and course content. 

B. Program Structure:  Develop an instruction program that includes individual training modules 
for each system and equipment not part of a system, as required by individual Specification 
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Sections.  For each training module, develop a learning objective and teaching outline.  Include 
instruction for the following: 

1. System design and operational philosophy. 
2. Review of documentation. 
3. Operations. 
4. Adjustments. 
5. Troubleshooting. 
6. Maintenance. 
7. Repair. 

3.2 FINAL CLEANING 

A. General:  Provide final cleaning.  Conduct cleaning and waste-removal operations to comply 
with local laws and ordinances and Federal and local environmental and antipollution 
regulations. 

B. Cleaning:  Employ experienced workers or professional cleaners for final cleaning.  Clean each 
surface or unit to condition expected in an average commercial building cleaning and 
maintenance program.  Comply with manufacturer’s written instructions. 

1. Complete the following cleaning operations before requesting inspection for certification 
of Substantial Completion for entire Project or for a portion of Project: 

a. Clean Project site, yard, and grounds, in areas disturbed by construction activities, 
including landscape development areas, of rubbish, waste material, litter, and other 
foreign substances. 

b. Sweep paved areas broom clean.  Remove petrochemical spills, stains, and other 
foreign deposits. 

c. Rake grounds that are neither planted nor paved to a smooth, even-textured 
surface. 

d. Remove tools, construction equipment, machinery, and surplus material from 
Project site. 

e. Remove snow and ice to provide safe access to building. 
f. Clean exposed exterior and interior hard-surfaced finishes to a dirt-free condition, 

free of stains, films, and similar foreign substances.  Avoid disturbing natural 
weathering of exterior surfaces.  Restore reflective surfaces to their original 
condition. 

g. Remove debris and surface dust from limited access spaces, including roofs, 
plenums, shafts, trenches, equipment vaults, manholes, attics, and similar spaces. 

h. Sweep concrete floors broom clean in unoccupied spaces. 
i. Vacuum carpet and similar soft surfaces, removing debris and excess nap; 

shampoo if visible soil or stains remain. 
j. Clean transparent materials, including mirrors and glass in doors and windows.  

Remove glazing compounds and other noticeable, vision-obscuring materials.  
Replace chipped or broken glass and other damaged transparent materials.  Polish 
mirrors and glass, taking care not to scratch surfaces. 

k. Remove labels that are not permanent. 
l. Touch up and otherwise repair and restore marred, exposed finishes and surfaces.  

Replace finishes and surfaces that cannot be satisfactorily repaired or restored or 
that already show evidence of repair or restoration. 
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1) Do not paint over “UL” and similar labels, including mechanical and 
electrical nameplates. 

m. Wipe surfaces of mechanical and electrical equipment and similar equipment.  
Remove excess lubrication, paint and mortar droppings, and other foreign 
substances. 

n. Replace parts subject to unusual operating conditions. 
o. Clean plumbing fixtures to a sanitary condition, free of stains, including stains 

resulting from water exposure. 
p. Replace disposable air filters and clean permanent air filters.  Clean exposed 

surfaces of diffusers, registers, and grills. 
q. Clean ducts, blowers, and coils if units were operated without filters during 

construction. 
r. Clean light fixtures, lamps, globes, and reflectors to function with full efficiency.  

Replace burned-out bulbs, and those noticeably dimmed by hours of use, and 
defective and noisy starters in fluorescent and mercury vapor fixtures to comply 
with requirements for new fixtures. 

s. Leave Project clean and ready for occupancy. 

C. Comply with safety standards for cleaning.  Do not burn waste materials.  Do not bury debris or 
excess materials on the Owner’s property.  Do not discharge volatile, harmful, or dangerous 
materials into drainage systems.  Remove waste materials from Project site and dispose of 
lawfully. 

3.3 SUMMARY OF CLOSEOUT DOCUMENTS 

A. Contractor’s Affidavit of Payment of Debts and Claims (AIA Document G706) 

B. Contractor’s Consent of Surety Company to Final Payment (AIA Document G707) (one copy) 

C. Contractor’s Affidavit of Release of Liens (AIA Document G706A) (one copy) 

D. Copy of Letter of Guarantee and Warranty Information (three copies) 

E. Balancing Reports 

F. Subcontractor’s Release of Liens had been submitted with each previous Application of 
Payment   (AIA Document G706A) (one copy) 

G. Operation and Maintenance Manuals 

H. Record Shop Drawings and Submittals 

I. As-built Drawings:  All construction changes should be clouded and marked. 

 1.  Updated CAD files to reflect changes and as-built conditions; AutoCAD dwg file 2010 to 
   2014 format. 
 2.  Three (3) hard copies of As-builts  
 3.  Mylar prints of As-builts revised CAD file 
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J. Affidavit of Discharge of State Tax Liability (Furnish an affidavit from the State Tax 
Department that all liabilities thereunder have been discharged by the Contractor and all 
subcontractors. (Delaware Division of Revenue, Mr. William Kirby, 302-577-8259).  

K. Punch List Closeout Letter 
 
L. Electrical Inspection Certificate 
 
M. Bond Certification 

END OF SECTION 01 77 00 
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SECTION 01 91 13 - GENERAL COMMISSIONING REQUIREMENTS 

PART 1 - GENERAL 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions 
and other Division 01 Specification Sections, apply to this Section. 

B. OPR and BOD documentation are included by reference for information only. 

1.2 SUMMARY 

A. Section includes general requirements that apply to implementation of commissioning without regard 
to specific systems, assemblies, or components. 

1.3 DEFINITIONS 

A. BoD: Basis of Design. A document that records concepts, calculations, decisions, and product 
selections used to meet the OPR and to satisfy applicable regulatory requirements, standards, and 
guidelines. The document includes both narrative descriptions and lists of individual items that 
support the design process. 

B. Commissioning Plan: A document that outlines the organization, schedule, allocation of resources, 
and documentation requirements of the commissioning process. 

C. OPR: Owner's Project Requirements. A document that details the functional requirements of a 
project and the expectations of how it will be used and operated. These include Project goals, 
measurable performance criteria, cost considerations, benchmarks, success criteria, and supporting 
information. 

D. Systems, Subsystems, Equipment, and Components: Where these terms are used together or 
separately, they shall mean "as-built" systems, subsystems, equipment, and components. 

1.4 COMMISSIONING TEAM 

A. Members Appointed by Contractor(s): Individuals, each having the authority to act on behalf of the 
entity he or she represents, explicitly organized to implement the commissioning process through 
coordinated action. The commissioning team shall consist of, but not be limited to, representatives of 
each Contractor, including Project superintendent and subcontractors, installers, suppliers, and 
specialists deemed appropriate by the Engineer. 

B. Members Appointed by Owner: 

1. Representatives of the facility user and operation and maintenance personnel. 
2. Architect and engineering design professionals. 

  
GENERAL COMMISSIONING REQUIREMENTS Tetra Tech 
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1.5 OWNER'S REPRESENTATIVE’S RESPONSIBILITIES 

A. Provide the OPR documentation to each Contractor for information and use. 

B. Assign operation and maintenance personnel and schedule them to participate in commissioning 
team activities. 

C. Provide the BOD documentation, prepared by Engineer and approved by Owner, to each Contractor 
for use in developing the commissioning plan, systems manual, and operation and maintenance 
training plan. 

1.6 CONTRACTOR'S RESPONSIBILITIES 

A. Contractor shall assign representatives with expertise and authority to act on its behalf and shall 
schedule them to participate in and perform commissioning process activities including, but not 
limited to, the following: 

1. Evaluate performance deficiencies identified in test reports and, in collaboration with entity 
responsible for system and equipment installation, recommend corrective action. 

2. Attend team meetings held on a biweekly basis. 
3. Integrate and coordinate commissioning process activities with construction schedule. 
4. Complete paper construction checklists as Work is completed and provide to the Engineer on a 

weekly basis. 
5. Complete commissioning process test procedures. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

END OF SECTION 01 91 13 
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