



**STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET**

May 12, 2015

Mr. John Dunbar
Joseph T. Richardson, Inc.
P.O. Box 269
Harrington, DE 19952

RE: OMB/DFM CONTRACT NO. MC3804000068
DEPARTMENT OF CORRECTION MCI
Sussex Correctional Institution – Programs Building – A/C Installation
Bid Rejection

Dear Mr. Dunbar:

Bids for the above-captioned project were received on May 8, 2015. However, after a thorough examination of all Bids along with relevant bid documents, the State is exercising its discretion pursuant to 29 Del. C. 6962 (d) (13) f and is rejecting all bids. Accordingly, your bid bond is being returned.

This project may be rebid in the very near future. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact me at (302) 739-5644.

Sincerely,
Original on File
Dean Seely
Construction Project Manager

DS/rmt \DFM\DOC\MCI\MC3804000068BIDREJ.DOC

Enclosure

cc: Alisha McCullough, Construction Project Administrator
Scott Parlow, Tetra Tech, Inc.



**STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET**

May 12, 2015

Mr. John Rettig
Merit Mechanical Co., Inc.
39 Albe Drive
Newark, DE 19702

RE: OMB/DFM CONTRACT NO. MC3804000068
DEPARTMENT OF CORRECTION MCI
Sussex Correctional Institution – Programs Building – A/C Installation
Bid Rejection

Dear Mr. Rettig:

Bids for the above-captioned project were received on May 8, 2015. However, after a thorough examination of all Bids along with relevant bid documents, the State is exercising its discretion pursuant to 29 Del. C. 6962 (d) (13) f and is rejecting all bids. Accordingly, your bid bond is being returned.

This project may be rebid in the very near future. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact me at (302) 739-5644.

Sincerely,
Original on File

Dean Séely
Construction Project Manager

DS/rmt \DFM\DOC\MCI\MC3804000068BIDREJ.DOC

Enclosure

cc: Alisha McCullough, Construction Project Administrator
Scott Parlow, Tetra Tech, Inc.



**STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET**

May 12, 2015

Mr. Steven Dennis
Schlosser & Associates Mechanical Contractors, Inc.
2047 Sunset Lake Road
Newark, DE 19702

RE: OMB/DFM CONTRACT NO. MC3804000068
DEPARTMENT OF CORRECTION MCI
Sussex Correctional Institution – Programs Building – A/C Installation
Bid Rejection

Dear Mr. Dennis:

Bids for the above-captioned project were received on May 8, 2015. However, after a thorough examination of all Bids along with relevant bid documents, the State is exercising its discretion pursuant to 29 Del. C. 6962 (d) (13) f and is rejecting all bids. Accordingly, your bid bond is being returned.

This project may be rebid in the very near future. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects. Meanwhile, should you have any questions or require additional information, please contact me at (302) 739-5644.

Sincerely,
Original on File

Dean Seely
Construction Project Manager

DS/rmt \DFM\DOC\MCI\MC3804000068BIDREJ.DOC

Enclosure

cc: Alisha McCullough, Construction Project Administrator
Scott Parlow, Tetra Tech, Inc.