



**STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET**

December 9, 2015

RE: OMB/DFM CONTRACT NO. MC3804000073
DEPARTMENT OF CORRECTION MCI
Sussex Correctional Institution – Sally Port Gate Replacement
Bid Rejection

On behalf of the Office of Management and Budget of the State of Delaware, we are hereby informing you that all bids are being rejected for the above-captioned due to being over budget. However, this project may be re-bid at a future date.

Accordingly your bid bond is being returned. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects.

Meanwhile, should you have any questions or require additional information, please contact our office at (302) 739-5644.

Sincerely,

Kerry Wareham
Construction Project Manager

KW/rmt \DFM\DOC\MCI\MC3804000073BIDREJ.DOC

Enclosure

cc: Alisha McCullough, Construction Project Administrator
Charles Dobbs, P.E., Tetra Tech, Inc.