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ADDENDUM NO. 1   STATE OF DELAWARE OMB/DFM 

       OMB/DFM Contract No. MC3806000014 

       Central Violation of Probation Center – Lobby Security  

       Upgrades 
       875 SMYRNA LANDING RD, SMYRNA, DE 19977 

 

       R G Architects 

200 West Main Street 

Middletown, DE 19709 

Phone: 302-376-8100 (phone) 

Fax: 302-376-9851 (fax) 

Email: oscar@rgarchitects.net 

 

BIDS DUE:    2:00 p.m. local time on Thursday, November 8th, 2018 
 

LOCATION:    THOMAS COLLINS BUILDING 

       Division of Facilities Management Office  

       540 S. DuPont Highway, Suite 1 (Third Floor) 

       Dover, Delaware 19901 

        Attn: Dean Seely  
 

NOTICE TO ALL BIDDERS 

1.0 GENERAL NOTES: 

1.1 Bidders are hereby notified that this Addendum shall be and hereby becomes part of their 

Contract Documents, and shall be attached to the Project Manual for this project. 

1.2 The following items are intended to revise and clarify the Drawings and Project Manual, 

and shall be included by the Bidder in their proposal. 

1.3 Bidders shall verify that their Sub-bidders are in full receipt of the information contained 

herein. 

1.4 A copy of the current bid set register is available upon request indicating individuals that 

have purchased project documents from R G architects. 

1.5 The pre-bid sign-in sheet, along with Addendum #1, is being sent as a courtesy to all pre-

bid meeting attendees; however, all future addenda will only be issued to registered plan 

holders. 

1.6 All addenda will be sent out to the registered plan holders via email (or fax).  Contractors 

are encouraged to keep an eye on their email accounts during the bidding period for such 

updates. 
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2.0 PREBID MEETING: 

2.1 A Prebid Meeting was held on Wednesday, October 17th, 2018 at 9:00 a.m. In the 

conference room of the Facilities Management Office in the Thomas Collins Building. 

The following items were reviewed: 

 

A. Project Description:  A PowerPoint presentation of the project existing conditions 

and an overall review of the construction drawings was discussed. No changes to 

the scope of work at this time.  

 

B. Project Schedule: On site construction commencement is anticipated to begin upon 

future notice to proceed.  

 

C. Bid schedule is as follows: 

 

1. The bids are due by 2:00 p.m. local time on Thursday, November 8th, 

2018. 
2. Substitution requests will be received until 2:00 p.m. on Friday, October 

26th, 2018. 
 Instructions for requesting substitutions are very specific and are contained 

in the project manual.  If the contractor does not follow the processes it is 

automatic grounds for rejection. 

3. Questions regarding the bid documents will be received until 200 p.m. on 

Thursday, November 1st, 2018. 

All questions must be submitted in writing (via fax or mail, addressed to 

Oscar Enderica, oscar@rgarchitects.net) to R G Architects.  Neither R G 

Architects or the Owner will answer questions verbally. 

4. The last day for addenda to be issued, if required, shall be Friday, 

November 2st, 2018. 
 

D. The project will require the contractors to utilize the State of Delaware Prevailing 

wage rates which are in the project manual.   

 

E. Liquidated damages: Liquidated damages are not in this contract.  However, a 

written contract is and all conditions of that contract will be enforced as spelled 

out in the contract documents. 

 

F. Substitutions:  If a specification lists one product manufacturer as well as listing 

“or equal”, the contractor is not obligated to submit for substitution prior to bid for 

that item.  However, the contractor will still be responsible to meet the 

requirements of that product during the review process as per the specifications. If 

the product substituted as an equal does not meet ALL of the requirements of the 

specifications, as determined by the Architect, the Contractor is obligated to 

provide the specified product at no additional cost to the project. 

 

G. Subcontractors List: 
 

1. The subcontractors list noted on the bid form in the project manual was 

reviewed and agreed upon. 

 

2. The General Contractor may NOT list more than one subcontractor for a 
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discipline on the subcontractor’s list. 
 

3. On the Subcontractors List, the General Contractor must list the subcontractor 

that is providing the labor for 100% of the work in that category and as is 

required by the laws of Title 29. 

 

H. Bidders were reminded to fill out the Bid Form completely & to not leave any areas to be filled 

out blank. The sub-contractor list is to be also completed including a current Delaware Business 

License number. Bidders are to also list the Addenda issued. If five (5) Addenda was issued the 

Bid Form must note “1.2.3.4 & 5”. Bid forms noting “1-5” will not be accepted. Bidders were 

also reminded to have the “Affidavit of Employees Drug Testing Program” form as part of their 

Bid. 

 

I. Drug Testing Policy: DFM reviewed the new Drug Testing Policy in place by State of Delaware. 

Contractors are to reference the Project Manual for additional policy procedures and Drug 

Testing Report Forms. 

 

J. DOC security clearance application has been recently updated, the new 2018 application is 

attached to this addendum.  

 

K. The owner has offered the contractors a tour of the facility, on Wednesday, October 31st, 2018 

at 9:00 a.m. Contractors who wish to attend are asked to complete their Security Clearance 

Forms (attached) and return them ASAP (in order to be approved on time) to Ernest Kulhanek,  

JTVCC Maintenance Superintendent II at Ernest.Kulhanek@state.de.us 

 

3.0 Revisions to the SPECIFICATIONS 

3.1 Not at this time. 

 

4.0 Revisions to the DRAWINGS 

4.1 Not at this time 

 

5.0 Questions 

5.1 Question – is the telecommunication portion of this project to be included in this BID or 

the State is planning to do it separately? 

5.1.1 Answer – All telecommunication, data, and power work described in the 

construction drawings and specifications are part of the BID. Refer to Electrical 

dwg sheet E11-1. 

5.2 Question – Is there any temporary construction contemplated with this project? 

5.2.1 Answer – No, none. 

6.0 ATTACHMENT LIST: 

A. Pre Bid Sign-In Sheet 

B. Bid Register  

C. New 2018 - Security Clearance Application DOC 

mailto:Ernest.Kulhanek@state.de.us
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