



STATE OF DELAWARE
EXECUTIVE DEPARTMENT
OFFICE OF MANAGEMENT AND BUDGET

October 14, 2013

RE: OMB/DFM CONTRACT NO. MC5511000007
OFFICE OF MANAGEMENT AND BUDGET MCI
DeDOT Administration Building – Roof Replacement & Repairs
Bid Rejection

On behalf of the Office of Management and Budget of the State of Delaware, we are hereby informing you that all bids are being rejected for the above-captioned project due to being over budget. However, this project will be re-bid at a future date.

Accordingly your bid bond is being returned. We appreciate you submitting a bid and look forward to your continued interest in Public Works projects.

Meanwhile, should you have any questions or require additional information, please contact our office at (302) 739-5644.

Sincerely,

Original on File

✓ John Dunham

Construction Project Manager

JD/mas DFM_Shared\DFM\dot\mci\MC5511000007BIDREJ.doc

Enclosure

cc: Dennis Groom, Director
Thomas Cuccia, Deputy Director
Alisha McCullough, Construction Project Administrator
Karen Potter, Department of Transportation
Richard Wilson, Cooperson Associates