

BID TABULATION SHEET

Project: Contract No. MJ1002000018
Carvel State Office Building
Fire Alarm System Replacement

Date: November 7, 2019

Architect/Engineer: StudioJAED

Contractor	Base Bid	Alternate No. 1	Alternate No. 2
BFBE, Inc.	\$1,123,000.00	\$108,805.00	\$145,000.00
Bancroft Construction	\$680,900.00	\$37,100.00	\$99,000.00
Power Plus	\$1,344,000.00	\$59,000.00	\$160,000.00