

ADDENDUM NO. 2

DHSS HERMAN HOLLOWAY PHASE 1 PRIMARY UPGRADES AND EMERGENCY GENERATOR AT KENT/SUSSEX BUILDING 1901 N. DUPONT HIGHWAY, NEW CASTLE DE 19720 OMB/DFM PROJECT: MJ3501000007

DATE OF ISSUE: June 2, 2016

- 1.0 This Addendum, Addendum No. 2, shall be made part of the Project Manual and Drawings dated May 23, 2016 for the DHSS Herman Holloway Phase 1 Primary Upgrades and Emergency Generator At Kent/Sussex Building; OMB/DFM Project: MJ3501000007. Bid Date and time remain unchanged 2:00 p.m. local time on Thursday, June 16, 2016.
- 2.0 Any provision in any of the Contract Documents which may be in conflict or be inconsistent with the contents of this Addendum shall be void to the extent of such conflicts or inconsistency.
- 3.0 Changes to Specifications
 - 3.1 Section 00 21 13-Article 3.3.1 SUBSTITUTIONS

 Add the following: Each Request for Substitution shall be submitted with the attached and fully completed Substitution Request Form, along with all other documentation required for the Engineer to perform their evaluation.
- 4.0 Changes to Drawings:
 - 4.1 There are no changes to the Drawings.
- 5.0 Questions/Clarifications
 - 5.1 There are no questions/clarifications.

End of Addendum #2

EF/ef 15-1177 Addendum #2 6.2.16

CC: All Registered Plan Holders





SUBSTITUTION REQUEST (During the Bidding/Negotiating Stage)

Project:	DHSS Herman Holloway Campus Primary Upgrades	Substitution Request Number:
	& Emergency Generator at Kent/Sussex Building	From:
То:	Fayda Engineering & Energy Solutions, LLC	Date:
	801 W. Newport Pike, Wilmington DE 19804	A/E Project Number: 15-1177
Re:	Substitution Request	Contract For: OMB/DFM Project: MJ3501000007
Specifica	ation <u>Title:</u>	Description:
Section:	Page:	Article/Paragraph:
Proposed	d Substitution: Address:	Phone
Trade Na	ame:	Phone: Model No.:
	data includes product description, specifications, drawings est; applicable portions of the data are clearly identified.	
Attached installati The Und Pro San San Pro	data also includes a description of changes to the Contra on. dersigned certifies: posed substitution has been fully investigated and determine warranty will be furnished for proposed substitution as for me maintenance service and source of replacement parts, as a posed substitution will have no adverse effect on other trades	applicable, is available. es and will not affect or delay progress schedule.
Attachedinstallati The Und Pro San San Pro Pro	data also includes a description of changes to the Contra on. dersigned certifies: posed substitution has been fully investigated and determine the warranty will be furnished for proposed substitution as for the maintenance service and source of replacement parts, as a posed substitution will have no adverse effect on other trade posed substitution does not affect dimensions and functional	ed to be equal or superior in all respects to specified product. or specified product. applicable, is available. es and will not affect or delay progress schedule.
Attached installati The Und Pro San San Pro Pro Pro	data also includes a description of changes to the Contra on. dersigned certifies: posed substitution has been fully investigated and determine the warranty will be furnished for proposed substitution as for the maintenance service and source of replacement parts, as a posed substitution will have no adverse effect on other trade posed substitution does not affect dimensions and functional ment will be made for changes to building design, including	ed to be equal or superior in all respects to specified product. or specified product. applicable, is available. es and will not affect or delay progress schedule. I clearances.
Attached installati The Und Pro San San Pro Pro Pro	data also includes a description of changes to the Contra on. dersigned certifies: posed substitution has been fully investigated and determine the warranty will be furnished for proposed substitution as for the maintenance service and source of replacement parts, as a posed substitution will have no adverse effect on other trade posed substitution does not affect dimensions and functional ment will be made for changes to building design, including the deby:	ed to be equal or superior in all respects to specified product. or specified product. applicable, is available. es and will not affect or delay progress schedule. I clearances. A/E design, detailing, and construction costs caused by the substitution.
Attached installati The Und Pro San San Pro Pro Pro	data also includes a description of changes to the Contra on. dersigned certifies: posed substitution has been fully investigated and determine the warranty will be furnished for proposed substitution as for the maintenance service and source of replacement parts, as a posed substitution will have no adverse effect on other trade posed substitution does not affect dimensions and functional ment will be made for changes to building design, including the deby:	ed to be equal or superior in all respects to specified product. or specified product. applicable, is available. es and will not affect or delay progress schedule. I clearances. A/E design, detailing, and construction costs caused by the substitution.
Attached installati The Und Pro San San Pro Pro Pay Submitte	I data also includes a description of changes to the Contra on. dersigned certifies: posed substitution has been fully investigated and determine the warranty will be furnished for proposed substitution as for the maintenance service and source of replacement parts, as a posed substitution will have no adverse effect on other trade posed substitution does not affect dimensions and functional ment will be made for changes to building design, including the design. The contraction of	ed to be equal or superior in all respects to specified product. or specified product. applicable, is available. es and will not affect or delay progress schedule. I clearances. A/E design, detailing, and construction costs caused by the substitution.
Attached installation The Und Pro San San Pro Pro Pay Submitte Signed b	data also includes a description of changes to the Contra on. dersigned certifies: posed substitution has been fully investigated and determine the warranty will be furnished for proposed substitution as for the maintenance service and source of replacement parts, as a posed substitution will have no adverse effect on other trade posed substitution does not affect dimensions and functional ment will be made for changes to building design, including the day:	ed to be equal or superior in all respects to specified product. or specified product. applicable, is available. es and will not affect or delay progress schedule. I clearances. A/E design, detailing, and construction costs caused by the substitution.
Attached installation of the Und Pro San San Pro Pro Pay Submittee Signed b Firm: Address:	data also includes a description of changes to the Contra on. dersigned certifies: posed substitution has been fully investigated and determine the warranty will be furnished for proposed substitution as for the maintenance service and source of replacement parts, as a posed substitution will have no adverse effect on other trade posed substitution does not affect dimensions and functional ment will be made for changes to building design, including the day:	ed to be equal or superior in all respects to specified product. or specified product. applicable, is available. es and will not affect or delay progress schedule. I clearances. A/E design, detailing, and construction costs caused by the substitution.
Attached installation The Und Pro San San Pro Pro Pay Submitte Signed b Firm: Address: Telephon A/E's RI Subst Subst Subst	data also includes a description of changes to the Contra on. dersigned certifies: posed substitution has been fully investigated and determine the warranty will be furnished for proposed substitution as for the maintenance service and source of replacement parts, as a posed substitution will have no adverse effect on other trade posed substitution does not affect dimensions and functional ment will be made for changes to building design, including and by:	ed to be equal or superior in all respects to specified product. or specified product. applicable, is available. es and will not affect or delay progress schedule. I clearances. A/E design, detailing, and construction costs caused by the substitution.
Attached installation The Und Pro San San Pro Pro Pay Submitte Signed b Firm: Address: Telephon A/E's RI Subst Subst Subst	I data also includes a description of changes to the Contra on. dersigned certifies: posed substitution has been fully investigated and determine the warranty will be furnished for proposed substitution as for the maintenance service and source of replacement parts, as a posed substitution will have no adverse effect on other trade posed substitution does not affect dimensions and functional ment will be made for changes to building design, including and by:	ed to be equal or superior in all respects to specified product. or specified product. applicable, is available. es and will not affect or delay progress schedule. I clearances. A/E design, detailing, and construction costs caused by the substitution.

© Copyright 2013, CSI, 110 South Union St., Suite 100, Alexandria, VA 22314 Page ___ of ___

Form Version: September 2013