

ADDENDUM NO. 3

DHSS HERMAN HOLLOWAY PHASE 2 PRIMARY UPGRADES 1901 N. DUPONT HIGHWAY, NEW CASTLE DE 19720 OMB/DFM PROJECT: MJ3501000008

DATE OF ISSUE: MAY 19, 2017

- 1.0 This addendum, Addendum No. 3, shall be made part of the Project Manual and Drawings dated April 24, 2017 for the DHSS Herman Holloway Phase 2 Primary Upgrades. Any provision in any of the Contract Documents which may be in conflict or be inconsistent with the contents of this Addendum shall be void to the extent of such conflicts or inconsistency.
- 2.0 Sealed bids for OMB/DFM Contract No. MJ3501000008-Holloway Campus Phase 2 Primary Upgrades will be received by the State of Delaware, Office of Management and Budget, Division of Facilities Management, in the reception area of the Facilities Management Office in the Thomas Collins Building, 540 S. DuPont Highway, Suite 1 (Third Floor), Dover, DE 19901 until 2:00 p.m. local time on Thursday, June 1, 2017, at which time they will be publicly opened and read aloud in the Conference Room. Bidder bears the risk of late delivery. Any bids received after the stated time will be returned unopened. NOTE, THIS IS A CHANGE TO BID DUE DATE.
- 3.0 Changes to Specifications
 - 3.1 Section 00 41 13 Bid Form.
 - DELETE current Bid Form and INSERT revised bid form attached. This shall be used for the Bid Submission.
- 4.0 Changes to Drawings:
 - 4.1 Drawing E11-02: New Work Single Line Diagram
 - 1. At Springer Building PMH-3 switch, it is incorrectly noted as an ATS and incorrectly shown to have two (2) switches. It is a standard S&C, PMH-3 switch.
 - 4.2 Drawing E15-02: Springer Building Partial Floor Plan
 - DELETE current drawing and REPLACE with new drawing attached. Changes are bubbled.
- 5.0 Questions/Clarifications
 - 5.1 Sheet No. E11-02 Shows a PHM 3 with 2 switching mechanisms and Auto Transfer for the Springer Building. We believe the intent was for 1 switched way and no auto transfer.

REPLY: See Article 4.1 above.

- 5.2 Is there any additional information on the 500KVA PCB contaminated transformer?
- **REPLY:** Yes, this is a 75kVA substation class transformer. See below for photos and refer to Specification Section 02 84 00.13-3.08 for further details.

END OF ADDENDUM #3

EF/ef

16-1177A Holloway Phase 2 Addendum #3

CC: All Registered Plan Holders



801 W. Newport Pike, Wilmington, DE 19804
Tel.: 302-999-1060 Fax: 302-999-1053
www.FaydaEES.com

PHASE 2 PRIMARY UPGRADES DFM PROJECT #: MJ3501000008

BID FORM

For Bids Due: June 1, 2017 at 2:00 p.m.	То:	Mr. Patrick McKenna OMB/Division of Facilities Mana Thomas Collins Building, Suite 1- 540 South DuPont Highway Dover, DE 19901	
Name of Bidder:			
Delaware Business License No.:	Taxpa	yer ID No.:	
(A copy of Bidder's Delaware Business License mus	st be attached	to this form.)	
*(Other License Nos.):			
Phone No.: ()	Fax N	No.: ()	-,
The undersigned, representing that he has read and undersigned, that he has visited the site and has familial performed, and that his bid is based upon the material exception, hereby proposes and agrees to provide all light required to execute the work described by the aforesaid BASE BID: Provide all work identified on the No.	arized himself lls, systems and labor, materials d documents fo	with the local conditions under while equipment described in the Biddin st, plant, equipment, supplies, transport the lump sum itemized below:	ch the Work is to be g Documents without ort and other facilities
Amount:	•	·)
<u>ALTERNATES</u>			
Alternate prices conform to applicable project specific description of the following Alternates. An "ADD" of apply.			
Alternate No. 1: Add the cost of the South Loop Prin	mary Upgrades	to the Main Building & Fire Pump I	House.
ADD:		(\$)
Alternate No. 2: Add the cost of the Main/Annex Bu	ilding Seconda	ary Services.	
ADD:		(\$)
Alternate No. 3: Add the cost of the Fire Pump House	se Secondary S	ervices & PCB Transformer Remova	al.
ADD:		(\$)
Alternate No. 4: Add the costs of the Laundry & Cha	apel S&C Swite	ch & Tapping Cabinets.	
ADD:		(\$)
Alternate No. 5: Add the costs of the Laundry & Cha			
ADD:		(\$)

DHSS Holloway Phase 2 Primary Upgrades Addendum #3 Page 5 of 9 PHASE 2 PRIMARY UPGRADES

DFM PROJECT #: MJ3501000008

DHSS HERMAN HOLLOWAY CAMPUS APRIL 2017

Alternate No. 6:	Add the costs of the services to the Maintenance Building.		
ADD:		(\$)
Alternate No. 7:	Add the cost of the services to the Kitchen Building.		
ADD:		(\$)
Alternate No. 8:	Add the cost of the secondary services to the Warehouse & Brick from the Fire Pump House S&C Switch.	Storage Building an	nd removal of primary
ADD:		(\$)
bid documents. I/V 00 Allowances. Acknowledged by	1: We have included an allowance amount equal to \$50,000.00 for We have reviewed and familiarized ourselves with the requirements:	contained in Specia	fication Section 01 21
	2: We have included an allowance amount equal to \$15,000.00 diarized ourselves with the requirements contained in Specification 5.		
Acknowledged by	:		
	3: We have included an allowance amount equal to \$7,500.00 for reviewed and familiarized ourselves with the requirements contains		
Acknowledged by	:		

UNIT PRICES:

There are no Unit Prices.

PHASE 2 PRIMARY UPGRADES DFM PROJECT #: MJ3501000008

BID FORM

have.	the price(s) submitted includes any cost/schedule impact they may
	rty (30) days from the date of opening of bids (60 days for School shall abide by the Bid Security forfeiture provisions. Bid Security
The Owner shall have the right to reject any or all bids, and t	o waive any informality or irregularity in any bid received.
This bid is based upon work being accomplished by the Sub-	Contractors named on the list attached to this bid.
Should I/We be awarded this contract, I/We pledge to achie days of the Notice to Proceed.	ve substantial completion of all the work within <u>270</u> calendar
national laws; that no legal requirement has been or shall be	plied and shall comply with all requirements of local, state, and violated in making or accepting this bid, in awarding the contract old is legal and firm; that he has not, directly or indirectly, entered se taken action in restraint of free competitive bidding.
	d, the Bidder shall, within twenty (20) calendar days, execute the et Bonds, and Insurance Certificates, required by the Contract
I am / We are an Individual / a Partnership / a Corporation	
Ву	Trading as
(Individual's / General Partner's / Corporate Name)	
(State of Corporation)	
Business Address:	
Witness: By: _	
(SEAL)	(Authorized Signature)
	(Title)
Date: ATTACHMENTS Sub-Contractor List Non-Collusion Statement Affidavit(s) of Employee Drug Testing Program Bid Security Bidders Qualifications (Others as Required by Projection)	pet Manuals)

DHSS Holloway Phase 2 Primary Upgrades Addendum #3 Page 7 of 9 PHASE 2 PRIMARY UPGRADES DFM PROJECT #: MJ3501000008

DHSS HERMAN HOLLOWAY CAMPUS APRIL 2017

BID FORM

SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 6962 (d)(10)b <u>Delaware Code</u>, the following sub-contractor listing must accompany the bid submittal. The name and address of the sub-contractor **must be listed for each category** where the bidder intends to use a sub-contractor to perform that category of work. In order to provide full disclosure and acceptance of the bid by the *Division of Facilities Management*, it is **REQUIRED that bidders list themselves as being the sub-contractor for all categories where he/she is qualified and intends to perform such work.** This form must be filled out completely with no additions or deletions. Note that all subcontractors listed below must have a signed Affidavit of Employee Drug Testing Program included with this bid.

Subcontractor Category	<u>Subcontractor</u>	Address (City & State)	Subcontractors tax payer ID # or Delaware Business license #
1. <u>Electrical</u>			
2. Asphalt Paving			
3. Concrete Paving			
4. Excavation			
5. <u>PCB Disposal</u>			

END OF SUBCONTRACTOR LISTING

PHASE 2 PRIMARY UPGRADES DFM PROJECT #: MJ3501000008

BID FORM NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date to the Office of Management and Budget, Division of Facilities Management.

All the terms and conditions of OMB/DFM PRO	OJECT: MJ3501000008 have been thoroug	hly examined and are understood
NAME OF BIDDER:		
AUTHORIZED REPRESENTATIVE (TYPED):		
AUTHORIZED REPRESENTATIVE (SIGNATURE):		
TITLE:		
ADDRESS OF BIDDER:		
EMAIL:		
PHONE NUMBER:		
Sworn to and Subscribed before me this	day of	20
My Commission expires		

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

DHSS Holloway Phase 2 Primary Upgrades Addendum #3 Page 9 of 9 PHASE 2 PRIMARY UPGRADES DFM PROJECT #: MJ3501000008

DHSS HERMAN HOLLOWAY CAMPUS APRIL 2017

AFFIDAVIT OF EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program for our employees on the jobsite that complies with this regulation:

Contractor/Subcontractor Name:		
Contractor/Subcontractor Address:		
Authorized Representative (typed or printed):		
Authorized Representative (typed of printed):		
Authorized Representative (signature):		
Title:		
Sworn to and Subscribed before me this	day of	20
My Commission expires	. NOTARY PUBLIC	

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.