

**ADDENDUM NO. 3
PHASE 3-PRIMARY UPGRADES
AT THE
DELAWARE HOSPITAL f/t CHRONICALLY ILL
OMB/DFM Project: MJ3505000001**

FE&ES COMM. NO.: 11-1061

- 1.0 This Addendum No. 3, dated September 6, 2012 shall be made part of the Project Manual and Drawings dated August 20, 2012, for the Phase 3-Primary Upgrades at the Delaware Hospital f/t Chronically Ill.
- 2.0 Any provision in any of the Contract Documents which may be in conflict or be inconsistent with the contents of this Addendum shall be void to the extent of such conflicts or inconsistency.
- 3.0 Sealed bids for OMB/DFM Contract No. MJ3505000001 – Delaware Hospital for the Chronically Ill – Electrical Upgrades - Phase III, will be received by the State of Delaware, Office of Management and Budget, Division of Facilities Management, in the reception area of the Facilities Management Office in the Thomas Collins Building, 540 S. DuPont Highway, Suite 1 (Third Floor), Dover, DE 19901 until **2:30 p.m. local time on Tuesday, September 18, 2012**, at which time they will be publicly opened and read aloud in the Conference Room. Bidder bears the risk of late delivery. Any bids received after the stated time will be returned unopened. **Bids have been postponed by one week.**
- 4.0 **CHANGES TO SPECIFICATIONS**
- 4.1 Specification Section 00 41 13 Bid Form: Change date bids are due from September 11, 2012 to September 18, 2012.
- 5.0 **CHANGES TO DRAWINGS**
- 5.1 There are no changes to the drawings.
- 6.0 **CLARIFICATIONS**
- 6.1 There are no clarifications

End of Addendum #3

cc: All Registered Plan Holders

EF/ef
1061 Addendum No 3