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PART 1 – GENERAL 
 
1.1 RELATED DOCUMENTS 
 
 A. The General Provisions of the Contract, including General and Supplementary 

Conditions, General Requirements, Division 1 and Division 0, shall apply to the work 
specified in this section. 

 
1.2 SUMMARY 
 
 A. The Subcontractor shall provide all plant, labor, materials, equipment and services for 

the Bid Package General Trades, in full conformity with the requirements of all 
authorities having jurisdiction, all as indicated on drawings and specifications (refer to 
Exhibit E – List of Contract Document) and/or herein specified. 

 
 B. All work shall be performed in strict accordance with all bidding documents complete, 

as issued prior to the scheduled bid date including plans, specifications, sketches, 
project invitation to bid, pre-bid meeting minutes, addenda, bulletins, project schedule 
and phasing documents.  In the event of any discrepancy between the plans and 
specifications or any other bid documents, the higher quantity or higher value shall be 
included in the bid. 

 
 C. All bidders shall visit the site and familiarize themselves with local conditions, 

obstructions, means of egress, logistics, etc. 
 
 D. Provide all material, equipment, labor, supervision, layout, applicable permits and fees, 

licensing and incidentals to meet the schedule included within the bid package. 
 
 E. Provide safety requirements as per most current OSHA regulations as required for this 

subcontractor's work.  The subcontractor shall at all times provide for a safe work 
environment.  Additionally, the subcontractor shall make available and provide a safe 
means of access at all times for the Owner, Nason Construction, the Architect, the 
Engineer and other subcontractors. 

 
  1. A copy of the Subcontractor's Safety Plan must be submitted to Nason 

Construction prior to the start of any work. 
  2. A Certificate of Insurance (in complete compliance with Exhibit D) must be 

submitted to Nason Construction, Inc., prior to the start of any work. 
 
 F. Subcontractor is responsible at all times for the means and methods of construction 

including the transporting and unloading of material, equipment, personnel, etc., to and 
from the work area.  Nason Construction must review all means and methods prior to 
starting construction. 
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 G. Provide complete mobilization and demobilization of equipment, material and 
personnel as required by the project documents, schedule and conditions. 

 
 H. The subcontractor is required to remove all trash and debris to the project dumpster and 

leave their work area in broom-clean condition as directed by Nason Construction.  
Excess material from the work shall be legally disposed of off-site at this 
subcontractor's expense so as not to interfere or encumber the work site, staging area or 
work of other subcontractors. 

 
 I. The subcontractor shall both coordinate and cooperate with the work of other 

subcontractors.  The subcontractor shall both schedule and coordinate the furnishing 
and/or installation of any embedded items required by the work in a timely fashion so 
as not to adversely affect the project schedule. 

 
 J. The subcontractor shall be responsible for thoroughly reviewing the bid documents 

prior to the date for bid.  The subcontractor shall e-mail or fax in writing to Nason 
Construction  no less than five (5) days prior to bid due date, a request for clarification 
to any error or omission, ambiguity or latent condition that they notice in the bid 
documents.  Failure to seek written clarification as noted above shall not be basis for 
any increase in contract sum. 

 
 K. Nason Construction reserves the right to update the project schedule (refer to Exhibit C) 

to reflect actual progress.  The schedule is also subject to change with respect to logic, 
possibly changing the sequence of work.  Revisions to project schedule will not be a 
basis for an increase in contract sum. 

 
 L. 10% Bid Bonds along with a consent of surety are required to be submitted with all 

bids.  The cost of a 100% Performance and Payment bonds shall be included in all bids.   
 
1.3 PERFORMANCE REQUIREMENTS 
 

A. Project specific scope of work including but not limited to the following: 
1. Demolition 
 a. Provide dumpsters required to remove all items identified to be demolished on 

Architectural and Mechanical, Electrical and Plumbing Drawings.   
 b. Dumpsters can be delivered each day and removed from the secured area at 

the end of each shift. 
 c. Items identified on the MEP drawings for demolition will be dropped to the 

floor and removed by the general trades contractor. 
 d. Key Notes on Demolition Drawing AD11-1, 1 through 18, and A through M, 

except as clarified below: 
  1) Notes Nos. 8, 11 and 17 by others. 
  2) Drawing AD 11-2 Details 1 and 2 – Notes: 1, 4 and 9. All other demolition 

work shown on AD 11-2 is by others. 
 e. Demolition, removal of chain link fencing in central storage 
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 f. Demolition of existing MEP inside stair tower (sprinkler standpipe, sprinkler 
heads, hose station, unit heater, fire/phone station, pull station, lights, exit 
signs and miscellaneous conduit). 

 g. Demolish/relocate existing lights, conduits, sprinkler pipe and 
ductwork/return grille in central storage. 

 
2. Sealants & Caulking 
 a. Furnish and install all caulking and backer rods not specified in any other 

scopes of work (specifically caulking perimeter of exterior/interior of louvers, 
doors, interior of windows). 

 b. Vertical joints on exposed surfaces of interior unit masonry, concrete, walls 
and partitions.  

 c. Perimeter joints between interior wall surfaces and frames of interior doors, 
windows and elevator entrances. 

 d. Furnish and install elastomeric, latex, and acoustical joint sealants per contract 
documents. 

 e. Furnish and install preformed joint sealants, preformed tape sealants, joint-
sealant backing and miscellaneous materials per contract documents. 

 f. All products are to be FDA approved per specifications. 
 g. All products are to be DOC approved per specifications. 
 
3. Overhead Doors 
 a. Furnish and install overhead doors as required per drawings and 

specifications. 
 b. Coordinate embedded items with 
 
4. Drywall/Light Gauge Metal Framing/Acoustical Tile/Carpentry 
 a. Furnish and install all drywall ceilings. 
 b. Furnish and install all drywall soffits. 
 c. Furnish and install all batt insulation within ceilings/soffits, including all 

fasteners if required. 
 d. Furnish and install all plywood required. 
 e. Furnish and install all backer rod and sealants for ceilings/soffits as shown or 

as specified, including any fire and smoke safing required. 
 f. Furnish and install acoustical ceiling tile and grid as shown or as specified. 
 g. Furnish and install all steel stud and light gauge framing for the above work 

and per contract documents.  Work includes all cold-formed metal framing, 
accessories, metal furring channels and acoustical assemblies. 

 h. Furnish, install, maintain and remove (250 feet) of temporary partition per the 
following:  6” 12 ga metal studs 16” OC, 3/4“ fire-rated plywood both sides 
and 1/4” steel plate fastened over the plywood on one side.   All plywood to 
be fastened on 16” centers and all steel plate to be fastened on 8” centers 
around perimeter of steel plate.  Wall height to be 14’-0”. 

 i. Furnish, install, maintain and remove five (5) 3’-0 x 7’-0 doors/frames in 
temporary partitions per the following:   6” 12 ga metal studs 16” OC, 3/4” 
fire-rated plywood both sides and 1/4” steel plate fastened over the plywood 
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on one side.  All plywood to be fastened on 16” centers and steel plate to be 
fastened on 8” centers around perimeter of steel plate, three (3) 8” strap hinges 
and three (3) heavy-duty hasps and locks. 

 j. Furnish and install walls, doors, frame, hardware and finishes for new 
equipment room on Drawings ES11-10 and 9/A60-1. 

 k. Furnish and install all interior expansion joints. 
 l. Furnish, install, maintain and remove temporary infill of all kitchen floor 

depressions shown on FS Drawings per the following:  Fire-rated 2x4/6/8 and 
3/4” fire-rated plywood. 

 m. Furnish, install, maintain and remove temporary infill of the dock leveler and 
lift per the following:  Fire-rated 2x4/6/8, 3/4” fire-rate plywood and 1/4” 
steel plate. 

 n. Furnish, install, maintain and remove 1,000 feet temporary handrail per the 
following:  2x4 top and mid rail and toe board.  Handrail to meet all OSHA 
requirements and standards. 

 p. Furnish, install, maintain and remove temporary scaffold on outside of the 
building at D.1 Line between 48 and 49.  Scaffold to support 5,000 lbs. 
Landings are to be provided at the 2nd floor and roof levels.  Landing size 
shall be 12’ x 8’.  Temporary stair access to be provided to 2nd floor and roof 
levels.  Rental time shall be for a period of nine (9) months. 

 q. Furnish, install, maintain and remove temporary partition, doors and hardware 
at opening on 2nd floor along D.1 line between 48 and 49.  Doorway to be 12’ 
wide by 10’ high.  Material as follows:  Fire-rated 2x4s and fire-rated 
plywood, four (4) hinges per door, two (2) flush bolts on inactive door, three 
(3) hasps and locks and weather-stripping.   

 r. Furnish, install, maintain and remove temporary protection of precast panels 
at temporary doorway along D.1 line between 48 and 49 as follows:  3/4”   
fire-rated plywood and fire-retardant plastic. 

 s. Infill stair pans/landings prior to concrete being poured (east and south stairs) 
with 2x12 fire-treated wood or ISO insulation. 

 t. Install access panels/doors provides by others. 
 
5. Quarry/Ceramic Tile 
 a. Furnish and install all ceramic tile as indicated on the contract documents 

including floors and walls. 
 b. Furnish and install all quarry tile as indicated on the contract documents 

including floors and walls. 
 c. Furnish and install all setting materials, mat, grout, mortar, underlayment, 

elastomeric sealants and miscellaneous materials for completion of the Work. 
 d. Furnish and install thresholds including stone thresholds as part of tile 

installations. 
 e. Furnish and install waterproof membrane for thin-set tile installations. 
 f. Furnish and install crack suppression membrane for thin-set tile installations. 
 g. Furnish and install metal edge strips as part of tile installations. 
 h. Dewatering and drying of all surfaces to receive flooring. 
 i. Provide moisture testing/results for all concrete flooring that receives flooring 
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 j. Survey and take acceptance of floor flatness and finish prior to starting any 
floor installation. 

 
6. Resilient Flooring & Epoxy Flooring 
 a. Furnish and install all vinyl enhanced tile (VET) in accordance with all 

applicable drawings, specifications, and schedules. 
 b. Furnish and install all vinyl composition tile (VCT) in accordance with all 

applicable drawings, specifications, and schedules. 
 c. Furnish and install all vinyl base in accordance with all applicable drawings, 

specifications, and schedules. 
 d. Furnish and install epoxy flooring and base in accordance with all applicable 

drawings, specifications and schedules. 
 e. Dewatering and drying of all surfaces to receive flooring. 
 f. Provide moisture testing/results for all concrete flooring that receives flooring. 
 g. Survey and take acceptance of floor flatness and finish prior to starting any 

floor installation. 
 
7. Painting/VWC 
 a. Furnish and apply paint in accordance with all applicable drawings, 

specifications, and schedules (including protection of sprinkler heads when 
painting exposed structure); include high performance coatings, if applicable. 

 b. Painting includes both interior and exterior items and surfaces. 
 c. Seal concrete floors per drawings and specifications. 
 d. Provide all paint materials including primers and fillers. 
 e. Provide all finishes color and legend per documents. 
 f. Protect all fire-rated labels when finishing materials. 
 g. Painting touch-up as required. 
 h. Furnish and apply paint to all new sprinkler piping that is exposed or 

concealed.  Paint to be color coded. 
 i. Furnish and apply paint to all exposed and concealed new utilities (piping, 

ductwork and conduit). 
 
8. Division 10 Specialties 
 a. Furnish and install all toilet accessories as indicated on the contract 

documents. 
 b. Furnish and install stainless-steel mirrors. 
 c. Furnish and install grab bars. 
 
9. Final Cleaning 
 a. Includes all prevailing wage labor, equipment, to include mechanical lift, 

chemicals and all cleaning supplies. 
 b. Damp wipe window sills. 
 c. Dust or damp wipe fire extinguishers cabinets (inside and out). 
 d. Dust or damp wipe individual base board or room heater units. 
 e. Damp wipe cove base moldings. 
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 f. Dust or damp wipe all horizontal & vertical moldings & surfaces, door jambs 
and ledges. 

 g. Damp wipe & polish installed millwork/casework (inside and out). 
 h. Dust or damp wipe wood/painted interior door surfaces. 
 i. Clean equipment in electrical/mechanical rooms to include all grilles, 

registers, diffusers, exposed pipes & conduits, electrical gear. 
 j. Damp wipe restroom wall surfaces, CMU wall surfaces, plumbing and toilet 

fixtures, stainless steel items and mirrors. 
 k. Clean all maintenance closet sinks, walls and floor surfaces. 
 l. Damp wipe stair railings. 
 m. Broom sweep, machine scrub vinyl floor surfaces and apply two (2) coats of 

floor finish; Coordinate with Construction Manager /Owner final waxing of 
all floors for materials used for polishing. 

 n. Broom sweep and machine scrub ceramic/quarry tile floor surfaces; Clean all 
partition windows (both sides), remove labels and damp wipe window frames. 

 o. Clean all overhead light frames & all light fixtures. 
 p. Clean all stairwells to include walls, framing & steps, handrails and all 

exposed utilities. 
 q. Cleaning of all lobby and elevator areas to include all lighting; Cleaning of the 

elevators (inside and out). 
 r. Clean all exterior windows (inside and out), remove labels and damp wipe 

window frames.  Clean all interior windows / glass including frames as well as 
vision panels in doors.  Includes second floor clerestory windows.   

 s. Clean outside railing. 
 t. Clean exposed utilities in exposed ceilings in all areas. 
 u. Remove temporary flooring already in place and stack at staging area. 

Includes final wipe down after cleaning. 
 v. Minimal trash pick up to the dumpster in laydown area. 
 w. Dust and damp wipe security ceiling system. 
 x. Wipe down all exposed utilities (piping, conduit, ductwork, lights and 

mechanical/electrical equipment) in crawl space and first floor exposed 
ceiling. 

 y. Dust and damp wipe interior/exterior overhead doors and frames. 
 z. Dust and damp wipe all equipment per FS drawings (inside and outside). 
 aa. Broom sweep and mop all floor troughs. 
 bb. Broom sweep loading dock, loading dock apron, dock lift pit and dock leveler 

pit. 
 cc. Include an allowance for re-cleaning as directed by the Construction Manager 

of 150 hours. 
 

 B. General scope of work including but not limited to the following: 
  1. If required, shop drawings, submittals, as-builts and quality assurance on a timely 

basis. 
  2. If required, operations and maintenance manuals submitted on a timely basis. 
  3. Manufacturer and project warranties as required. 
  4. Adequate manpower and supervision to meet project schedule. 
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  5. Barricades, flagmen, or signage required for this contractor’s work and deliveries 
of materials. 

  6. Coordinate this contractor’s work with other trades. 
  7. Protection of adjacent areas not included in this scope of work. 
  8. All inspection and third-party testing by others. 
  9. All work shall meet all code requirements, and be performed in accordance with 

all OSHA regulations. 
  10. Parking shall be coordinated with the construction manager. 
  11. All work shall be performed in strict compliance with all drawings and 

specifications. 
  12. Set-up and layout for the scope of work associated with this package. 
  13. Receive, offload, and store on site all materials to be installed as a part of this 

contractor’s scope of work. Inspect for damage upon delivery. 
  14. Furnish all nails, screws, bolts, connectors, adhesives, and other items necessary 

for proper fastening and installation of all items under this contractor’s scope of 
work. 

  15. Joint sealants related to this scope of work. 
  16. Daily clean-up of your work.  (Trash to be deposited into a dumpster provided by 

construction manager).  All demolished material to be deposited into a dumpster 
provided by the general trades contractor.  Please note that dumpster provided by 
construction manager is located in the construction laydown area. 

  17. Perform all comeback and out of sequence work as required to maintain the 
project schedule. 

  18. All hoisting, scaffolding, rigging, and material/equipment/personnel handling for 
this contractor’s scope to be included. 

  19. If more than one manufacturer is specified, include the name of the manufacturer 
chosen with your bid. 

  20. Remove excess sealing compounds, dirt, and other substances. 
  21. All drywall shall be taped, spackled, sanded, and ready for paint. 
  22. No partitions, walls or ceilings shall be covered or enclosed until all necessary 

and required tests and inspections have been made and approvals given for 
electrical, plumbing and mechanical work by others. 

  23. Prior to installation, check sub floor to verify flatness is acceptable and meets 
requirements per specifications. 

  24. Undercut door casings and jambs to accommodate proper product installation. 
  25. Float over superficial surface rough spots, depressions and other minor defects. 
  26. Fine sweep or vacuum to remove small debris. 
  27. Include any flash patching of concrete floor slabs required for the installation of 

your work. 
  28. Furnish, install, maintain and remove temporary protection of work in place until 

it is turned over to the owner. Protection shall be ramboard, masonite or equal. 
Floor protection is not to stain/mark finish flooring. The following areas are to 
receive temporary protection:  elevator floors, walls, jambs and doors.  The 
following areas to receive floor protection:   Rooms 102, 102D, 105, 109, 110, 
111 and the entire 2nd floor regardless of room size. 
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  29. Provide unopened boxes of tile, for each type/color of tile specified, for owner 
stock.  (Must be from the same lot as the installed tile). 

  30. Final cleaning, including vacuuming of carpet, damp mopping vct to remove any 
dirt or surface blemishes, and any waxing or polishing required. 

  31. Hourly wages included within “Changes in The Work” shall be as follows: Wages 
per DFM General Requirements, Article 7.3.1 (a maximum multiplier of 1.35 
times DPE).  Example: Laborer at $37.20/hour as reflected on the Prevailing 
Wage Labor Rates dated March 15, 2011 x 1.35 = $50.22/hour.  The maximum 
allowable hourly rate for a laborer on all change order pricing is $50.22/hour.   

 
1.4 UNIT PRICES 
 
  A.   Unit Price No. 1 – Temporary Wall Partition 
   Description:  Furnish, install, maintain and remove temporary partition per the 

following:  6” 12 ga metal studs 16” OC, 3/4“ fire-rated plywood both sides and 
1/4” steel plate fastened over the plywood on one side.   All plywood to be 
fastened on 16” centers and all steel plate to be fastened on 8” centers around 
perimeter of steel plate.  Wall height to be 14’-0”. 

   Unit of Measure:  Per Linear Foot 
 
  B. Unit Price No. 2 – Temporary Door 
   Description:  Furnish, install, maintain and remove doors/frames in temporary 

partitions per the following:   6” 12 ga metal studs 16” OC, 3/4” fire-rated 
plywood both sides and 1/4” steel plate fastened over the plywood on one side.  
All plywood to be fastened on 16” centers and steel plate to be fastened on 8” 
centers around perimeter of steel plate, three (3) 8” strap hinges and three (3) 
heavy-duty hasps and locks. 

   Unit of Measure:  Each 
 
  C. Unit Price No. 3 – Temporary Handrail 
   Description:  Furnish, install, maintain and remove temporary handrail per the 

following:  2x4 top and mid rail and toe board.  Handrail to meet all OSHA 
requirements and standards. 

   Unit of Measure:  Per Linear Foot 
 
1.5 ALTERNATE PRICING 
 
  A. Alternate Price No. 1 - Include in your base bid price an allowance of $50,000 for 

general labor clean-up above and beyond your normal clean-up required for this 
project.  This clean-up allowance will be utilized by the CM on a time and 
material basis, and in accordance with Delaware State prevailing wage rates (See 
Division of Facility Management General Requirements, 7.3.1 for allowable 
rates).  All unused portions of this allowance will be credited back to the owner at 
the end of the project. 
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  B. Alternate Price No. 2 – Include Allowance of 100 hours for painting per Nason 
Construction direction (Allowance not to exceed $7000 / Labor and material).  
This touch-up allowance will be utilized by the CM on a time and material basis, 
and in accordance with Delaware State prevailing wage rates (See Division of 
Facility Management General Requirements, 7.3.1 for allowable rates).  All 
unused portions of this allowance will be credited back to the owner at the end of 
the project. 

 
  C. Alternate Price No. 3 – Demolition/salvage of existing food service equipment per 

Existing Food Service Equipment Schedule Attached. 
 

END OF SECTION 003100 


