To: ALL BIDDERS

This ADDENDUM forms a part of the BIDDING AND CONTRACT DOCUMENTS and modifies the following documents:

Original DRAWINGS dated March 25, 2020
PROJECT MANUAL dated March 25, 2020
ADDENDUM NO. 1 dated March 27, 2020

Acknowledge receipt of the ADDENDUM in the space provided on the FORM OF PROPOSAL.

This ADDENDUM consists of one (1) pages and the following:

2.1 MISCELLANEOUS

A. State of Delaware – OMB/DFM Statement

Per the Governor’s state of emergency there are to be no groups of larger than 10 people in one place at a time. In order to abide by this requirement, site visits will now be scheduled into separate groups at separate times as needed to meet the Governors mandate. Contractors who wish to attend the site visit scheduled for Tuesday April 07, 2020 are to inform the DFM project manager by email at joseph.seely@delaware.gov by 12:00pm on Thursday, April 02. The email is to include the names of everyone who plans to attend. DFM will then respond with what time your site visit will occur. If you arrive onsite early you are to remain in your vehicle until your scheduled time.

2.2 PROJECT MANUAL MODIFICATIONS: N/A

2.3 DRAWING MODIFICATIONS: N/A

2.4 QUESTIONS/CLARIFICATIONS: N/A

END OF ADDENDUM No. 2

J:\ER\26912\26912-18004\Construction\BidSupport\Addendum No.2\26912-18004 JTVCC S-1 Bldg Shower Improvements-Addendum 2.doc