
Tt Project No.  200-26912-16010 Addendum No. 1 Page 1 

 

 

 
 

Addendum 

240 Continental Drive, Suite 200 

Newark, DE 19713 

Tel: 302-738-7551 

Fax: 302-454-5989 

 ............................................................................................................................................................................... 
Delaware Department of Correction 

Sussex Correctional Institution 

Minimum Security Building Roof Replacement 

Georgetown, Delaware  

OMB/DFM Contract No.: MJ3804000092 
 

Tt Project No.  200-26912-16010 

 

Addendum No. 1 

to 

Drawings and Project Manual 

 

March 8, 2018 

 

 ............................................................................................................................................................................... 
 

To:  ALL BIDDERS 

 

This ADDENDUM forms a part of the BIDDING AND CONTRACT DOCUMENTS and modifies the following documents: 

 Original DRAWINGS dated March 5, 2018, 

 PROJECT MANUAL dated March 5, 2018 

 

Acknowledge receipt of the ADDENDUM in the space provided on the FORM OF PROPOSAL 

 

This ADDENDUM consists of Two (2) page and the following: 

 

CLARIFICATIONS FROM PRE-BID MEETING 
 

ITEM 1-C-1: The attached Pre-bid Meeting Information was reviewed and the following information was discussed in the 

March 5, 2018 MANDATORY PRE-BID MEETING. 

 

ITEM 1-C-2: See the attached Pre-Bid Meeting Sign in Sheet for attendees and the attached Register of Bid Documents for a 

list of Contractors whom have purchased sets. 

 

 

CHANGES TO PROJECT MANUAL 

 

ITEM 1-C-3: Section 00 41 13 BID FORM 

  REPLACE Specification Section in its entirety with revised Bid Form attached to this addendum. 

 

ITEM 1-C-4: Section 00 81 13 GENERAL CONTRACTING REQUIREMENTS 

  REPLACE Specification Section in its entirety with revised Section 00 81 13 GENERAL CONTRACTING 

REQUIREMENTS attached to this addendum. 
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ITEM 1-C-5: Section 00 81 14 DRUG TESTING FORMS 

  REPLACE Specification Section in its entirety with revised Section 00 81 14 DRUG TESTING FORMS 

attached to this addendum. 

 

CHANGES TO DRAWINGS 

 

ITEM 1-C-6: Drawings G-001 COVER SHEET, AD-101 DEMOLITION ROOF PLAN, A-141 ROOF PLAN – NEW 

WORK, AND A-501 ROOF DETAILS. 

  ADD the following note to ALL drawings in the set. 

  “IMPORTANT - DO NOT DISTRIBUTE 

  NOTE: THESE DRAWINGS ARE CONFIDENTIAL FOR OFFICIAL USE ONLY, NOT FOR PUBLIC 

DISTRIBUTION.  A DETERMINATION HAS BEEN MADE THAT THE PUBLICATION OF THESE 

PLANS COULD COMPR0MISE PUBLIC SAFETY AND ARE NOT AVAILABLE PURSUANT TO 

DELAWARE CODE, TITLE 29, § 10002 (I)(17)(a)(2) AND (3).” 

 

END OF ADDENDUM 

 

ATTACHMENTS 

 

PRE-BID BID INFORMATION, dated 03/08/18 (3 pages). 

PRE-BID SIGN IN SHEET, dated 03/05/18 (1 page). 

REGISTER OF BID DOCUMENTS, dated 03/05/18 (1 page). 

STATE OF DELAWARE DEPARTMENT OF CORRECTIONS – SECURITY CLEARANCE APPLICATION (6 pages) 

Specification Section 00 41 13 BID FORM  

Specification Section 00 81 13 GENERAL CONTRACTING REQUIREMENTS 

Specification Section 00 81 14 DRUG TESTING FORMS 
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Pre-Bid Bid Information 

 

 ........................................................................................................................................................................................................................  
 Meeting Date: Monday, March 5, 2018 @ 10:00 a.m. 
 
 Prepared By:  Mark Reynolds
 
 Tt Project No.: 200-26912-16010 Sussex Correctional Institution Minimum Security Building - 

Roof Replacement / MJ3804000092 
 
 Regarding:General Pre-Bid Information 

 ........................................................................................................................................................................................................................  
 

Item 
Number 
 

Item  

1. Project consists of removal of existing shingle roofing system in its entirety, including 
plywood decking.  The roof area is approximately 13,752 square feet.  New work 
consists of installing a new shingle roofing system on new plywood decking, and 
repointing the existing masonry chimney.  This roofing system, along with all necessary 
accessories, will take into account the particular requirements of the correctional 
facility.  The roofing warranty will be 30 years from the date of Substantial Completion, 
with the first five years being non-prorated.  The work shall also include installation of 
new roof gutters, leaders, and metal flashing/trims.  Provide new curbs and flashing as 
required for existing mechanical units indicated to remain. 
 

 

2. This is a mandatory Pre-Bid Meeting and Bidders are limited to those in attendance 
that are prequalified. 

 

3. Project documents can be obtained from Tetra Tech’s office for a non-refundable 
handling fee of $100 per set. 

 

4. Sealed bids for this project will be received by the State of Delaware, Office of 
Management and Budget, Division of Facilities Management, at the Thomas Collins 
Building, 540 S. DuPont Highway, Suite 1 (Third Floor), Dover, DE  19901 until 1:30 p.m. 
local time on Thursday, March 29, 2018, at which time they will be publicly opened and 
read aloud.  Bidder bears the risk of late delivery.  Any bids received after the stated time 
will be returned unopened. 

 

5. The Wage Rates for this project shall be as determined by the Delaware Department 
of Labor and Division of Industrial Affairs for Sussex County.  A certified copy has been 
included in the Project Manual. However, Contractors are responsible to contact the 
Delaware Department of Labor to receive verification of the most current Wage Rate 
Scale.  Change order requests will be based upon these rates and the actual number 
of hours required to complete the work. 

 

6. Only plan holders who obtained bid documents from Tetra Tech will receive the 
ADDENDAS. 

 

7. A site visit is scheduled for Wednesday, March 21, 2018 at 10:00 am.  Security forms 
will need to be submitted by e-mail no later than March 12, 2018 to Rick Ward, 
richardw.ward@state.de.us.  Contractors will email OMB/DFM project manager 
Joseph Dean Seely, joseph.seely@state.de.us with list (No Security Forms) of 
proposed site visit attendees . 
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8. All discrepancies, questions or requests for clarifications or interpretations must be 
submitted to the Architects office at least seven (7) days prior to bid due date, 
Friday, March 23, 2018.  Submit e-mails to Mark Reynolds’ attention at 
mark.reynolds@tetratech.com 

 

9. Insurance requirements are listed in Section 00 81 13 General Contracting 
Requirements 

 

10 A Bid Security, in the amount of ten percent (10%) of the total amount of the 
Base Bid plus all additive alternates is required. 
 

 

11. No Addenda will be issued later than four (4) days prior to the date for receipt of 
Bids except an Addendum withdrawing the request for Bids or one which extends 
the time or changes the location for the opening of bids. Last addenda, if required 
will be issued Monday, March 26, 2018. 
 

 

12. Each Bidder shall ascertain prior to submitting their Bid that they have received all 
Addenda issued, and shall acknowledge their receipt in the Bid in the appropriate 
space.  List each Addendum individually on the Bid Form,  (i.e. Addenda 1, 2, 
3,etc.) 
 

 

13. The Contractor must submit certified weekly payroll receipts directly to the 
Delaware Department of Labor as required. 
 

 

14. The Front End Specifications requires a two (2) year installers Warranty and 
Guarantee Period after acceptance by the Owner. 
 

 

15. The Front End Specifications, the Performance and Labor & Material Payment 
Bonds shall be maintained in full force (warranty bond) for a period of two (2) years 
after the date of the Certificate for Final Payment. 
 

 

16. Facility restrooms are not available.  Lockable Port-O-Sans shall be required. 
 

 

17. Normal working hours are between 7:00 a.m. to 3:00 p.m., Monday thru Friday. 
No work on Saturdays and Sundays. 

 

18. Contractors are required to sign in at the Main Entrance each morning before 
entering through the sally port.  All Contractors shall enter and leave as a group 
with an escort (Maintenance Personnel or Correctional Officer).  Allow up to 1 
hour to enter or leave the Facility. 

 

19. Trucks should be kept clean, trash within the vehicle could increase the amount of 
time it takes the Correctional Officers to inspect the vehicles. 

 

20. All vehicles and tool boxes shall be locked at all times.  A list of tools must be 
supplied with each truck and/or gang box.  Inventory shall be taken by the 
Contractors at the end of each work day.  Correctional Officers reserve the right to 
inspect and inventory all trucks and gang boxes.  Report all missing tools 
immediately.  Leave all unnecessary tools at the shop. 

 

21. All utility shutdowns must be coordinated with DOC Maintenance.  
22. No dumping will be allowed on the project site.  Trash, debris and waste must be 

removed from the compound daily and from the site as required or directed.  
Dumpster location to be coordinated at the Pre-Construction Meeting. 

 

23. A contingency allowance of $5,000.00 is to be included in your base bid.  
24. The Bid Form – Subcontractor List shall be reviewed, which list five (5) Sub-

Contractor as follows:  Roofing, Masonry, Carpentry, Mechanical, and Electrical.  
Contractor must list themselves as the Subcontractor for all work which they 
propose to accomplish.  All subcontractors doing work on this project will need to 
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be listed on the bid form.  Is everyone in agreement as to the Sub-list or are there 
any you want to add or delete? 

25. Contractors are required by the State of Delaware, as of the beginning of 2016 to 
have a Drug Testing Program that must comply with the State of Delaware’s 
requirements and sign the Bid Form – Affidavit of Employee Drug Testing Program 

in acknowledgement.  As of the beginning of 2018 The Prime Contractor shall be 
required to fill-out and sign the Bid Form – Affidavit of Employee Drug 
Testing Program in acknowledgement. 

 

26. Contractors are advised that they are not to leave any blank spaces on the Bid 
Forms.  All spaces are to be filled in. 

 

27. Only Prime Contractors are required to submit a copy of their Delaware Business 
license with their bid. 

 

28. This is a tobacco free facility inside and outside the fence line on State property.  
No tobacco products will be allowed, including e-cigarettes and vapes. 

 

29. Dean Seely (DFM) noted that security is the top priority at the DOC’s facility, and 
Contractors shall follow all DOC Rules and Regulations.  See attached State of 
Delaware Department of Corrections – Security Clearance Forms.  Contractor shall 
submit ALL sheets, even those left blank for DOC review when sending in for 
approval. 

 

30. Dean Seely (DFM) noted that all Contractor personnel, including their crews, Sub-
contractors, and Manufacturer Representatives entering into the facility shall be 
required to sign the Affidavit that is attached to the DOC Security Clearance Form 
regarding the Prison Rape Elimination Act (PREA).  Once Security Forms have 
been completed the Contractor shall send them to Rick Ward’s attention at his e-
mail noted in Item 7 on the Pre-bid Information. 

 

31. Dean Seely (DFM) noted that Professional Roof Services, Inc. (PRS) shall be the 
Owner’s on-site full-time inspection services.  This item shall be reviewed at the 
Pre-construction Meeting. 

 

32. Project start schedule was reviewed, with the State DFM/DOC looking for a spring 
of 2018 start. 
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MINIMUM SECURITY BUILDING ROOF REPLACEMENT  

AT THE 

SUSSEX CORRECTIONAL INSTITUTION 

GEORGETOWN, DELAWARE 

OMB/DFM CONTRACT NO.: MJ3804000092 
 

Tetra Tech  BID FORM 

     Addendum No. 1 00 41 13 -1 

BID FORM 
 

For Bids Due:        (DATE)   To: State of Delaware       

        Office of Management and Budget     

        Division of Facilities Management     

        Thomas Collins Building, 3rd Floor, Suite 1    

        540 S. DuPont Highway      

        Dover, DE 19901       

 

Name of Bidder:               

 

Delaware Business License No.:       Taxpayer ID No.:        

(A copy of Bidder’s Delaware Business License must be attached to this form.) 

 

(Other License Nos.):                

 

Phone No.:  (            )                              -                                          Fax No.:  (             )               -     
 

 

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance 

therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed, 

and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby 

proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the 

work described by the aforesaid documents for the lump sum itemized  below: 

 

$                

($                                                               ) 

 

ALLOWANCES 

 

Allowance Certification 

 

We/I confirm that a General Allowance in the amount of $5,000.00 has been included in the Contractor’s Base Bid price to be used at 

the Owners discretion. 

 

$             (Date and Initial) 
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AT THE 

SUSSEX CORRECTIONAL INSTITUTION 

GEORGETOWN, DELAWARE 

OMB/DFM CONTRACT NO.: MJ3804000092 
 

 

BID FORM  Tetra Tech 

00 41 13 -2 Addendum No. 1 

BID FORM 
 

 

I/We acknowledge Addendums numbered    and the price(s) submitted include any cost/schedule impact they may have. 

 

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts 

and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions.  Bid Security is attached to 

this Bid. 

 

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received. 

 

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid. 

 

Should I/We be awarded this contract, I/We pledge to achieve substantial completion of all the work within   calendar days of 

the Notice to Proceed. 

 

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national 

laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the 

prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement, 

participated in any collusion, or otherwise taken action in restraint of free competitive bidding. 

 

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement 

in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents. 

 

I am / We are an Individual / a Partnership / a Corporation 

 

By           Trading as         

           (Individual’s / General Partner’s / Corporate Name) 

               

           (State of Corporation) 

 

Business Address:        

          

          

          

 

  

Witness:         By:         
                 ( Authorized Signature ) 

 (SEAL)                         

                 ( Title ) 

                   Date:          
 

 

ATTACHMENTS 
 Sub-Contractor List 

 Non-Collusion Statement 

 Affidavit of Employee Drug Testing Program 

 Bid Security 

 (Others as Required by Project Manuals) 
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SUSSEX CORRECTIONAL INSTITUTION 

GEORGETOWN, DELAWARE 
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BID FORM 
SUBCONTRACTOR LIST 

 

In accordance with Title 29, Chapter 6962 (d)(10)b Delaware Code, the following sub-contractor listing must accompany the bid submittal. The name and address of the sub-

contractor must be listed for each category where the bidder intends to use a sub-contractor to perform that category of work. In order to provide full disclosure and acceptance 

of the bid by the Owner, it is required that bidders list themselves as being the sub-contractor for all categories where he/she is qualified and intends to perform such 

work.  This form must be filled out completely with no additions or deletions.   

 

 

Subcontractor Category  Subcontractor         Address (City & State)    Subcontractors tax payer ID # 

               or Delaware Business license # 

1. Roofing                        

         

 

2. Masonry                        

         

 

3. Carpentry                       

         

 

4. Mechanical                       

         

 

5. Electrical                       
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00 41 13 -4 Addendum No. 1 

 

BID FORM 

NON-COLLUSION STATEMENT 
 

 

 
This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any collusion or 

otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date (to the Office of 

Management and Budget, Division of Facilities Management). 

 

All the terms and conditions of MJ3804000092 have been thoroughly examined and are understood. 

 

NAME OF BIDDER:             
 

AUTHORIZED REPRESENTATIVE 

(TYPED):              
 

AUTHORIZED REPRESENTATIVE 

(SIGNATURE):              

 

 

TITLE:               

 

ADDRESS OF BIDDER:             
 

               

 

               

 

E-MAIL:    ______________________________________________________________  

 

PHONE NUMBER:             

 

 

 

 

Sworn to and Subscribed before me this       day of       20 . 

 

My Commission expires       .   NOTARY PUBLIC       . 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
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AFFIDAVIT 

OF 

EMPLOYEE DRUG TESTING PROGRAM 

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires that 

Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works Contracts 

funded all or in part with public funds. 

 

 

 

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program for our 

employees on the jobsite, including subcontractors that complies with this regulation: 

 

 

Contractor/Subcontractor Name:           

 

Contractor/Subcontractor Address:          

 

              

 

              

 

Authorized Representative (typed or printed):         

 

Authorized Representative (signature):          

 

Title:              

 

 

 

 

Sworn to and Subscribed before me this    day of       20 . 

 

My Commission expires      .   NOTARY PUBLIC       . 

 

 

 

 

 

 

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED. 
 

 



 

 

 

 

 

 

 

PAGE 

INTENTIONALLY 

LEFT 

BLANK 
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SECTION 00 81 13 
 

GENERAL REQUIREMENTS 

 

 

TABLE OF ARTICLES 

 

 

 

1. GENERAL PROVISIONS 

 

2. OWNER 

 

3. CONTRACTOR 

 

4. ADMINISTRATION OF THE CONTRACT 

 

5. SUBCONTRACTORS 

 

6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS 

 

7. CHANGES IN THE WORK 

 

8. TIME 

 

9. PAYMENTS AND COMPLETION 

 

10. PROTECTION OF PERSONS AND PROPERTY 

 

11. INSURANCE AND BONDS 

 

12. UNCOVERING AND CORRECTION OF WORK 

 

13. MISCELLANEOUS PROVISIONS 

 

14. TERMINATION OR SUSPENSION OF THE CONTRACT 
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1.1     CONTRACT DOCUMENTS 

 

1.1.1 The intent of the Contract Documents is to include all items necessary for the proper 

execution and completion of the Work by the Contractor.  The Contract Documents are 

complementary and what is required by one shall be as binding as if required by all.  

Performance by the Contractor shall be required to an extent consistent with the Contract 

Documents and reasonably inferable from them as being necessary to produce the intended 

results. 

 

1.1.2 Work including material purchases shall not begin until the Contractor is in receipt of a 

bonafide State of Delaware Purchase Order.  Any work performed or material purchases 

prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost. 

 

1.2    EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS 

 

1.2.1 For Public Works Projects financed in whole or in part by state appropriation the 

Contractor agrees that during the performance of this contract: 

 

1. The Contractor will not discriminate against any employee or applicant for 

employment because of race, creed, sex, color, sexual orientation, gender identity 

or national origin.  The Contractor will take positive steps to ensure that 

applicants are employed and that employees are treated during employment 

without regard to their race, creed, sex, color, sexual orientation, gender identity or 

national origin.  Such action shall include, but not be limited to, the following: 

employment, upgrading, demotion or transfer; recruitment or recruitment 

advertising; layoff or termination; rates of pay or other forms of compensation; 

and selection for training, including apprenticeship.  The Contractor agrees to 

post in conspicuous places available to employees and applicants for 

employment notices to be provided by the contracting agency setting forth this 

nondiscrimination clause. 

 

2. The Contractor will, in all solicitations or advertisements for employees placed 

by or on behalf of the Contractor, state that all qualified applicants will receive 

consideration for employment without regard to race, creed, sex, color, sexual 

orientation, gender identity or national origin.” 

 

ARTICLE 2: OWNER 

 

(NO ADDITIONAL GENERAL REQUIREMENTS – SEE SUPPLEMENTARY 

GENERAL CONDITIONS) 

 

ARTICLE 3: CONTRACTOR 
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3.1 Schedule of Values:  The successful Bidder shall within twenty (20) days after receiving 

notice to proceed with the work, furnish to the Owner a complete schedule of values on the 

various items comprising the work. 

 

3.2 Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their 

Subcontracts as soon as possible after the signing of their own contract and see that all 

material, their own and those of their Subcontractors, are promptly ordered so that the work 

will not be delayed by failure of materials to arrive on time. 

 

3.3 Before commencing any work or construction, the General Contractor is to consult with the 

Owner as to matters in connection with access to the site and the allocation of Ground 

Areas for the various features of hauling, storage, etc. 

 

3.4 The Contractor shall supervise and direct the Work, using the Contractor's best skill and 

attention.  The Contractor shall be solely responsible for and have control over construction 

means, methods, techniques, sequences and procedures and for coordinating all portions of 

the Work under the Contract, unless the Contract Documents give other specific 

instructions. 

 

3.5 The Contractor shall enforce strict discipline and good order among the Contractor's 

employees and other persons carrying out the Contract.  The Contractor shall not permit 

employment of unfit persons or persons not skilled in tasks assigned to them. 

 

3.6 The Contractor warrants to the Owner that materials and equipment furnished will be new 

and of good quality, unless otherwise permitted, and that the work will be free from defects 

and in conformance with the Contract Documents.  Work not conforming to these 

requirements, including substitutions not properly approved, may be considered defective.  

If required by the Owner, the Contractor shall furnish evidence as to the kind and quality of 

materials and equipment provided. 

 

3.7 Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other 

similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections 

necessary for proper execution of the Work. 

 

3.8 The Contractor shall comply with and give notices required by laws, ordinances, rules, 

regulations, and lawful orders of public authorities bearing on performance of the Work.  

The Contractor shall promptly notify the Owner if the Drawings and Specifications are 

observed to be at variance therewith. 

 

3.9 The Contractor shall be responsible to the Owner for the acts and omissions of the 

Contractor's employees, Subcontractors and their agents and employees, and other persons 

performing portions of the Work under contract with the Contractor. 

 

3.10 The Contractor shall keep the premises and surrounding area free from accumulation of 

waste materials or rubbish caused by operations under the Contract.  At completion of the 

Work the Contractor shall remove from and about the Project all waste materials, rubbish, 
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the Contractor's tools, construction equipment, machinery and surplus materials.  The 

Contractor shall be responsible for returning all damaged areas to their original conditions. 

 

3.11  STATE LICENSE AND TAX REQUIREMENTS   

 

3.11.1 Each Contractor and Subcontractor shall be licensed to do business in the State of 

Delaware and shall pay all fees and taxes due under State laws.  In conformance with 

Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the 

Delaware Department of Finance within ten (10) days after entering into any contract 

with a contractor or subcontractor not a resident of this State, a statement of total value 

of such contract or contracts together with the names and addresses of the contracting 

parties.” 

 

3.12 The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69, 

Title 29 of the Delaware Code. 

       

3.13 During the contract Work, the Contractor and each Subcontractor, shall implement an 

Employee Drug Testing Program in accordance with OMB Regulation 4104 - 

“Regulations for the Drug Testing of Contractor and Subcontractor Employees Working 

on “Large Public Works Projects”.  “Large Public Works” is based upon the current 

threshold required for bidding Public Works as set by the Purchasing and Contracting 

Advisory Council.   

 

ARTICLE 4: ADMINISTRATION OF THE CONTRACT 

 

4.1  CONTRACT SURETY 

 

4.1.1  PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND 

 

4.1.2 All bonds will be required as follows unless specifically waived elsewhere in the Bidding 

Documents. 

 

4.1.3 Contents of Performance Bonds – The bond shall be in the form approved by the Office 

of Management and Budget.  The bond shall be conditioned upon the faithful compliance 

and performance by the successful bidder of each and every term and condition of the 

contract and the proposal, plans, specifications, and bid documents thereof.  Each term 

and condition shall be met at the time and in the manner prescribed by the Contract, Bid 

documents and the specifications, including the payment in full to every person 

furnishing materiel or performing labor in the performance of the Contract, of all sums of 

money due the person for such labor and materiel.  (The bond shall also contain the 

successful bidder’s guarantee to indemnify and save harmless the State and the agency 

from all costs, damages and expenses growing out of or by reason of the Contract in 

accordance with the Contract.) 

 

4.1.4 Invoking a Performance Bond – The agency may, when it considers that the interest of 

the State so require, cause judgement to be confessed upon the bond.  
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4.1.5 Within twenty (20) days after the date of notice of award of contract, the Bidder to whom 

the award is made shall furnish a Performance Bond and Labor and Material Payment 

Bond, each equal to the full amount of the Contract price to guarantee the faithful 

performance of all terms, covenants and conditions of the same.  The bonds are to be issued 

by an acceptable Bonding Company licensed to do business in the State of Delaware and 

shall be issued in duplicate. 

 

4.1.6 Performance and Payment Bonds shall be maintained in full force (warranty bond) for a 

period of two (2) years after the date of the Certificate for Final Payment.  The 

Performance Bond shall guarantee the satisfactory completion of the Project and that the 

Contractor will make good any faults or defects in his work which may develop during the 

period of said guarantees as a result of improper or defective workmanship, material or 

apparatus, whether furnished by themselves or their Sub-Contractors.  The Payment Bond 

shall guarantee that the Contractor shall pay in full all persons, firms or corporations who 

furnish labor or material or both labor and material for, or on account of, the work included 

herein.  The bonds shall be paid for by this Contractor.  The Owner shall have the right to 

demand that the proof parties signing the bonds are duly authorized to do so. 

 

4.2  FAILURE TO COMPLY WITH CONTRACT 

 

4.2.1 If any firm entering into a contract with the State, or Agency that neglects or refuses to 

perform or fails to comply with the terms thereof, the Agency which signed the Contract 

may terminate the Contract and proceed to award a new contract in accordance with this 

Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance 

Bond to complete the Contract in accordance with the terms of the Performance Bond.  

Nothing herein shall preclude the Agency from pursing additional remedies as otherwise 

provided by law. 

 

4.3  CONTRACT INSURANCE AND CONTRACT LIABILITY 

 

4.3.1 In addition to the bond requirements stated in the Bid Documents, each successful 

Bidder shall purchase adequate insurance for the performance of the Contract and, by 

submission of a Bid, agrees to indemnify and save harmless and to defend all legal or 

equitable actions brought against the State, any Agency, officer and/or employee of the 

State, for and from all claims of liability which is or may be the result of the successful 

Bidder’s actions during the performance of the Contract.   

 

4.3.2 The purchase or nonpurchase of such insurance or the involvement of the successful 

Bidder in any legal or equitable defense of any action brought against the successful 

Bidder based upon work performed pursuant to the Contract will not waive any defense 

which the State, its agencies and their respective officers, employees and agents might 

otherwise have against such claims, specifically including the defense of sovereign 

immunity, where applicable, and by the terms of this section, the State and all agencies, 

officers and employees thereof shall not be financially responsible for the consequences 

of work performed, pursuant to said contract. 

 



MINIMUM SECURITY BUILDING ROOF REPLACEMENT   26912-16010 
SUSSEX CORRECTIONAL INSTITUTION               MJ3804000092 
 
STATE OF DELAWARE             DIVISION OF FACILITIES MANAGEMENT 
 

 

Tetra Tech  GENERAL REQUIREMENTS 

 Addendum No. 1 00 81 13 - 6   

4.4  RIGHT TO AUDIT RECORDS 

 

4.4.1 The Owner shall have the right to audit the books and records of a Contractor or any 

Subcontractor under any Contract or Subcontract to the extent that the books and records 

relate to the performance of the Contract or Subcontract. 

   

4.4.2 Said books and records shall be maintained by the Contractor for a period of seven (7) 

years from the date of final payment under the Prime Contract and by the Subcontractor 

for a period of seven (7) years from the date of final payment under the Subcontract. 

 

ARTICLE 5: SUBCONTRACTORS 

 

5.1  SUBCONTRACTING REQUIREMENTS 

 

5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public 

building (not a road, street or highway) shall be subject to the following provisions: 

 

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a 

statement containing, for each Subcontractor category, the name and address 

(city or town and State only – street number and P.O. Box addresses not 

required) of the subcontractor whose services the Bidder intends to use in 

performing the Work and providing the material for such Subcontractor 

category.  

2. A Bid will not be accepted nor will an award of  any Contract be made to any 

Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for 

any Subcontractor unless: 

 

A. It has been established to the satisfaction of the awarding Agency that 

the Bidder has customarily performed the specialty work of such 

Subcontractor category by artisans regularly employed by the Bidder’s 

firm; 

 

B. That the Bidder is duly licensed by the State to engage in such specialty 

work, if the State requires licenses; and 

 

C. That the Bidder is recognized in the industry as a bona fide 

Subcontractor or Contractor in such specialty work and Subcontractor 

category. 

 

5.1.2 The decision of the awarding Agency as to whether a Bidder who list itself as the 

Subcontractor for a Subcontractor category shall be final and binding upon all Bidders, 

and no action of any nature shall lie against any awarding agency or its employees or 

officers because of its decision in this regard. 

 

5.1.3 After such a Contract has been awarded, the successful Bidder shall not substitute 

another Subcontractor for any Subcontractor whose name was set forth in the statement 

which accompanied the Bid without the written consent of the awarding Agency.   
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5.1.4 No Agency shall consent to any substitution of Subcontractors unless the Agency is 

satisfied that the Subcontractor whose name is on the Bidders accompanying statement: 

 

A. Is unqualified to perform the work required; 

 

B. Has failed to execute a timely reasonable Subcontract; 

 

C. Has defaulted in the performance on the portion of the work covered by the 

Subcontract; or 

 

D. Is no longer engaged in such business. 

 

5.1.5 Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency 

the taxpayer identification license numbers of such subcontractors.  Such numbers shall be 

provided on the later of the date on which such subcontractor is required to be identified or 

the time the contract is executed.    The successful Bidder shall provide to the agency to 

which it is contracting, within 30 days of entering into such public works contract, copies 

of all Delaware Business licenses of subcontractors and/or independent contractors that 

will perform work for such public works contract.  However, if a subcontractor or 

independent contractor is hired or contracted more than 20 days after the Bidder entered the 

public works contract the Delaware Business license of such subcontractor or independent 

contractor shall be provided to the agency within 10 days of being contracted or hired. 

 

5.1.6 The Contractor may employ additional Subcontractors on the jobsite only after 

submitting a copy of the Subcontractor’s Employee Drug Testing Program to the Owner 

for approval.  A Contractor or Subcontractor shall not commence work until the Owner 

has concluded its review and determined that the submitted Employee Drug Testing 

Program complies with OMB Regulation 4104. 

 

5.2  PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS 

 

5.2.1 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid 

statement in the performance of the Work on the public bidding, the Contractor shall be 

penalized in the amount of (project specific amount*).  The Agency may determine to 

deduct payments of the penalty from the Contractor or have the amount paid directly to the 

Agency.  Any penalty amount assessed against the Contractor may be remitted or refunded, 

in whole or in part, by the Agency awarding the Contract, only if it is established to the 

satisfaction of the Agency that the Subcontractor in question has defaulted or is no longer 

engaged in such business.  No claim for the remission or refund of any penalty shall be 

granted unless an application is filed within one year after the liability of the successful 

Bidder accrues.  All penalty amounts assessed and not refunded or remitted to the 

contractor shall be reverted to the State. 

 

 *one (1) percent of contract amount not to exceed $10,000 

 

5.3  ASBESTOS ABATEMENT 
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5.3.1 The selection of any Contractor to perform asbestos abatement for State-funded projects 

shall be approved by the Office of Management and Budget, Division of Facilities 

Management pursuant to Chapter 78 of Title 16. 

 

5.4 STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE 

PHYSICALLY HANDICAPPED 

 

5.4.1 All Contracts shall conform with the standard established by the Delaware Architectural 

Accessibility Board unless otherwise exempted by the Board. 

 

5.5  CONTRACT PERFORMANCE 

 

5.5.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or 

fails to comply with its terms, the Agency may terminate the Contract and proceed to 

award a new Contract or may require the Surety on the Performance Bond to complete 

the Contract in accordance with the terms of the Performance Bond. 

 

ARTICLE 6:  CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS 

 

6.1 The Owner reserves the right to simultaneously perform other construction or operations 

related to the Project with the Owner's own forces, and to award separate contracts in 

connection with other portions of the Project or other Projects at the same site. 

 

6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for 

access and storage of materials and equipment, and for the performance of their activities, 

and shall connect and coordinate their activities with other forces as required by the 

Contract Documents. 

 

ARTICLE 7: CHANGES IN THE WORK 

 

7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of 

Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract 

completion date being adjusted accordingly.   Such changes in the Work shall be authorized 

by written Change Order signed by the Professional, as the duly authorized agent, the 

Contractor and the Owner. 

 

7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed 

Change Order. 

 

7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by 

mutual agreement of the Owner, Contractor and the Architect.  In all cases, this cost or 

credit shall be based on the ‘DPE’ wages required and the “invoice price” of the 

materials/equipment needed. 

 

7.3.1 “DPE” shall be defined to mean “direct personnel expense”.  Direct payroll expense 

includes prevailing wage rates plus a maximum multiplier of 1.35 times DPE.   For 
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example, if the prevailing wage rate is $50/hour, the DPE would be $67.50/hour (50 x 

1.35). 

 

7.3.2 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials 

and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor, 

direct factory vendor, store, material provider, or equipment leasing entity.  Rates for 

equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not 

exceed those listed in the latest version of the “Means Building Construction Cost Data” 

publication. 

 

7.3.3 In addition to the above, the General Contractor is allowed a fifteen percent (15%) 

markup for overhead and profit for additional work performed by the General 

Contractor’s own forces.  For additional subcontractor work, the Subcontractor is 

allowed a fifteen (15) percent overhead and profit on change order work above and 

beyond the direct costs stated previously.  To this amount, the General Contractor will be 

allowed a mark-up not exceeding seven and one half percent (7.5%) on the 

subcontractors work.  These mark-ups shall include all costs including, but not limited 

to:  overhead, profit, bonds, insurance, supervision, etc.  No markup is permitted on the 

work of the subcontractors subcontractor. No additional costs shall be allowed for 

changes related to the Contractor’s onsite superintendent/staff, or project manager, 

unless a change in the work changes the project duration and is identified by the CPM 

schedule.  There will be no other costs associated with the change order. 

 

ARTICLE 8: TIME 

 

8.1 Time limits, if any, are as stated in the Project Manual.  By executing the Agreement, the 

Contractor confirms that the stipulated limits are reasonable, and that the Work will be 

completed within the anticipated time frame. 

 

8.2 If progress of the Work is delayed at any time by changes ordered by the Owner, by labor 

disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions, 

unavoidable casualties or other causes beyond the Contractor's control, the Contract Time 

shall be extended for such reasonable time as the Owner may determine. 

 

8.3 Any extension of time beyond the date fixed for completion of the construction and 

acceptance of any part of the Work called for by the Contract, or the occupancy of the 

building by the Owner, in whole or in part, previous to the completion shall not be deemed 

a waiver by the Owner of his right to annul or terminate the Contract for abandonment or 

delay in the matter provided for, nor relieve the Contractor of full responsibility. 

 

8.4  SUSPENSION AND DEBARMENT  

 

8.4.1 Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a 

public works contract or complete a public works project within the time schedule 

established by the Agency in the Invitation To Bid, may be subject to Suspension or 

Debarment for one or more of the following reasons:  a) failure to supply the adequate 
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labor supply ratio for the project; b) inadequate financial resources; or, c) poor performance 

on the Project.” 

 

8.4.2 “Upon such failure for any of the above stated reasons, the Agency that contracted for 

the public works project may petition the Director of the Office of Management and 

Budget for Suspension or Debarment of the Contractor.  The Agency shall send a copy of 

the petition to the Contractor within three (3) working days of filing with the Director.  If 

the Director concludes that the petition has merit, the Director shall schedule and hold a 

hearing to determine whether to suspend the Contractor, debar the Contractor or deny the 

petition.  The Agency shall have the burden of proving, by a preponderance of the 

evidence, that the Contractor failed to perform or complete the public works project 

within the time schedule established by the Agency and failed to do so for one or more of 

the following reasons:  a) failure to supply the adequate labor supply ratio for the 

project; b) inadequate financial resources; or, c) poor performance on the project.  Upon 

a finding in favor of the Agency, the Director may suspend a Contractor from Bidding on 

any project funded, in whole or in part, with public funds for up to 1 year for a first 

offense, up to 3 years for a second offense and permanently debar the Contractor for a 

third offense.  The Director shall issue a written decision and shall send a copy to the 

Contractor and the Agency.  Such decision may be appealed to the Superior Court within 

thirty (30) days for a review on the record.”  

 

8.5  RETAINAGE 

 

8.5.1 Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning 

of each public works project establish a time schedule for the completion of the project.  

If the project is delayed beyond the completion date due to the Contractor’s failure to 

meet their responsibilities, the Agency may forfeit, at its discretion, all or part of the 

Contractor’s retainage. 

 

8.5.2 This forfeiture of retainage also applies to the timely completion of the punchlist.  A 

punchlist will only be prepared upon the mutual agreement of the Owner, Architect and 

Contractor.  Once the punchlist is prepared, all three parties will by mutual agreement, 

establish a schedule for its completion.  Should completion of the punchlist be delayed 

beyond the established date due to the Contractor’s failure to meet their responsibilities, 

the Agency may hold permanently, at its discretion, all or part of the Contractor’s 

retainage. 

 

ARTICLE 9: PAYMENTS AND COMPLETION 

 

9.1  APPLICATION FOR PAYMENT 

 

9.1.1 Applications for payment shall be made upon AIA Document G702.  There will be a five 

percent (5%) retainage on all Contractor's monthly invoices until completion of the project.  

This retainage may become payable upon receipt of all required closeout documentation, 

provided all other requirements of the Contract Documents have been met. 
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9.1.2 A date will be fixed for the taking of the monthly account of work done.  Upon receipt of 

Contractor's itemized application for payment, such application will be audited, modified, if 

found necessary, and approved for the amount.  Statement shall be submitted to the Owner. 

 

9.1.3 Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per 

annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the 

invoice.  

 

9.2 PARTIAL PAYMENTS  

 

9.2.1 Any public works Contract executed by any Agency may provide for partial payments at 

the option of the Owner with respect to materials placed along or upon the sites or stored 

at secured locations, which are suitable for use in the performance of the contract. 

 

9.2.2 When approved by the agency, partial payment may include the values of tested and 

acceptable materials of a nonperishable or noncontaminative nature which have been 

produced or furnished for incorporation as a permanent part of the work yet to be 

completed, provided acceptable provisions have been made for storage.   

 

9.2.2.1  Any allowance made for materials on hand will not exceed the delivered cost of the 

materials as verified by invoices furnished by the Contractor, nor will it exceed the 

contract bid price for the material complete in place. 

 

9.2.3 If requested by the Agency, receipted bills from all Contractors, Subcontractors, and 

material, men, etc., for the previous payment must accompany each application for 

payment.  Following such a request, no payment will be made until these receipted bills 

have been received by the Owner. 

 

9.3  SUBSTANTIAL COMPLETION 

 

9.3.1 When the building has been made suitable for occupancy, but still requires small items of 

miscellaneous work, the Owner will determine the date when the project has been 

substantially completed. 

 

9.3.2 If, after the Work has been substantially completed, full completion thereof is materially 

delayed through no fault of the Contractor, and without terminating the Contract, the 

Owner may make payment of the balance due for the portion of the Work fully completed 

and accepted.  Such payment shall be made under the terms and conditions governing final 

payment that it shall not constitute a waiver of claims. 

 

9.3.3 On projects where commissioning is included, the commissioning work as defined in the 

specifications must be complete prior to the issuance of substantial completion. 

 

9.4  FINAL PAYMENT 

 

9.4.1 Final payment, including the five percent (5%) retainage if determined appropriate, shall be 

made within thirty (30) days after the Work is fully completed and the Contract fully 
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performed and provided that the Contractor has submitted the following closeout 

documentation (in addition to any other documentation required elsewhere in the Contract 

Documents): 

 

9.4.1.1 Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness 

connected with the work have been paid, 

 

9.4.1.2  An acceptable RELEASE OF LIENS, 

 

9.4.1.3  Copies of all applicable warranties, 

 

9.4.1.4  As-built drawings, 

 

9.4.1.5  Operations and Maintenance Manuals, 

 

9.4.1.6  Instruction Manuals, 

 

9.4.1.7  Consent of Surety to final payment. 

 

9.4.1.8 The Owner reserves the right to retain payments, or parts thereof, for its protection until the 

foregoing conditions have been complied with, defective work corrected and all 

unsatisfactory conditions remedied. 

 

ARTICLE 10:  PROTECTION OF PERSONS AND PROPERTY 

 

10.1 The Contractor shall be responsible for initiating, maintaining, and supervising all safety 

precautions and programs in connection with the performance of the Contract.  The 

Contractor shall take all reasonable precautions to prevent damage, injury or loss to: 

workers, persons nearby who may be affected, the Work, materials and equipment to be 

incorporated, and existing property at the site or adjacent thereto.  The Contractor shall give 

notices and comply with applicable laws ordinances, rules regulations, and lawful orders of 

public authorities bearing on the safety of persons and property and their protection from 

injury, damage, or loss.  The Contractor shall promptly remedy damage and loss to property 

at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly 

or indirectly employed by any of them, or by anyone for whose acts they may be liable. 

 

10.2 The Contractor shall notify the Owner in the event any existing hazardous material such as 

lead, PCBs, asbestos, etc. is encountered on the project.  The Owner will arrange with a 

qualified specialist for the identification, testing, removal, handling and protection against 

exposure or environmental pollution, to comply with applicable regulation laws and 

ordinances.  The Contractor and Architect will not be required to participate in or to 

perform this operation.  Upon completion of this work, the Owner will notify the 

Contractor and Architect in writing the area has been cleared and approved by the 

authorities in order for the work to proceed.  The Contractor shall attach documentation 

from the authorities of said approval. 
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10.3 As required in the Hazardous Chemical Information Act of June 1984, all vendors 

supplying any materials that may be defined as hazardous, must provide Material Safety 

Data Sheets for those products.  Any chemical product should be considered hazardous if it 

has a warning caution on the label relating to a potential physical or health hazard, if it is 

known to be present in the work place, and if employees may be exposed under normal 

conditions or in any foreseeable emergency situation.  Material Safety Data Sheets must be 

provided directly to the Owner along with the shipping slips that include those products. 

 

10.4 The Contractor shall certify to the Owner that materials incorporated into the Work are free 

of all asbestos.  This certification may be in the form of Material Safety Data Sheet 

(MSDS) provided by the product manufacturer for the materials used in construction, as 

specified or as provided by the Contractor. 

 

ARTICLE 11:  INSURANCE AND BONDS 

 

11.1 The Contractor shall carry all insurance required by law, such as Unemployment Insurance, 

etc.  The Contractor shall carry such insurance coverage as they desire on their own 

property such as a field office, storage sheds or other structures erected upon the project 

site that belong to them and for their own use.  The Subcontractors involved with this 

project shall carry whatever insurance protection they consider necessary to cover the loss 

of any of their personal property, etc. 

 

11.2 Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies 

of all required insurance certificates called for herein, and submit one (1) copy of each 

certificate, to the Owner, within 20 days of contract award. 

 

11.3 Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the 

coverage included herein, include coverage for injury to or destruction of any property 

arising out of the collapse of or structural injury to any building or structure due to 

demolition work and evidence of these coverages shall be filed with and approved by the 

Owner. 

 

11.4 The Contractor's Property Damage Liability Insurance shall, in addition to the coverage 

noted herein, include coverage on all real and personal property in their care, custody and 

control damaged in any way by the Contractor or their Subcontractors during the entire 

construction period on this project. 

 

11.5 Builders Risk (including Standard Extended Coverage Insurance) on the existing building 

during the entire construction period, shall not be provided by the Contractor under this 

contract.  The Owner shall insure the existing building and all of its contents and all this 

new alteration work under this contract during entire construction period for the full 

insurable value of the entire work at the site.  Note, however, that the Contractor and their 

Subcontractors shall be responsible for insuring building materials (installed and stored) 

and their tools and equipment whenever in use on the project, against fire damage, theft, 

vandalism, etc. 
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11.6 Certificates of the insurance company or companies stating the amount and type of 

coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract 

award. 

 

11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following 

forms of insurance: 

 

11.7.1  Contractor's Contractual Liability Insurance 

 

  Minimum coverage to be: 

 

Bodily Injury $500,000  for each person 

 $1,000,000  for each occurrence 

 $1,000,000  aggregate 

 

Property Damage $500,000  for each occurrence 

 $1,000,000  aggregate 

  

11.7.2  Contractor's Protective Liability Insurance 

 

  Minimum coverage to be: 

 

Bodily Injury $500,000  for each person 

 $1,000,000  for each occurrence 

 $1,000,000  aggregate 

 

Property Damage $500,000  for each occurrence 

 $500,000  aggregate 

 

 

11.7.3  Automobile Liability Insurance 

 

  Minimum coverage to be: 

 

Bodily Injury $1,000,000  for each person 

 $1,000,000  for each occurrence 

Property Damage $500,000  per accident 

  

11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual 

liability coverage in the same minimum amounts as 11.7.1 above. 

 

11.7.5  Workmen's Compensation (including Employer's Liability): 

 

11.7.5.1  Minimum Limit on employer's liability to be as required by law. 

 

11.7.5.2  Minimum Limit for all employees working at one site. 
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11.7.6  Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior 

notice of cancellation, non-renewal, or any change in coverages and limits of liability 

shown as included on certificates. 

 

11.7.7    Social Security Liability 

 

11.7.7.1 With respect to all persons at any time employed by or on the payroll of the Contractor or 

performing any work for or on their behalf, or in connection  with or arising out of the 

Contractor’s business, the Contractor shall accept full and exclusive liability for the 

payment of any and all contributions or taxes or unemployment insurance, or old age 

retirement benefits, pensions or annuities now or hereafter imposed by the Government of 

the United States and the State or political subdivision thereof, whether the same be 

measured by wages, salaries or other remuneration paid to such persons or otherwise. 

 

11.7.7.2 Upon request, the Contractor shall furnish Owner such information on payrolls or 

employment records as may be necessary to enable it to fully comply with the law imposing 

the aforesaid contributions or taxes. 

 

11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions 

or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid 

by the Owner. 

 

ARTICLE 12:  UNCOVERING AND CORRECTION OF WORK 

 

12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to 

the requirements of the Contract Documents, whether observed before or after Substantial 

Completion and whether or not fabricated, installed or completed, and shall correct any 

Work found to be not in accordance with the requirements of the Contract Documents 

within a period of two years from the date of Substantial Completion, or by terms of an 

applicable special warranty required by the Contract Documents.  The provisions of this 

Article apply to work done by Subcontractors as well as to Work done by direct employees 

of the Contractor. 

 

12.2 At any time during the progress of the work, or in any case where the nature of the defects 

shall be such that it is not expedient to have them corrected, the Owner, at their option, 

shall have the right to deduct such sum, or sums, of money from the amount of the contract 

as they consider justified to adjust the difference in value between the defective work and 

that required under contract including any damage to the structure. 

 

ARTICLE 13:  MISCELLANEOUS PROVISIONS 

 

13.1  CUTTING AND PATCHING 

 

13.1.1 The Contractor shall be responsible for all cutting and patching.  The Contractor shall 

coordinate the work of the various trades involved. 

 

13.2  DIMENSIONS 
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13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the 

project site.  Any discrepancies between the drawings and specifications and the existing 

conditions shall be referred to the Owner for adjustment before any work affected thereby 

has been performed. 

 

13.3  LABORATORY TESTS   

 

13.3.1 Any specified laboratory tests of material and finished articles to be incorporated in the 

work shall be made by bureaus, laboratories or agencies approved by the Owner and reports 

of such tests shall be submitted to the Owner.  The cost of the testing shall be paid for by 

the Contractor. 

 

13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver 

same without charge to the testing laboratory or other designated agency when and where 

directed by the Owner. 

 

13.4  ARCHAEOLOGICAL EVIDENCE 

 

13.4.1 Whenever, in the course of construction, any archaeological evidence is encountered on the 

surface or below the surface of the ground, the Contractor shall notify the authorities of the 

State Historic Preservation Office and suspend work in the immediate area for a reasonable 

time to permit those authorities, or persons designated by them, to examine the area and 

ensure the proper removal of the archaeological evidence for suitable preservation by the 

Division of Historical and Cultural Affairs. 

 

13.5  GLASS REPLACEMENT AND CLEANING  

 

13.5.1 The General Contractor shall replace without expense to the Owner all glass broken during 

the construction of the project.  If job conditions warrant, at completion of the job the 

General Contractor shall have all glass cleaned and polished. 

 

13.6  WARRANTY  

 

13.6.1 For a period of two (2) years from the date of substantial completion, as evidenced by the 

date of final acceptance of the work, the contractor warrants that work performed under this 

contract conforms to the contract requirements and is free of any defect of equipment, 

material or workmanship performed by the contractor or any of his subcontractors or 

suppliers.  However, manufacturer's warranties and guarantees, if for a period longer than 

two (2) years, shall take precedence over the above warranties.  The contractor shall 

remedy, at his own expense, any such failure to conform or any such defect.  The protection 

of this warranty shall be included in the Contractor's Performance Bond. 
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ARTICLE 14:  TERMINATION OF CONTRACT 

 

14.1 If the Contractor defaults or persistently fails or neglects to carry out the Work in 

accordance with the Contract Documents or fails to perform a provision of the Contract, the 

Owner, after seven days written notice to the Contractor, may make good such deficiencies 

and may deduct the cost thereof from the payment then or thereafter due the Contractor.  

Alternatively, at the Owner's option, and the Owner may terminate the Contract and take 

possession of the site and of all materials, equipment, tools, and machinery thereon owned 

by the Contractor and may finish the Work by whatever method the Owner may deem 

expedient.  If the costs of finishing the Work exceed any unpaid compensation due the 

Contractor, the Contractor shall pay the difference to the Owner. 

 

14.2 “If the continuation of this Agreement is contingent upon the appropriation of adequate 

state, or federal funds, this Agreement may be terminated on the date beginning on the 

first fiscal year for which funds are not appropriated or at the exhaustion of the 

appropriation.  The Owner may terminate this Agreement by providing written notice to 

the parties of such non-appropriation.  All payment obligations of the Owner will cease 

upon the date of termination.  Notwithstanding the foregoing, the Owner agrees that it 

will use its best efforts to obtain approval of necessary funds to continue the Agreement 

by taking appropriate action to request adequate funds to continue the Agreement.” 

 

 

 END OF SECTION 
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EMPLOYEE DRUG TESTING REPORT FORM 

 Period Ending:     
 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 

Large Public Works Projects requires that Contractors and Subcontractors who work on Large 

Public Works Contracts funded all or in part with public funds maintain testing data that includes 

but is not limited to the data elements below. 

 

 

Project Number:           

 

Project Name:            

 

Contractor/Subcontractor Name:         

 

Contractor/Subcontractor Address:         

             

             

 

Number of employees who worked on the jobsite during the report period:    

 

Number of employees subject to random testing during the report period:    

 

Number of Negative Results       Number of Positive Results    

 

Action taken on employee(s) in response to a failed or positive random test: 

              

              

              

 

Date: _______________ 

 

 

 

 

This form is not required to be submitted to the Owner.  Included as a reference to show 

information required to be maintained by the Contractor.  The Owner shall have the right to 

periodically audit all Contractor and Subcontractor test results at the Contractor’s or 

Subcontractor’s offices (or by other means to make the data available for inspection by the 

Owner). 
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EMPLOYEE DRUG TESTING  

REPORT OF POSITIVE RESULTS 

 

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on 

Large Public Works Projects requires that Contractors and Subcontractors who work on Large 

Public Works Contracts funded all or in part with public funds to notify the Owner in writing of 

a positive random drug test. 

 

 

Project Number:           

 

Project Name:            

 

Contractor/Subcontractor Name:         

 

Contractor/Subcontractor Address:         

             

             

 

Name of employee with positive test result:       

 

Last 4 digits of employee SSN:    

 

Date test results received:     

 

Action taken on employee in response to a positive test result: 

              

              

              

 

 

Authorized Representative of Contractor/Subcontractor:        

(typed or printed) 

 

Authorized Representative of Contractor/Subcontractor:        

     (signature) 

 

Date: _______________ 

 

 

This form shall be sent by mail to the Owner within 24 hours of receipt of test results.    

 

Enclose this test results form in a sealed envelope with the notation "Drug Testing Form – DO 

NOT OPEN" on the face thereof and place in a separate mailing envelope. 
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