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SECTION 00 21 13
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

ARTICLE 1:

1.1

1.1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

GENERAL
DEFINITIONS

Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

STATE: The State of Delaware.
AGENCY: Contracting State Agency as noted on cover sheet.
DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

BIDDING DOCUMENTS: Bidding Documents include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement
for Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if
any), General Conditions, Supplementary General Conditions, General Requirements,
Special Provisions (if any), the Bid Form (including the Non-collusion Statement), and
other sample bidding and contract forms. The proposed Contract Documents consist of the
form of Agreement between the Owner and Contractor, as well as the Drawings,
Specifications (Project Manual) and all Addenda issued prior to execution of the Contract.

CONTRACT DOCUMENTS: The Contract Documents consist of the, Instructions to
Bidders, Supplementary Instructions to Bidders (if any), General Conditions,
Supplementary General Conditions, General Requirements, Special Provisions (if any), the
form of agreement between the Owner and the Contractor, Drawings (if any),
Specifications (Project Manual), and all addenda.

AGREEMENT: The form of the Agreement shall be AIA Document A101, Standard Form
of Agreement between Owner and Contractor where the basis of payment is a
STIPULATED SUM. In the case of conflict between the instructions contained therein and
the General Requirements herein, these General Requirements shall prevail.

GENERAL REQUIREMENTS (or CONDITIONS): General Requirements (or conditions)
are instructions pertaining to the Bidding Documents and to contracts in general. They
contain, in summary, requirements of laws of the State; policies of the Agency and
instructions to bidders.

SPECIAL PROVISIONS: Special Provisions are specific conditions or requirements
peculiar to the bidding documents and to the contract under consideration and are
supplemental to the General Requirements. Should the Special Provisions conflict with the
General Requirements, the Special Provisions shall prevail.

ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.
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1.11

1.12

1.13

1.14

1.15

1.16

1.17

1.18

1.19

1.20

1.21

1.22

ARTICLE 2:

2.1

BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which Work may be added or from
which Work may be deleted for sums stated in Alternate Bids (if any are required to be
stated in the bid).

ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where applicable, to
be added to or deducted from the amount of the Base Bid if the corresponding change in the
Work, as described in the Bidding Documents is accepted.

UNIT PRICE: An amount stated in the Bid, where applicable, as a price per unit of
measurement for materials, equipment or services or a portion of the Work as described in
the Bidding Documents.

SURETY: The corporate body which is bound with and for the Contract, or which is
liable, and which engages to be responsible for the Contractor's payments of all debts
pertaining to and for his acceptable performance of the Work for which he has contracted.

BIDDER'S DEPOSIT: The security designated in the Bid to be furnished by the Bidder as
a guaranty of good faith to enter into a contract with the Agency if the Work to be
performed or the material or equipment to be furnished is awarded to him.

CONTRACT: The written agreement covering the furnishing and delivery of material or
work to be performed.

CONTRACTOR: Any individual, firm or corporation with whom a contract is made by the
Agency.

SUBCONTRACTOR: An individual, partnership or corporation which has a direct
contract with a contractor to furnish labor and materials at the job site, or to perform
construction labor and furnish material in connection with such labor at the job site.

CONTRACT BOND: The approved form of security furnished by the contractor and his
surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

BIDDER'S REPRESENTATIONS

PRE-BID MEETING

0999J012.G01
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

2.1.1 A pre-bid meeting for this project will be held at the time and place designated. Attendance
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically
waived elsewhere in the Bid Documents.

2.2 By submitting a Bid, the Bidder represents that:

2.2.1 The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

222 The Bidder has visited the site, become familiar with existing conditions under which the
Work is to be performed, and has correlated the Bidder’s his personal observations with the
requirements of the proposed Contract Documents.

223 The Bid is based upon the materials, equipment, and systems required by the Bidding
Documents without exception.

2.3 JOINT VENTURE REQUIREMENTS

2.3.1 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete
the Work with their own forces.

2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint
Venture Agreement shall be submitted and signed by all Joint Venturers involved.

233 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be
executed by both Joint Venturers and be placed in both of their names.

234 All required insurance certificates shall name both Joint Venturers.

2.3.5 Both Joint Venturers shall sign the Bid Form and shall submit a copy of a valid Delaware
Business License with their Bid.

2.3.6 Both Joint Venturers shall include their Federal E.I. Number with the Bid.

2.3.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a
representative in attendance.

2.3.8 Due to exceptional circumstances and for good cause shown, one or more of these
provisions may be waived at the discretion of the State.

2.4 ASSIGNMENT OF ANTITRUST CLAIMS

2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.
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ARTICLE 3:

3.1

3.1.1

32

3.2.1

322

323

324

325

33

33.1

BIDDING DOCUMENTS
COPIES OF BID DOCUMENTS

Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations
resulting from the use of incomplete sets of Bidding Documents.

Any errors, inconsistencies or omissions discovered shall be reported to the Architect
immediately.

The Agency and Architect may make copies of the Bidding Documents available on the
above terms for the purpose of obtaining Bids on the Work. No license or grant of use is
conferred by issuance of copies of the Bidding Documents.

INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

The Bidder shall carefully study and compare the Bidding Documents with each other, and
with other work being bid concurrently or presently under construction to the extent that it
relates to the Work for which the Bid is submitted, shall examine the site and local
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the
Architect.

Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents
shall make a written request to the Architect at least seven days prior to the date for receipt
of Bids. Interpretations, corrections and changes to the Bidding Documents will be made
by written Addendum. Interpretations, corrections, or changes to the Bidding Documents
made in any other manner shall not be binding.

The apparent silence of the specifications as to any detail, or the apparent omission from it
of detailed description concerning any point, shall be regarded as meaning that only the
best commercial practice is to prevail and only material and workmanship of the first
quality are to be used. Proof of specification compliance will be the responsibility of the
Bidder.

Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay
for all permits, labor, materials, equipment, tools, construction equipment and machinery,
water, heat, utilities, transportation, and other facilities and services necessary for the
proper execution and completion of the Work.

The Owner will bear the costs for all impact and user fees associated with the project.

SUBSTITUTIONS

The materials, products and equipment described in the Bidding Documents establish a
standard of quality, required function, dimension, and appearance to be met by any

0999J012.G01
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

proposed substitution. The specification of a particular manufacturer or model number is
not intended to be proprietary in any way. Substitutions of products for those named will
be considered, providing that the Vendor certifies that the function, quality, and
performance characteristics of the material offered is equal or superior to that specified. It
shall be the Bidder's responsibility to assure that the proposed substitution will not affect
the intent of the design, and to make any installation modifications required to
accommodate the substitution.

332 Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for an
evaluation. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect’s decision of approval or disapproval shall be final. The Architect
is to notify Owner prior to any approvals.

333 If the Architect approves a substitution prior to the receipt of Bids, such approval shall be
set forth in an Addendum. Approvals made in any other manner shall not be binding.

334 The Architect shall have no obligation to consider any substitutions after the Contract
award.

34 ADDENDA

34.1 Addenda will be mailed or delivered to all who are known by the Architect to have
received a complete set of the Bidding Documents.

34.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are
on file for that purpose.

343 No Addenda will be issued later than 4 days prior to the date for receipt of Bids except an
Addendum withdrawing the request for Bids or one which extends the time or changes the
location for the opening of bids.

344 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda
issued, and shall acknowledge their receipt in their Bid in the appropriate space. Not
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive.

ARTICLE 4: BIDDING PROCEDURES

4.1 PREPARATION OF BIDS

4.11 Submit the bids on the Bid Forms included with the Bidding Documents.

4.1.2 Submit the original Bid Form for each bid. Bid Forms may be removed from the project
manual for this purpose.

4.1.3 Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in
ink).

00 21 13\ Instructions to Bidders 0999J012.G01

Page 6



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

4.1.6

419

4.1.10

4.1.11

4.1.12

4.2

4.2.1

Where so indicated by the makeup on the Bid Form, express sums in both words and
figures, in case of discrepancy between the two, the written amount shall govern.

Interlineations, alterations or erasures must be initialed by the signer of the Bid.

BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no
change in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible
for verifying that they have received all addenda issued during the bidding period. ‘Work
required by Addenda shall automatically become part of the Contract.

Make no additional stipulations on the Bid Form and do not qualify the Bid in any other
manner.

Each copy of the Bid shall include the legal name of the Bidder and a statement whether the
Bidder is a sole proprietor, a partnership, a corporation, or-any legal entity, and each copy
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.
A Bid by a corporation shall further give the state of incorporation and have the corporate
seal affixed. A Bid submitted by an agent shall have a current Power of Attorney attached,
certifying agent's authority to bind the Bidder.

Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and
include it with their Bid.

In the construction of all Public- Works projects for the State of Delaware or any agency
thereof, preference in employment of laborers, workers or mechanics shall be given to bona
fide legal citizens of the State who have established citizenship by residence of at least 90
days in the State.

Each bidder shall include in their bid a copy of a valid Delaware Business License.’

Each bidder shall include signed Affidavit(s) for the Bidder and each listed Subcontractor
certifying compliance with OMB Regulation 4104- “Regulations for the Drug Testing of
Contractor and Subcontractor Employees Working on “Large Public Works Projects.”
“Large Public Works” is based upon the current threshold required for bidding Public
Works as set by the Purchasing and Contracting Advisory Council.

BID SECURITY

All bids shall be accompanied by a deposit of either a good and sufficient bond to the
agency for the benefit of the agency, with corporate surety authorized to do business in this
State, the form of the bond and the surety to be approved by the agency, or a security of the
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add
alternates, or in licu of the bid bond a security deposit in the form of a certified check, bank
treasurer’s check, cashier’s check, money order, or other prior approved secured deposit
assigned to the State. The bid bond need not be for a specific sum, but may be stated to be
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to
exceed a certain stated sum, if said sum is equal to at least 10% of the bid. The Bid Bond
form used shall be the standard OMB form (attached).
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422

423

43

43.1

432

433

4.4

44.1

4.5

The Agency has the right to retain the bid security of Bidders to whom an award is being
considered until either a formal contract has been executed and bonds have been furnished
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been
rejected.

In the event of any successful Bidder refusing or neglecting to execute a formal contract
and bond within 20 days of the awarding of the contract, the bid bond or security deposited
by the successful bidder shall be forfeited.

SUBCONTRACTOR LIST

As required by Delaware Code, Title 29, section 6962(d)(10)b, each Bidder shall submit
with their Bid a completed List of Sub-Contractors included with the Bid Form. NAME
ONLY ONE SUBCONTRACTOR FOR EACH TRADE. A Bid will be considered non-
responsive unless the completed list is included.

Provide the Name and Address for each listed subcontractor.. Addresses by City, Town or
Locality, plus State, will be acceptable.

It is the responsibility of the Contractor to ensure that their Subcontractors are in
compliance with the provisions of this law. Also, if a Contractor elects to list themselves as
a Subcontractor for any category, they must specifically name themselves on the Bid Form
and be able to document their capability to act as Subcontractor in that category in
accordance with this law.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS
During the performance of this contract, the contractor agrees as follows:

A. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, sex, color, sexual orientation, gender identity
or national origin. The Contractor will take affirmative action to ensure the
applicants are employed, and that employees are treated during employment,
without regard to their race, creed, sex, color, sexual orientation, gender identity or
national origin. Such action shall include, but not be limited to, the following:
Employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination
clause.

B. The Contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin."

PREVAILING WAGE REQUIREMENT
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

45.1

452

453

454

4.6

4.6.1

4.6.2

4.6.3

4.6.4

4.6.5

4.7

4.7.1

Wage Provisions: For renovation and new construction projects whose costs exceed the
thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates
for various classes of laborers and mechanics shall be as determined by the Department of
Labor, Division of Industrial Affairs of the State of Delaware.

The employer shall pay all mechanics and labors employed directly upon the site of work,
unconditionally and not less often than once a week and without subsequent deduction or
rebate on any account, the full amounts accrued at time of payment, computed at wage rates
not less than those stated in the specifications, regardless of any contractual relationship
which may be alleged to exist between the employer and such laborers and mechanics.

The scale of the wages to be paid shall be posted by the employer in a prominent and easily
accessible place at the site of the work.

Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The
Department of Labor shall keep and maintain the sworn payroll information for a period of
6 months from the last day of the work week covered by the payroll.

SUBMISSION OF BIDS

Enclose the Bid, the Bid Security, and any other documents required to be submitted with
the Bid in a sealed opaque envelope. Address the envelope to the party receiving the Bids.
Identify with the project name, project number, and the Bidder's name and address. If the
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the
notation "BID ENCLOSED" on the face thereof. The State is not responsible for the
opening of bids prior to bid opening date and time that are not properly marked.

Deposit Bids at the designated location prior to the time and date for receipt of bids
indicated in the Advertisement for Bids. Bids received after the time and date for receipt of
bids will be marked “LATE BID” and returned.

Bidder assumes full responsibility for timely delivery at location designated for receipt of
bids.

Oral, telephonic or telegraphic bids are invalid and will not receive consideration.

Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of
Bids, provided that they are then fully in compliance with these Instructions to Bidders.

MODIFICATION OR WITHDRAW OF BIDS

Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal
request and by showing proper identification to the Architect. A request for withdraw by
letter or fax, if the Architect is notified in writing prior to receipt of fax, is acceptable. A
fax directing a modification in the bid price will render the Bid informal, causing it to be
ineligible for consideration of award. Telephone directives for modification of the bid
price shall not be permitted and will have no bearing on the submitted proposal in any
manner.

0999J012.G01

Instructions to Bidders / 00 21 13
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

4.7.2 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid
shall be returned.

4.7.3 A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day
period following the time and date designated for the receipt and opening of Bids, and
Bidder so agrees in submitting their Bid. Bids shall be binding for 30 days after the date of
the Bid opening.

ARTICLE 5: CONSIDERATION OF BIDS

5.1 OPENING/REJECTION OF BIDS

5.1.1 Unless otherwise stated, Bids received on time will be publicly opened and will be read
aloud. An abstract of the Bids will be made available to Bidders.

5.1.2 The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data required by the Bidding Documents, or a Bid which
is in any way incomplete or irregular is subject to rejection.

5.1.3 If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.

52 COMPARISON OF BIDS

5.2.1 After the Bids have been opened and read, the bid prices will be compared and the result of
such comparisons will be made available to the public. Comparisons of the Bids may be
based on the Base Bid plus desired Alternates. The Agency shall have the right to accept
Alternates in any order or combination.

5.2.2 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any
portion thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to
abandon the Work, if in the judgment of the Agency or its agent(s), it is in the best interest
of the State.

523 An increase or decrease in the quantity for any item is not sufficient grounds for an increase
or decrease in the Unit Price.

524 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site
and include all charges that may be imposed during the period of the Contract.

525 No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

53 DISQUALIFICATION OF BIDDERS

5.3.1 An agency shall determine that each Bidder on any Public Works Contract is responsible
before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

00 21 13\ Instructions to Bidders 0999J012.G01
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

532

533

5331

5332

5333

5334

5335

5.3.3.6

53.3.7

54

54.1

A. The Bidder’s financial, physical, personnel or other resources including
Subcontracts;
B. The Bidder’s record of performance on past public or private construction

projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other
state;

C. The Bidder’s written safety plan;
D. Whether the Bidder is qualified legally to contract with the State;

E. Whether the Bidder supplied all necessary information concerning its
responsibility; and,

F. Any other specific criteria for a particular procurement, which an agency may
establish; provided however, that, the criteria be set forth in the Invitation to Bid
and is otherwise in conformity with State and/or Federal law.

If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the

determination shall be in writing and set forth the basis for the determination. A copy of

the determination shall be sent to the affected Bidder within five (5) working days of

said determination.

In addition, any one or more of the following causes may be considered as sufficient for the
disqualification of a Bidder and the rejection of their Bid or Bids.

More than one Bid for the same Contract from an individual, firm or corporation under the
same or different names.

Evidence of collusion among Bidders.
Unsatisfactory performance record as evidenced by past experience.

If the Unit Prices are obviously unbalanced either in excess or below reasonable cost
analysis values.

If there are any unauthorized additions, interlineation, conditional or alternate bids or
irregularities of any kind which may tend to make the Bid incomplete, indefinite or

ambiguous as to its meaning.

If the Bid is not accompanied by the required Bid Security and other data required by the
Bidding Documents.

If any exceptions or qualifications of the Bid are noted on the Bid Form.
ACCEPTANCE OF BID AND AWARD OF CONTRACT

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.

0999J012.G01
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

542

543

544

54.5

5.4.6

5.4.7

548

Per Section 6962(d)(13) a., Title 29, Delaware Code, “The contracting agency shall
award any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of best
value, in which case the election to award on the basis of best value shall be stated in the
Invitation To Bid.”

Each Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects to the
requirements and criteria set forth in the Contract Documents and specifications.

The Agency shall have the right to accept Alternates in any order or combination, and to
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates.

The successful Bidder shall execute a formal contract, submit the required Insurance
Certificate, and furnish good and sufficient bonds, unless specifically waived in the General
Requirements, in accordance with the General Requirement, within twenty (20) days of
official notice of contract award. The successful Bidder shall provide two business days
prior to contract execution, copies of the Employee Drug Testing Program for the Bidder
and all listed Subcontractors. Bonds shall be for the benefit of the Agency with surety in
the amount of 100% of the total contract award. Said Bonds shall be conditioned upon the
faithful performance of the contract. Bonds shall remain in affect for period of one year
after the date of substantial completion.

If the successful Bidder fails to execute the required Contract, Bond and all required
information, as aforesaid, within twenty (20) calendar days after the date of official Notice
of the Award of the Contract, their Bid guaranty shall immediately be taken and become the
property of the State for the benefit of the Agency as liquidated damages, and not as a
forfeiture or as a penalty. Award will then be made to the next lowest qualified Bidder of
the Work or readvertised, as the Agency may decide.

Each bidder shall supply with its bid its taxpayer identification number (i.e., federal
employer identification number or social security number) and a copy of its Delaware
business license, and should the vendor be awarded a contract, such vendor shall provide to
the agency the taxpayer identification license numbers of such subcontractors.
Such numbers shall be provided on the later of the date on which such subcontractor is
required to be identified or the time the contract is executed. The successful Bidder shall
provide to the agency to which it is contracting, within 30 days of entering into such public
works contract, copies of all Delaware Business licenses of subcontractors and/or
independent contractors that will perform work for such public works contract. However,
if a subcontractor or independent contractor is hired or contracted more than 20 days after
the Bidder entered the public works contract the Delaware Business license of such
subcontractor or independent contractor shall be provided to the agency within 10 days of
being contracted or hired.

The Bid Security shall be returned to the successful Bidder upon the execution of the
formal contract. The Bid Securities of unsuccessful bidders shall be returned within thirty
(30) calendar days after the opening of the Bids.

00 21 13\ Instructions to Bidders 0999J012.G01

Page 12



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

ARTICLE 6: POST-BID INFORMATION

6.1

6.1.1

6.2

6.2.1

CONTRACTOR’S QUALIFICATION STATEMENT

Bidders to whom award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor’s Qualification
Statement, unless such a statement has been previously required and submitted.

BUSINESS DESIGNATION FORM

Successful bidder shall be required to accurately complete an Office of Management and
Budget Business Designation Form for Subcontractors.

ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND

7.1

7.1.3

7.2

7.2.1

722

BOND REQUIREMENTS

The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents,
shall be included in the Bid.

If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual
sources, changes in cost will be adjusted as provide in the Contract Documents.

The Performance and Payment Bond forms used shall be the standard OMB forms
(attached).

TIME OF DELIVERY AND FORM OF BONDS
The bonds shall be dated on orafter the date of the Contract.

The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of
the surety to affix a certified and current copy of the power of attorney.

ARTICLE 8: FORM OF AGREEMENT BETWEEN AGENCY AND CONTRACTOR

8.1

Unless otherwise required in the Bidding Documents, the Agreement for the Work will be
written on AIA Document A101, Standard Form of Agreement Between Owner and
Contractor Where the Basis of Payment is a Stipulated Sum.

END OF INSTRUCTIONS TO BIDDERS

0999J012.G01

Instructions to Bidders / 00 21 13
Page 13



STATE OF DELAWARE DELAWARE ARMY NATIONAL GUARD

SECTION 00 31 19

EXISTING CONDITIONS INFORMATION

1.1 EXISTING CONDITION INFORMATION

A.  This Document with its referenced attachments is part of the Procurement and Contracting
Requirements for Project. They provide Owner's information for Bidders' convenience and are
intended to supplement rather than serve in lieu of the Bidders' own investigations. They are
made available for Bidders' convenience and information, but are not a warranty of existing
conditions. This Document and its attachments are not part of the Contract Documents.

B.  Existing drawings that include information on existing conditions  including previous
construction at Project site are available for viewing at the office of Architect.

C.  Survey information that includes information on existing conditions, prepared by Davis, Bowen
& Friedel, Inc., dated ,2015, is available for viewing as part of Drawings.

D.  Related Requirements:
1. Section 00 21 13 "Instructions to Bidders" for the Bidder's responsibilities for

examination of Project site and existing conditions.

END OF SECTION

0999J012.E01 Existing Conditions Information /00 31 19
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GEORGETOWN READINESS CENTER
EXTERIOR ENVELOPE & INTERIOR UPGRADES
FIRE ALARM/SPRINKLER SYSTEM ADDITION
STATE PROJECT NO. MJ7601000046

SECTION 00 41 13

BID FORM
For Bids Due: To: Delaware Army National Guard
Armed Forces Reserve Center
DEARNG/FMS
250 Airport Road

New Castle, DE 19720

Name of Bidder:

Delaware Business License No.: Taxpayer ID No.:
(A _copy of Bidder’s Delaware Business License must be attached to this form.)

(Other License Nos.):

Phone No.: ( ) - Fax No.: ( ) -

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in accordance
therewith, that he has visited the site and has familiarized himself with the local conditions under which the Work is to be performed,
and that his bid is based upon the materials, systems and equipment described in the Bidding Documents without exception, hereby
proposes and agrees to provide all labor, materials, plant, equipment, supplies, transport and other facilities required to execute the
work described by the aforesaid documents for the lump sum itemized below:

$

($ )

ALTERNATES

Alternate prices conform to applicable project specification section. Refer to specifications for a complete description of the
following Alternates. An “ADD” or “DEDUCT”” amount is indicated by the crossed out part that does not apply.

A. Alternate No. 1:  Remove fiber optic and CAT cables, devices and wire mold. Relocate server equipment and
provide new fiber optic and CAT 6 cabling, wire mold, conduits and devices and other items
necessary to make the system functional. Refer to Sheet AEl.1 & AE1.2 for additional
information.

Add/Deduct:

(8 )

B. Alternate No. 2A: Remove and replace tapered insulation, roof drain, flashings and membrane roofing at northeast
portion of roof over main entry.

Add/Deduct:

($ )

0999J012.G01 Bid Form / 00 41 13
Page 1



. Alternate No. 2B:

Add/Deduct:

GEORGETOWN READINESS CENTER
EXTERIOR ENVELOPE & INTERIOR UPGRADES
FIRE ALARM/SPRINKLER SYSTEM ADDITION
STATE PROJECT NO. MJ7601000046

Remove and replace metal flashing throughout.

. Alternate No. 2C:

Add/Deduct:

(8 )

Install sealant coating on membrane roofing.

Alternate No. 3A:

Add/Deduct:

$ )

Remove loose portions of brick mortar and repoint masonry joints on all building facades (will

also provide a unit price). Use 1000 L.F. for bidding purposes.

Alternate No. 3B:

Add/Deduct:

($ )

Install crack injection epoxy at cracked brick units - use 250 units for bidding purposes.

. Alternate No. 3C:

Add/Deduct:

. Alternate No. 3D:

Add/Deduct:

$ )

Remove mortar in 2 vertical joints above each masonry opening and install specified masonry
weeps.

($ )

Sandblast, clean and refinish all lintels at masonry openings.

Alternate No. 3E:

Add/Deduct:

($ )

Remove and replace sealant at all brick-precast transitions and also joints in precast.

Alternate No. 3F:

Add/Deduct:

(8 )

Wash all masonry and provide masonry sealer at all facades.

. Alternate No. 3G:

Add/Deduct:

($ )

Install new expansion joints at locations indicated on the drawings.

(8 )

00 41 13\ Bid Form
Page 2
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L. Alternate No. 4:

Add/Deduct:

M. Alternate No. 5:

Add/Deduct:

UNIT PRICES

GEORGETOWN READINESS CENTER
EXTERIOR ENVELOPE & INTERIOR UPGRADES
FIRE ALARM/SPRINKLER SYSTEM ADDITION
STATE PROJECT NO. MJ7601000046

All work associated to renovate the upper level latrine into two single use latrines. Refer to Sheet
Al.2.

($ )

Remove and replace existing SAT ceilings as noted on Sheets A1.3 and A1.4.

(8 )

Unit prices conform to applicable project specification section. Refer to the specifications for a complete description of the following

Unit Prices:

UNIT PRICE No. 1:

UNIT PRICE No. 2:

UNIT PRICE No. 3:

UNIT PRICE No. 4:

UNIT PRICE No. 5:

UNIT PRICE No: 6:

ALLOWANCES

Cost to remove and replace a single brick. $ /Unit
Cost to rake loose mortar and repoint per 10 LF. $ /10 LF
Cost to remove and replace 1" thick roof wood decking. $ /SF
SAT-1: Armstrong, Georgian, Model #1753. $ /SF
SAT-2: Armstrong, Dune, Model #1775. $ /SF
SAT-3: Armstrong, Pebble, Model #2988. $ /SF

Refer to specification Section 01 21 00 - ALLOWANCES, for a list of allowances to be included in the Base Bid.

0999J012.G01

Bid Form /0041 13
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GEORGETOWN READINESS CENTER
EXTERIOR ENVELOPE & INTERIOR UPGRADES
FIRE ALARM/SPRINKLER SYSTEM ADDITION
STATE PROJECT NO. MJ7601000046

BID FORM

I/We acknowledge Addendums numbered and the price(s) submitted include any cost/schedule impact they may have.
This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School Districts
and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is attached to
this Bid.

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received.

This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid.

Should I/We be awarded this contract, [/We pledge to achieve substantial completion of all the work within calendar days of
the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national
laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in the
prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any agreement,
participated in any collusion, or otherwise taken action in restraint of free competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the agreement
in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents.

I'am / We are an Individual / a Partnership / a Corporation

By Trading as
(Individual’s / General Partner’s / Corporate Name)

(State of Corporation)

Business Address:

Witness: By:
( Authorized Signature )

(SEAL)

(Title )
Date:

ATTACHMENTS
Sub-Contractor List
Non-Collusion Statement
Affidavit(s) of Employee Drug Testing Program
Bid Security
(Others as Required by Project Manuals)

00 41 13\ Bid Form 0999J012.GO1
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GEORGETOWN READINESS CENTER
EXTERIOR ENVELOPE & INTERIOR UPGRADES
FIRE ALARM/SPRINKLER SYSTEM ADDITION
STATE PROJECT NO. MJ7601000046

BID FORM

NON-COLLUSION
SUSPENSION/DEBARMENT
DISCLOSURE STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement, participated in any
collusion or otherwise taken any action in restraint of free competitive bidding in connection with this proposal submitted this date to
the State of Delaware, Delaware Army National Guard.

AFFIRMATION: Within the past five years, has your firm, any affiliate, any predecessor company or entity, owner, Director,
officer, partner or proprietor been the subject of a Federal, State, Local government suspension or debarment?

YES NO If yes, please explain (use separate page and include with Bid Form.)

All the terms and conditions of (Project or Contract Number) have been thoroughly examined and are understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:
PHONE NUMBER:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC
THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
00 41 13\ Bid Form 0999J012.GO1
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GEORGETOWN READINESS CENTER
EXTERIOR ENVELOPE & INTERIOR UPGRADES
FIRE ALARM/SPRINKLER SYSTEM ADDITION
STATE PROJECT NO. MJ7601000046

AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works Projects requires
that Contractors and Subcontractors implement a program of mandatory drug testing for Employees who work on Large Public Works
Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug Testing Program
for our employees on the jobsite that complies with this regulation:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC
THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
0999J012.GO1 Bid Form /00 41 13
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

SECTION 00 43 13

BID BOND
TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of
and State of as Principal, and

of in the County of
and State of as Surety, legally authorized to do business in the State of Delaware
(“State”), are held and firmly unto the State in the sum of

Dollars ($ ), or percent not to exceed
Dollars ($ )

of amount of bid on Contract No. , to be paid to the State for the use and
benefit of (insert State agency name) for which payment

well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and
successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal
who has submitted to the (insert State agency name) a
certain proposal to enter into this contract for the furnishing of certain material and/or services within the
State, shall be awarded this Contract, and if said Principal shall well and truly enter into and execute this
Contract as may be required by the terms of this Contract and approved by the
(insert State agency name) this Contract to be entered into within twenty days after
the date of official notice of the award thereof in accordance with the terms of said proposal, then this
obligation shall be void or else to be and remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord two
thousand and (20_ ).

SEALED, AND DELIVERED IN THE
Presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:
Title
0999J012.GO1 Bid Bond / 00 43 13
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SECTION 00 52 13

STANDARD FORM OF AGREEMENT
BETWEEN OWNER AND CONTRACTOR A101-2007

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and
Contractor” AIA Document A101-2007.

0999J012.GO1 Standard Form of Agreement / 00 52 13
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STATE OF DELAWARE DELAWARE ARMY NATIONAL GUARD

SECTION 00 54 13

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2007

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document
A101-2007. Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered
portions of the Standard Form of Agreement shall remain in effect.

ARTICLE 5: PAYMENTS

5.1 PROGRESS PAYMENTS

5.1.3 Delete paragraph 5.1.3 in its entirety and replace with the following:
“Provided that a valid Application for Payment is received by the Architect that meets all
requirements of the Contract, payment shall be made by the Owner not later than 30 days
after the Owner receives the valid Application for Payment.”

ARTICLE 6: DISPUTE RESOLUTION

6.2 BINDING DISPUTE RESOLUTION

Check Other — and add the following sentence:

"Any remedies available in law or in equity."

ARTICLE 8: MISCELLANEOUS PROVISIONS

8.2 Insert the following:
"Payments are due 30 days after receipt of a valid Application for Payment. After that 30
day period, interest may be charged at the rate of 1% per month not to exceed 12% per
annum."

8.5 Delete paragraph 8.5 in its entirety and replace with the following:
“The Contractor’s representative shall not be changed without ten days written notice to the

Owner.”

END OF SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR

0999J012.G01 Supplement to Agreement Between Owner and Contractor / 00 54 13
Page 1




STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

SECTION 00 61 13.13

PERFORMANCE BOND
Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, ,as pringcipal
(“Principal”), and ,a corporation, legally authorized

to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound unto the
(“Owner”) (insert State agency name), in the
amount of (3 ), to be paid to Owner, for which payment well and truly to
be made, we do bind ourselves, our and each and every of our heirs, executors, administrations, successors
and assigns, jointly and severally, for and in the whole, firmly by these presents.

Sealed with our seals and dated this day of ,20
NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been awarded by
Owner that certain contract known as Contract No. dated the day of

, 20 (the “Contract”), which Contract is incorporated herein by reference, shall well and
truly provide and furnish all materials, appliances and tools and perform all the work required under and
pursuant to the terms and conditions of the Contract and the Contract Documents (as defined in the Contract)
or any changes or modifications thereto made as therein provided, shall make good and reimburse Owner
sufficient funds to pay the costs of completing the Contract that Owner may sustain by reason of any failure
or default on the part of Principal, and shall also indemnify and save harmless Owner from all costs,
damages and expenses arising out of or by reason of the performance of the Contract and for as long as
provided by the Contract; then this obligation shall be void, otherwise to be and remain in full force and
effect.

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully perform
and complete the work to be performed under the Contract pursuant to the terms, conditions and covenants
thereof, if for any cause Principal fails or neglects to so fully perform and complete such work.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that the
obligation of Surety and its bond shall be in no way impaired or affected by any extension of time,
modification, omission, addition or change in or to the Contract or the work to be performed thereunder, or
by any payment thereunder before the time required therein, or by any waiver of any provisions thereof, or
by any assignment, subletting or other transfer thereof or of any work to be performed or any monies due or
to become due thereunder; and Surety hereby waives notice of any and all such extensions, modifications,
omissions, additions, changes, payments, waivers, assignments, subcontracts and transfers and hereby
expressly stipulates and agrees that any and all things done and omitted to be done by and in relation to
assignees, subcontractors, and other transferees shall have the same effect as to Surety as though done or
omitted to be done by or in relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms of the
Contract shall in any way whatsoever affect the obligation of Surety and its bond.
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Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

SECTION 00 61 13.16

PAYMENT BOND
Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, , as_ principal
(“Principal”), and ,a corporation, legally authorized to do

business in the State of Delaware, as surety (“Surety”), are held and firmly bound unto the
(“Owner”) (insert State agency name), in the
amount of (3 ), to be paid to Owner, for which payment well and truly to
be made, we do bind ourselves, our and each and every of our heirs, executors, administrations, successors
and assigns, jointly and severally, for and in the whole firmly by these presents.

Sealed with our seals and dated this day of ,20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been awarded by
Owner that certain contract known as Contract No. dated the day of

, 20 (the “Contract”), which Contract is incorporated herein by reference, shall well and
truly pay all and every person furnishing materials or performing labor or service in and about the
performance of the work under the Contract, all and every sums of money due him, her, them or any of them,
for all such materials, labor and service for which Principal is liable, shall make good and reimburse Owner
sufficient funds to pay such costs in the completion of the Contract as Owner may sustain by reason of any
failure or default on the part of Principal, and shall also indemnify and save harmless Owner from all costs,
damages and expenses arising out of or by reason of the performance of the Contract and for as long as
provided by the Contract; then this obligation shall be void, otherwise to be and remain in full force and
effect.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that the
obligation of Surety and its bond shall be in no way impaired or affected by any extension of time,
modification, omission, addition or change in or to the Contract or the work to be performed thereunder, or
by any payment thereunder before the time required therein, or by any waiver of any provisions thereof, or
by any assignment, subletting or other transfer thereof or of any work to be performed or any monies due or
to become due thereunder; and Surety hereby waives notice of any and all such extensions, modifications,
omissions, additions, changes, payments, waivers, assignments, subcontracts and transfers and hereby
expressly stipulates and agrees that any and all things done and omitted to be done by and in relation to
assignees, subcontractors, and other transferees shall have the same effect as to Surety as though done or
omitted to be done by or in relation to Principal.

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms of the
Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent jurisdiction in
the State of Delaware. Notices to Surety or Contractor may be mailed or delivered to them at their
respective addresses shown below.
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IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such of them as
are corporations have caused their corporate seal to be hereto affixed and these presents to be signed by their
duly authorized officers, the day and year first above written.

PRINCIPAL

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)

SURETY

Name:

Witness or Attest: Address:

By: (SEAL)
Name: Name:
Title:

(Corporate Seal)
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STATE OF DELAWARE DELAWARE ARMY NATIONAL GUARD

SECTION 00 72 13

GENERAL CONDITIONS OF THE CONTRACT

The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA
A201 (2007 Edition) entitled General Conditions of the Contract for Construction and is part of this project
manual.
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

SECTION 00 73 13

SUPPLEMENTARY GENERAL CONDITIONS A201-2007

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-
2007. Where a portion of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered
portions of the General Conditions shall remain in effect.

TABLE OF ARTICLES

1. GENERAL PROVISIONS
2. OWNER

3. CONTRACTOR

4. ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7. CHANGES IN THE WORK

8. TIME

9. PAYMENTS AND COMPLETION

10. PROTECTION OF PERSONS AND PROPERTY

11. INSURANCE AND BONDS

12. UNCOVERING AND CORRECTION OF WORK

13. MISCELLANEOUS PROVISIONS

14. TERMINATION OR SUSPENSION OF THE CONTRACT
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

ARTICLE 1: GENERAL PROVISIONS
1.1 BASIC DEFINITIONS
1.1.1 THE CONTRACT DOCUMENTS
Delete the last sentence in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, sample
forms, the Bid Form, the Contractor’s completed Bid and the Award Letter.”

Add the following Paragraph:

1.1.1.1 In the event of conflict or discrepancies among the Contract Documents, the
Documents prepared by the State of Delaware, Division of Facilities
Management shall take precedence over all other documents.

1.2 CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
Add the following Paragraphs:

1.2.4 In the case of an inconsistency between the Drawings and the Specifications,
or within either document not clarified by addendum, the better quality or
greater quantity of work shall be provided in accordance with the Architect’s
interpretation.

1.2.5 The word “PROVIDE” as used in the Contract Documents shall mean
“FURNISH AND INSTALL” and shall include, without limitation, all labor,
materials, equipment, transportation, services and other items required to
complete the Work.

1.2.6 The word “PRODUCT” as used in the Contract Documents means all
materials, systems and equipment.

1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS
OF SERVICE

Delete Paragraph 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.
Such documents may be used by the Owner to construct one or more like Projects without
the approval of, or additional compensation to, the Architect. =~ The Contractor,
Subcontractors, Sub-subcontractors and Material or Equipment Suppliers are authorized to
use and reproduce applicable portions of the Drawings, Specifications and other documents
prepared by the Architect and the Architect’s consultants appropriate to and for use in the
execution of their Work under the Contract Documents. They are not to be used by the
Contractor or any Subcontractor, Sub-subcontractor or Material and Equipment Supplier on
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

other Projects or for additions to this Project outside the scope of the Work without the
specific written consent of the Owner, Architect and Architect’s consultants.

The Architect shall not be liable for injury or damage resulting from the re-use of drawings
and specifications if the Architect is not involved in the re-use Project. Prior to re-use of
construction documents for a Project in which the Architect is not also involved, the Owner
will remove from such documents all identification of the original Architect, including
name, address and professional seal or stamp.”

Delete Paragraph 1.5.2 in its entirety.
ARTICLE 2: OWNER
2.2 INFORMATION AND SERVICES REQUIRED OF THE OWNER
To Subparagraph 2.2.3 — Add the following sentence:
“The Contractor, at their expense shall bear the costs to accurately identify the location of
all underground utilities in the area of their excavation and shall bear all cost for any
repairs required, out of failure to accurately identify said utilities.”
Delete Subparagraph 2.2.5 in its entirety and substitute the following:
2.2.5 The Contractor shall be furnished free of charge up to five (5) sets of the
Drawings and Project Manuals. Additional sets will be furnished at the cost
of reproduction, postage and handling.
ARTICLE 3: CONTRACTOR
32 REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

Amend Paragraph 3.2.2 to state that any errors, inconsistencies or omissions discovered shall be
reported to the Architect and Owner immediately.

Delete the third sentence in Paragraph 3.2.3.
33 SUPERVISION AND CONSTRUCTION PROCEDURES
Add the following Paragraphs:

3321 The Contractor shall immediately remove from the Work, whenever requested
to do so by the Owner, any person who is considered by the Owner or Architect
to be incompetent or disposed to be so disorderly, or who for any reason is not
satisfactory to the Owner, and that person shall not again be employed on the
Work without the consent of the Owner or the Architect.

334 The Contractor must provide suitable storage facilities at the Site for the proper
protection and safe storage of their materials. Consult the Owner and the
Architect before storing any materials.
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335 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making
use of these areas will be held responsible for any repairs, patching or cleaning
arising from such use.

34 LABOR AND MATERIALS
Add the Following Paragraphs:

344 Before starting the Work, each Contractor shall carefully examine all
preparatory Work that has been executed to receive their Work. Check
carefully, by whatever means are required, to insure that its Work and adjacent,
related Work, will finish to proper contours, planes and levels. Promptly notify
the General Contractor/Construction Manager of any defects or imperfections in
preparatory Work which will in any way affect satisfactory completion of its
Work. Absence of such notification will be construed as an acceptance of
preparatory Work and later claims of defects will not be recognized.

345 Under no circumstances shall the Contractor’s Work proceed prior to
preparatory Work proceed prior to preparatory Work having been completely
cured, dried and/or otherwise made satisfactory to receive this Work.
Responsibility for timely installation of all materials rests solely with the
Contractor responsible for that Work, who shall maintain coordination at all
times.

3.5 WARRANTY
Add the following Paragraphs:

3.5.1 The Contractor will guarantee all materials and workmanship against original
defects, except injury from proper and usual wear when used for the purpose
intended, for two years after Acceptance by the Owner, and will maintain all
items in perfect condition during the period of guarantee.

352 Defects appearing during the period of guarantee will be made good by the
Contractor at his expense upon demand of the Owner, it being required that all
work will be in perfect condition when the period of guarantee will have
elapsed.

353 In addition to the General Guarantee there are other guarantees required for
certain items for different periods of time than the two years as above, and are
particularly so stated in that part of the specifications referring to same. The
said guarantees will commence at the same time as the General Guarantee.

354 If the Contractor fails to remedy any failure, defect or damage within a
reasonable time after receipt of notice, the Owner will have the right to replace,
repair, or otherwise remedy the failure, defect or damage at the Contractor’s
expense.
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STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

3.11 DOCUMENTS AND SAMPLES AT THE SITE
Add the following Paragraphs:

3.11.1 During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all
piping, valves, equipment, conduit, outlets, access panels, controls, actuators,
including all appurtenances that will be concealed once construction is
complete, etc., including all invert elevations.

3.11.2 At the completion of the project, the Contractor shall obtain a set of

reproducible drawings from the Architect, and neatly transfer all information
outlined in 3.11.1 to provide a complete record of the as-built conditions.

3.11.3 The Contractor shall provide two (2) prints of the as-built conditions, along with
the reproducible drawings themselves, to the Owner and one (1) set to the
Architect. In addition, attach one complete set to each of the Operating and
Maintenance Instructions/Manuals.
3.17  Inthe second sentence of the paragraph, insert “indemnify” between “shall” and “hold”.
ARTICLE 4: ADMINISTRATION OF THE CONTRACT
4.2 ADMINISTRATION OF THE CONTRACT
Delete the first sentence of Paragraph 4.2.7 and replace with the following:
The Architect will review and approve or take other appropriate action upon the Contractor’s
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking
for conformance with the Contract Documents.
Delete the second sentence of Paragraph 4.2.7 and replace with the following:
The Architect’s action will be taken with such reasonable promptness as to cause no delay in
the Work in the activities of the Owner, Contractor or separate Contractors, while allowing
sufficient time in the Owner’s professional judgment to permit adequate review.

Add the following Paragraph:

4.2.10.1 There will be no full-time project representative provided by the Owner or
Architect on this project.

Add to Paragraph 4.2.13 “and in compliance with all local requirements.” to the end of the sentence.
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ARTICLE 5: SUBCONTRACTORS
52 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
Delete Paragraph 5.2.3 in its entirety and replace with the following:
523 If the Owner or Architect has reasonable objection to a person or entity
proposed by the Contractor, the Contractor shall propose another to whom the

Owner or Architect has no reasonable objection, subject to the statutory
requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4.

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS

Delete Paragraph 6.1.4 in its entirety.
6.2 MUTUAL RESPONSIBILITY

6.2.3  In the second sentence, strike the word “shall” and insert the word “may”.
ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN THE GENERAL REQUIREMENTS)
ARTICLE 8: TIME
8.2 PROGRESS AND COMPLETION

Add the following Paragraphs:

8.2.1.1 Refer to Specification Section SUMMARY OF WORK for Contract time
requirements.

8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor,
the Contractor shall employ additional labor and/or equipment necessary to
bring the Work into compliance with the Progress Schedule at no additional
cost to the Owner.

8.3 DELAYS AND EXTENSION OF TIME
83.1  Strike “arbitration” and insert “remedies at law or in equity”’.
Add the following Paragraph:
8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption
of the Work with each Application for Payment. (The Contractor shall report
the termination of such cause immediately upon the termination thereof.)

Failure to comply with this procedure shall constitute a waiver for any claim for
adjustment of time or price based upon said cause.
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Delete Paragraph 8.3.3 in its entirety and replace with the following:
8.3.3 Except in the case of a suspension of the Work directed by the Owner, an
extension of time under the provisions of Paragraph 8.3.1 shall be the
Contractor’s sole remedy in the progress of the Work and there shall be no
payment or compensation to the Contractor for any expense or damage resulting
from the delay.
Add the following Paragraph:

834 By permitting the Contractor to work after the expired time for completion of
the project, the Owner does not waive their rights under the Contract.

ARTICLE 9: PAYMENTS AND COMPLETION
92 SCHEDULE OF VALUES

Add the following Paragraphs:

9.2.1 The Schedule of Values shall be submitted using AIA Document G702,
Continuation Sheet to G703.

9.2.2 The Schedule of Values is to include a line item for Project Closeout Document
Submittal. The value of this item is to be no less than 1% of the initial contract
amount.

9.3 APPLICATIONS FOR PAYMENT
Add the following Paragraph:

93.13 Application for Payment shall be submitted on AIA Document G702
“Application and Certificate for Payment”, supported by AIA Document G703
“Continuation Sheet”. Said Applications shall be fully executed and notarized.

Add the following Paragraphs:

934 Until Closeout Documents have been received and outstanding items completed
the Owner will pay 95% (ninety-five percent) of the amount due the Contractor
on account of progress payments.

935 The Contractor shall provide a current and updated Progress Schedule to the
Architect with each Application for Payment. Failure to provide Schedule will
be just cause for rejection of Application for Payment.

9.5 DECISIONS TO WITHHOLD CERTIFICATION
Add the following to 9.5.1:

.8 failure to provide a current Progress Schedule;
.9 a lien or attachment is filed;
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.10 failure to comply with mandatory requirements for maintaining Record
Documents.

9.6 PROGRESS PAYMENTS
Delete Paragraph 9.6.1 in its entirety and replace with the following:

9.6.1 After the Architect has approved and issued a Certificate for Payment, payment
shall be made by the Owner within 30 days after Owner’s receipt of the
Certificate for Payment.

9.7 FAILURE OF PAYMENT

In first sentence, strike “seven” and insert “thirty (30)”. Also strike “binding dispute resolution”
and insert “remedies at law or in equity”.

9.8 SUBSTANTIAL COMPLETION
To Subparagraph 9.8.3 - Add the following sentence:

“If the Architect is required to make more than 2 inspections of the same portion of work,
the Contractor shall be responsible for all costs associated with subsequent inspections
including but not limited to any Architect’s fees.”

9.8.5 In the second sentence, strike “shall’ and insert “may”’.
ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY
10.1  SAFETY PRECAUTIONS AND PROGRAMS

Add the following Paragraphs:

10.1.1.1.1 _Each Contractor shall develop a safety program in accordance with the
Occupational Safety and Health Act of 1970. A copy of said plan shall be
furnished to the Owner and Architect prior to the commencement of that
Contractor’s Work.

10.1.2 Each Contractor shall appoint a Safety Representative. Safety Representatives
shall be someone who is on site on a full time basis. If deemed necessary by the
Owner or Architect, Contractor Safety meetings will be scheduled. The
attendance of all Safety Representatives will be required. Minutes will be
recorded of said meetings by the Contractor and will be distributed to all parties
as well as posted in all job offices/trailers etc.

10.2  SAFETY OF PERSONS AND PROPERTY
Add the following Paragraph:
10.2.4.1 As required in the Hazardous Chemical Act of June 1984, all vendors supplying

any material that may be defined as hazardous must provide Material Safety
Data Sheets for those products. Any chemical product should be considered
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hazardous if it has a caution warning on the label relating to a potential physical
or health hazard, if it is known to be present in the work place, and if employees
may be exposed under normal conditions or in foreseeable emergency
situations. Material Safety Data Sheets shall be provided directly to the Owner,
along with the shipping slips that include those products.

103 HAZARDOUS MATERIALS
Delete Paragraph 10.3.3 in its entirety.
Delete Paragraph 10.3.6 in its entirety.
ARTICLE 11: INSURANCE AND BONDS
11.1  CONTRACTOR’S LIABILITY INSURANCE
11.1.4 Strike “the Owner” immediately following “(1)” and strike “and (2) the Owner as an
additional insured for claims caused in whole or in part by the Contractor’s negligent acts or
omissions during the Contractor’s completed operations.”
11.2  OWNER'’S LIABILITY INSURANCE
Delete Paragraph 11.2 in its entirety.
11.3  PROPERTY INSURANCE
Delete Paragraph 11.3 in its entirety and replace with the following:
11.3 The State will not provide Builder’s All Risk Insurance for the Project. The
Contractor and all Subcontractors shall provide property coverage for their tools
and equipment, as necessary. Any mandatory deductible required by the
Contractor’s Insurance shall be the responsibility of the Contractor.

114  PERFORMANCE BOND AND PAYMENT BOND

11.4.1 Add the following sentence: “The bonds will conform to those forms approved by the
Office of Management and Budget.”

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK
12.2.2 AFTER SUBSTANTIAL COMPLETION
Add the following Paragraph:

12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at
its option, will have the right to deduct such sum, or sums, of money from the
amount of the Contract as it considers justified to adjust the difference in value
between the defective work and that required under contract including any
damage to the structure.
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12.2.2.1 Strike “one” and insert “two”.

12.2.2.2 Strike “one” and insert “two”.

12.2.23 Strike “one” and insert “two”.

12.2.5 In second sentence, strike “one’ and insert “two”.
ARTICLE 13: MISCELLANEOUS PROVISIONS
13.1  GOVERNING LAW

Strike “except that, if the parties have selected arbitration as the method of binding dispute
resolution, the Federal Arbitration Act shall govern Section 15.4.”

13.6 INTEREST
Strike “the date payment is due at such rate as the parties may agree upon in writing or, in
the absence thereof, at the legal rate prevailing from time to time at the place where the
Project is located.” Insert “30 days of presentment of the authorized Certificate of Payment
at the annual rate of 12% or 1% per month.
13.7  TIME LIMITS ON CLAIMS
Strike the last sentence.
Add the following Paragraph:
13.8  CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS
13.8.1 If any provision, specifications or requirement of the Contract Documents
conflict or is inconsistent with any statute, law or regulation of the
government of the United State of America, the Contractor shall notify the
Architect and Owner immediately upon discovery.
ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT
144  TERMINATION BY THE OWNER FOR CONVENIENCE
Delete Paragraph 14.4.3 in its entirety and replace with the following:

1443 In case of such termination for the Owner’s convenience, the Contractor shall
be entitled to receive payment for Work executed, and cost incurred by reason
of such termination along with reasonable overhead.

ARTICLE 15: CLAIMS AND DISPUTES
15.1.2 Throughout the Paragraph strike “21” and insert “45”.

15.1.6 CLAIMS FOR CONSEQUENTIAL DAMAGES
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Delete Paragraph 15.1.6 in its entirety.
152  INITIAL DECISION
Delete Paragraph 15.2.5 in its entirety and replace with the following:
15.2.5 The Architect will approve or reject Claims by written decision, which shall
state the reasons therefore and shall notify the parties of any change in the
Contract Sum or Contract Time or both. The approval or rejection of a Claim
by the Architect shall be subject to mediation and other remedies at law or in
equity.
Delete Paragraph 15.2.6 and its subparagraphs in their entirety.
153  MEDIATION
15.3.1 Strike “binding dispute resolution” and insert “any or all remedies at law or in equity”.
15.3.2 In the first sentence, delete “administered by the American Arbitration Association in
accordance with its Construction Industry Mediation Procedure in effect on the date of the
Agreement,” Strike “binding dispute resolution” and insert “remedies at law and in equity”.

154  ARBITRATION

Delete Paragraph 15.4 and its sub-sections in its entirety.

END OF SUPPLEMENTARY GENERAL CONDITIONS
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STATE OF DELAWARE DELAWARE ARMY NATIONAL GUARD

SECTION 00 73 43

PREVAILING WAGE RATES

PART 1 - GENERAL

A.

B.

Refer to General Provisions "Article 2.4 Wage Provisions" for requirements and records.

A certified copy of the March 2016, Prevailing Wage Rates for Building Construction are
included in this section. In the event that a contract is not executed within one hundred twenty
(120) days from the earliest date the specifications are published, the rates in effect at the time
of the execution of the contract shall be the applicable rates for the project.

The Contractor will not be entitled to increases in the contract sum as a result of changing
Prevailing Wage Rates which may occur during the bidding or construction phases of this
project.

It is the contractor=s responsibility to:

1. Verify with the Department of Labor that the State of Delaware prevailing wage rate
schedule presented by the architect inside the project manual is current and certified
for use for each project/contract.

2. Post in prominent locations at each contract=s work site all prevailing wage rate
schedules applicable to said contract.

3. Verify that the contractor and sub-contractors furnish weekly the sworn payroll
information for each said Public Construction Contract to the Delaware Department
of Labor.

The following sample payroll report is provided for informational purposes only and is to be
utilized as required by the State of Delaware Department of Labor.

END OF SECTION
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SECTION 00 81 13

GENERAL REQUIREMENTS
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ARTICLE 1:

1.1

1.1.1

1.2

1.2.1

ARTICLE 2:

ARTICLE 3:

3.1

GENERAL
CONTRACT DOCUMENTS

The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents are
complementary and what is required by one shall be as binding as if required by all.
Performance by the Contractor shall be required to an extent consistent with the Contract
Documents and reasonably inferable from them as being necessary to produce the intended
results.

Work including material purchases shall not begin until the Contractor is in receipt of a
bonafide State of Delaware Purchase Order. Any work performed or material purchases
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost.

EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS

For Public Works Projects financed in whole or in part by state appropriation the
Contractor agrees that during the performance of this contract:

1. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, sex, color, sexual orientation, gender identity
or national origin. The Contractor will take positive steps to ensure that
applicants are employed and that employees are treated during employment
without regard to their race, creed, sex, color, sexual orientation, gender identity or
national origin. Such action shall include, but not be limited to, the following:
employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation;
and selection for training, including apprenticeship. The Contractor agrees to
post in ~conspicuous places available to employees and applicants for
employment notices to be provided by the contracting agency setting forth this
nondiscrimination clause.

2. The Contractor will, in all solicitations or advertisements for employees placed
by or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin.”

OWNER

(NO ADDITIONAL GENERAL REQUIREMENTS - SEE SUPPLEMENTARY
GENERAL CONDITIONS)

CONTRACTOR
Schedule of Values: The successful Bidder shall within twenty (20) days after receiving

notice to proceed with the work, furnish to the Owner a complete schedule of values on the
various items comprising the work.
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32

33

34

3.5

3.6

3.7

3.8

3.9

3.10

3.11

3.11.1

Subcontracts:  Upon approval of Subcontractors, the Contractor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

Before commencing any work or construction, the General Contractor is to consult with the
Owner as to matters in connection with access to the site and the allocation of Ground
Areas for the various features of hauling, storage, etc.

The Contractor shall supervise and direct the Work, using the Contractor's best skill and
attention. The Contractor shall be solely responsible for and have control over construction
means, methods, techniques, sequences and procedures and for coordinating all portions of
the Work under the Contract, unless the Contract Documents give other specific
instructions.

The Contractor shall enforce strict discipline and good order among the Contractor's
employees and other persons carrying out the Contract. The Contractor shall not permit
employment of unfit persons or persons not skilled in tasks assigned to them.

The Contractor warrants to the Owner that materials and equipment furnished will be new
and of good quality, unless otherwise permitted, and that the work will be free from defects
and in conformance with the Contract Documents. Work not conforming to these
requirements, including substitutions not properly approved, may be considered defective.
If required by the Owner, the Contractor shall furnish evidence as to the kind and quality of
materials and equipment provided.

Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other
similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections
necessary for proper execution of the Work.

The Contractor shall comply with and give notices required by laws, ordinances, rules,
regulations, and lawful orders of public authorities bearing on performance of the Work.
The Contractor shall promptly notify the Owner if the Drawings and Specifications are
observed to be at variance therewith.

The Contractor shall be responsible to the Owner for the acts and omissions of the
Contractor's employees, Subcontractors and their agents and employees, and other persons
performing portions of the Work under contract with the Contractor.

The Contractor shall keep the premises and surrounding area free from accumulation of
waste materials or rubbish caused by operations under the Contract. At completion of the
Work the Contractor shall remove from and about the Project all waste materials, rubbish,
the Contractor's tools, construction equipment, machinery and surplus materials. The
Contractor shall be responsible for returning all damaged areas to their original conditions.

STATE LICENSE AND TAX REQUIREMENTS
Each Contractor and Subcontractor shall be licensed to do business in the State of

Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
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3.12

3.13

ARTICLE 4:

4.1

4.1.6

Delaware Department of Finance within ten (10) days after entering into any contract
with a contractor or subcontractor not a resident of this State, a statement of total value
of such contract or contracts together with the names and addresses of the contracting
parties.”

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.

During the contract Work, the Contractor and each listed Subcontractor, shall implement
an Employee Drug Testing Program in accordance with OMB Regulation 4104-
“Regulations for the Drug Testing of Contractor and Subcontractor Employees Working
on “Large Public Works Projects”. “Large Public Works” is based upon the current
threshold required for bidding Public Works as set by the Purchasing and Contracting
Advisory Council.

ADMINISTRATION OF THE CONTRACT
CONTRACT SURETY
PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

All bonds will be required as follows unless specifically waived elsewhere in the Bidding
Documents.

Contents of Performance Bonds — The bond shall be in the form approved by the Office
of Management and Budget. The bond shall be conditioned upon the faithful compliance
and performance by the successful bidder of each and every term and condition of the
contract and the proposal, plans, specifications, and bid documents thereof. Each term
and condition shall be met at the time and in the manner prescribed by the Contract, Bid
documents and the specifications, including the payment in full to every person
furnishing materiel or performing labor in the performance of the Contract, of all sums of
money due the person for such labor and materiel. (The bond shall also contain the
successful bidder’s guarantee to indemnify and save harmless the State and the agency
from all costs, damages and expenses growing out of or by reason of the Contract in
accordance with the Contract.)

Invoking a Performance Bond — The agency may, when it considers that the interest of
the State so require, cause judgement to be confessed upon the bond.

Within twenty (20) days after the date of notice of award of contract, the Bidder to whom
the award is made shall furnish a Performance Bond and Labor and Material Payment
Bond, each equal to the full amount of the Contract price to guarantee the faithful
performance of all terms, covenants and conditions of the same. The bonds are to be issued
by an acceptable Bonding Company licensed to do business in the State of Delaware and
shall be issued in duplicate.

Performance and Payment Bonds shall be maintained in full force (warranty bond) for a
period of two (2) years after the date of the Certificate for Final Payment. The
Performance Bond shall guarantee the satisfactory completion of the Project and that the
Contractor will make good any faults or defects in his work which may develop during the
period of said guarantees as a result of improper or defective workmanship, material or
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4.2

4.2.1

43

43.1

432

4.4

4.4.1

44.2

ARTICLE 5:

5.1

5.1.1

DIVISION OF FACILITIES MANAGEMENT

apparatus, whether furnished by themselves or their Sub-Contractors. The Payment Bond
shall guarantee that the Contractor shall pay in full all persons, firms or corporations who
furnish labor or material or both labor and material for, or on account of, the work included
herein. The bonds shall be paid for by this Contractor. The Owner shall have the right to
demand that the proof parties signing the bonds are duly authorized to do so.

FAILURE TO COMPLY WITH CONTRACT

If any firm entering into a contract with the State, or Agency that neglects or refuses to
perform or fails to comply with the terms thereof, the Agency which signed the Contract
may terminate the Contract and proceed to award a new contract in accordance with this
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance
Bond to complete the Contract in accordance with the terms of the Performance Bond.
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise
provided by law.

CONTRACT INSURANCE AND CONTRACT LIABILITY

In addition to the bond requirements stated in the Bid Documents, each successful
Bidder shall purchase adequate insurance for the performance of the Contract and, by
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or
equitable actions brought against the State, any Agency, officer and/or employee of the
State, for and from all claims of liability which is or may be the result of the successful
Bidder’s actions during the performance of the Contract.

The purchase or nonpurchase of such insurance or the involvement of the successful
Bidder in any legal or equitable defense of any action brought against the successful
Bidder based upon work performed pursuant to the Contract will not waive any defense
which the State, its agencies and their respective officers, employees and agents might
otherwise have against such claims, specifically including the defense of sovereign
immunity, where applicable, and by the terms of this section, the State and all agencies,
officers and employees thereof shall not be financially responsible for the consequences
of work performed, pursuant to said contract.

RIGHT TO AUDIT RECORDS

The Owner shall have the right to audit the books and records of a Contractor or any
Subcontractor under any Contract or Subcontract to the extent that the books and records
relate to the performance of the Contract or Subcontract.

Said books and records shall be maintained by the Contractor for a period of seven (7)
years from the date of final payment under the Prime Contract and by the Subcontractor
for a period of seven (7) years from the date of final payment under the Subcontract.
SUBCONTRACTORS

SUBCONTRACTING REQUIREMENTS

All contracts for the construction, reconstruction, alteration or repair of any public
building (not a road, street or highway) shall be subject to the following provisions:
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1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address
(city or town and State only — street number and P.O. Box addresses not
required) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor
category.

2. A Bid will not be accepted nor will an award of any Contract be made to any
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for
any Subcontractor unless:

A. It has been established to the satisfaction of the awarding Agency that
the Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Bidder’s
firm;

B. That the Bidder is duly licensed by the State to engage in such specialty
work, if the State requires licenses; and

C. That the Bidder is recognized in the industry as a bona fide
Subcontractor or Contractor in such specialty work and Subcontractor
category.

The decision of the awarding Agency as to whether a Bidder who list itself as the
Subcontractor for a Subcontractor category shall be final and binding upon all Bidders,
and no action of any nature shall lie against any awarding agency or its employees or
officers because of its decision in this regard.

After such a Contract has been awarded, the successful Bidder shall not substitute
another Subcontractor for any Subcontractor whose name was set forth in the statement
which accompanied the Bid without the written consent of the awarding Agency.

No Agency shall consent to any substitution of Subcontractors unless the Agency is
satisfied that the Subcontractor whose name is on the Bidders accompanying statement:

A. Is-unqualified to perform the work required;
B. Has failed to execute a timely reasonable Subcontract;

C. Has defaulted in the performance on the portion of the work covered by the
Subcontract; or

D. Is no longer engaged in such business.

Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency
the taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified or
the time the contract is executed.  The successful Bidder shall provide to the agency to
which it is contracting, within 30 days of entering into such public works contract, copies
of all Delaware Business licenses of subcontractors and/or independent contractors that
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52

521

53

5.3.1

54

54.1

5.5

5.5.1

will perform work for such public works contract. However, if a subcontractor or
independent contractor is hired or contracted more than 20 days after the Bidder entered the
public works contract the Delaware Business license of such subcontractor or independent
contractor shall be provided to the agency within 10 days of being contracted or hired.

PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS

Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid
statement in the performance of the Work on the public bidding, the Contractor shall be
penalized in the amount of (project specific amount®). The Agency may determine to
deduct payments of the penalty from the Contractor or have the amount paid directly to the
Agency. Any penalty amount assessed against the Contractor may be remitted or refunded,
in whole or in part, by the Agency awarding the Contract, only if it is established to the
satisfaction of the Agency that the Subcontractor in question has defaulted or is no longer
engaged in such business. No claim for the remission or refund of any penalty shall be
granted unless an application is filed within one year after the liability of the successful
Bidder accrues. All penalty amounts assessed and not refunded or remitted to the
contractor shall be reverted to the State.

*one (1) percent of contract amount not to exceed $10,000

ASBESTOS ABATEMENT

The selection of any Contractor to perform asbestos abatement for State-funded projects
shall be approved by the Office of Management and Budget, Division of Facilities
Management pursuant to Chapter 78 of Title 16.

STANDARDS OF CONSTRUCTION FOR THE PROTECTION OF THE
PHYSICALLY HANDICAPPED

All Contracts shall conform with the standard established by the Delaware Architectural
Accessibility Board unless otherwise exempted by the Board.

CONTRACT PERFORMANCE

Any firm entering into a Public Works Contract that neglects or refuses to perform or
fails to comply with its terms, the Agency may terminate the Contract and proceed to
award a new Contract or may require the Surety on the Performance Bond to complete
the Contract in accordance with the terms of the Performance Bond.

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS

6.1

6.2

The Owner reserves the right to simultaneously perform other construction or operations
related to the Project with the Owner's own forces, and to award separate contracts in
connection with other portions of the Project or other Projects at the same site.

The Contractor shall afford the Owner and other Contractors reasonable opportunity for
access and storage of materials and equipment, and for the performance of their activities,
and shall connect and coordinate their activities with other forces as required by the
Contract Documents.
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ARTICLE 7:

7.1

7.2

7.3

7.3.1

732

7.3.3

ARTICLE 8:

8.1

8.2

CHANGES IN THE WORK

The Owner, without invalidating the Contract, may order changes in the Work consisting of
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract
completion date being adjusted accordingly. Such changes in the Work shall be authorized
by written Change Order signed by the Professional, as the duly authorized agent, the
Contractor and the Owner.

The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed
Change Order.

The additional cost, or credit to the Owner resulting from a change in the Work shall be by
mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or
credit shall be based on the ‘DPE’ wages required and the “invoice price” of the
materials/equipment needed.

“DPE” shall be defined to mean “direct personnel expense”. Direct payroll expense
includes direct salary plus customary fringe benefits (prevailing wage rates) and
documented statutory costs such as workman’s ~compensation insurance, Social
Security/Medicare, and unemployment insurance (a maximum multiplier of 1.35 times
DPE).

“Invoice price” of materials/equipment shall be defined to mean the actual cost of materials
and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor,
direct factory vendor, store, material provider, or equipment leasing entity. Rates for
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not
exceed those listed in the latest version of the “Means Building Construction Cost Data”
publication.

In addition to the above, the General Contractor is allowed a fifteen percent (15%)
markup for overhead and profit for additional work performed by the General
Contractor’s own forces. For additional subcontractor work, the Subcontractor is
allowed a fifteen (15) percent overhead and profit on change order work above and
beyond the direct costs stated previously. To this amount, the General Contractor will be
allowed a mark-up not exceeding seven and one half percent (7.5%) on the
subcontractors work. These mark-ups shall include all costs including, but not limited
to: overhead, profit, bonds, insurance, supervision, etc. No markup is permitted on the
work of the subcontractor’s subcontractor. No additional costs shall be allowed for
changes related to the Contractor’s onsite superintendent/staff, or project manager,
unless a change in the work changes the project duration and is identified by the CPM
schedule. There will be no other costs associated with the change order.

TIME
Time limits, if any, are as stated in the Project Manual. By executing the Agreement, the
Contractor confirms that the stipulated limits are reasonable, and that the Work will be

completed within the anticipated time frame.

If progress of the Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions,
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83

8.4

8.4.1

842

8.5

8.5.1

852

unavoidable casualties or other causes beyond the Contractor's control, the Contract Time
shall be extended for such reasonable time as the Owner may determine.

Any extension of time beyond the date fixed for completion of the construction and
acceptance of any part of the Work called for by the Contract, or the occupancy of the
building by the Owner, in whole or in part, previous to the completion shall not be deemed
a waiver by the Owner of his right to annul or terminate the Contract for abandonment or
delay in the matter provided for, nor relieve the Contractor of full responsibility.

SUSPENSION AND DEBARMENT

Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a
public works contract or complete a public works project within the time schedule
established by the Agency in the Invitation To Bid, may be subject to Suspension or
Debarment for one or more of the following reasons: a) failure to supply the adequate
labor supply ratio for the project; b) inadequate financial resources; or, ¢) poor performance
on the Project.”

“Upon such failure for any of the above stated reasons, the Agency that contracted for
the public works project may petition the Director of the Office of Management and
Budget for Suspension or Debarment of the Contractor. The Agency shall send a copy of
the petition to the Contractor within three (3) working days of filing with the Director. If
the Director concludes that the petition has merit, the Director shall schedule and hold a
hearing to determine whether to suspend the Contractor, debar the Contractor or deny the
petition. The Agency shall have the burden of proving, by a preponderance of the
evidence, that the Contractor failed to perform or complete the public works project
within the time schedule established by the Agency and failed to do so for one or more of
the following reasons: a) failure to supply the adequate labor supply ratio for the
project; b) inadequate financial resources; or, ¢) poor performance on the project. Upon
a finding in favor of the Agency, the Director may suspend a Contractor from Bidding on
any project funded, in whole or in part, with public funds for up to 1 year for a first
offense, up to 3 years for a second offense and permanently debar the Contractor for a
third offense. The Director shall issue a written decision and shall send a copy to the
Contractor and the Agency. Such decision may be appealed to the Superior Court within
thirty (30) days for a review on the record.”

RETAINAGE

Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning
of each public works project establish a time schedule for the completion of the project.
If the project is delayed beyond the completion date due to the Contractor’s failure to
meet their responsibilities, the Agency may forfeit, at its discretion, all or part of the
Contractor’s retainage.

This forfeiture of retainage also applies to the timely completion of the punchlist. A
punchlist will only be prepared upon the mutual agreement of the Owner, Architect and
Contractor. Once the punchlist is prepared, all three parties will by mutual agreement,
establish a schedule for its completion. Should completion of the punchlist be delayed
beyond the established date due to the Contractor’s failure to meet their responsibilities,
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ARTICLE 9:

9.1

9.1.1

9.13

9.2

9.2.1

922

9.2.2.1

923

9.3

9.3.1

932

the Agency may hold permanently, at its discretion, all or part of the Contractor’s
retainage.

PAYMENTS AND COMPLETION
APPLICATION FOR PAYMENT

Applications for payment shall be made upon AIA Document G702. There will be a five
percent (5%) retainage on all Contractor's monthly invoices until completion of the project.
This retainage may become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.

A date will be fixed for the taking of the monthly account of work done. Upon receipt of
Contractor's itemized application for payment, such application will be audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.

Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per
annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the
invoice.

PARTIAL PAYMENTS

Any public works Contract executed by any Agency may provide for partial payments at
the option of the Owner with respect to materials placed along or upon the sites or stored
at secured locations, which are suitable for use in the performance of the contract.

When approved by the agency, partial payment may include the values of tested and
acceptable materials of a nonperishable or noncontaminative nature which have been
produced or furnished for incorporation as a permanent part of the work yet to be
completed, provided acceptable provisions have been made for storage.

Any allowance made for materials on hand will not exceed the delivered cost of the
materials as verified by invoices furnished by the Contractor, nor will it exceed the
contract bid price for the material complete in place.

If requested by the Agency, receipted bills from all Contractors, Subcontractors, and
material, men, etc., for the previous payment must accompany each application for
payment. Following such a request, no payment will be made until these receipted bills
have been received by the Owner.

SUBSTANTIAL COMPLETION

When the building has been made suitable for occupancy, but still requires small items of
miscellaneous work, the Owner will determine the date when the project has been
substantially completed.

If, after the Work has been substantially completed, full completion thereof is materially
delayed through no fault of the Contractor, and without terminating the Contract, the
Owner may make payment of the balance due for the portion of the Work fully completed
and accepted. Such payment shall be made under the terms and conditions governing final
payment that it shall not constitute a waiver of claims.
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933

9.4

9.4.1

94.1.1

9412

9413

9.4.1.4

9.4.1.5

9.4.1.6

9.4.1.7

9.4.1.8

On projects where commissioning is included, the commissioning work as defined in the
specifications must be complete prior to the issuance of substantial completion.

FINAL PAYMENT

Final payment, including the five percent (5%) retainage if determined appropriate, shall be
made within thirty (30) days after the Work is fully completed and the Contract fully
performed and provided that the Contractor has submitted the following closeout
documentation (in addition to any other documentation required elsewhere in the Contract

Documents):

Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness
connected with the work have been paid,

An acceptable RELEASE OF LIENS,

Copies of all applicable warranties,

As-built drawings,

Operations and Maintenance Manuals,

Instruction Manuals,

Consent of Surety to final payment.

The Owner reserves the right to retain payments, or parts thereof, for its protection until the

foregoing conditions have been complied with, defective work corrected and all
unsatisfactory conditions remedied.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

The Contractor shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the performance of the Contract. The
Contractor shall take all reasonable precautions to prevent damage, injury or loss to:
workers, persons nearby who may be affected, the Work, materials and equipment to be
incorporated, and existing property at the site or adjacent thereto. The Contractor shall give
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of
public authorities bearing on the safety of persons and property and their protection from
injury, damage, or loss. The Contractor shall promptly remedy damage and loss to property
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly
or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor shall notify the Owner in the event any existing hazardous material such as
lead, PCBs, asbestos, etc. is encountered on the project. The Owner will arrange with a
qualified specialist for the identification, testing, removal, handling and protection against
exposure or environmental pollution, to comply with applicable regulation laws and
ordinances. The Contractor and Architect will not be required to participate in or to
perform this operation. Upon completion of this work, the Owner will notify the
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10.3

10.4

ARTICLE 11:

11.1

11.2

11.3

11.4

11.5

Contractor and Architect in writing the area has been cleared and approved by the
authorities in order for the work to proceed. The Contractor shall attach documentation
from the authorities of said approval.

As required in the Hazardous Chemical Information Act of June 1984, all vendors
supplying any materials that may be defined as hazardous, must provide Material Safety
Data Sheets for those products. Any chemical product should be considered hazardous if it
has a warning caution on the label relating to a potential physical or health hazard, if it is
known to be present in the work place, and if employees may be exposed under normal
conditions or in any foreseeable emergency situation. Material Safety Data Sheets must be
provided directly to the Owner along with the shipping slips that include those products.

The Contractor shall certify to the Owner that materials incorporated into the Work are free
of all asbestos. This certification may be in the form of Material Safety Data Sheet
(MSDS) provided by the product manufacturer for the materials used in construction, as
specified or as provided by the Contractor.

INSURANCE AND BONDS

The Contractor shall carry all insurance required by law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coverage as they desire on their own
property such as a field office, storage sheds or other structures erected upon the project
site that belong to them and for their own use. The Subcontractors involved with this
project shall carry whatever insurance protection they consider necessary to cover the loss
of any of their personal property, etc.

Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies
of all required insurance certificates called for herein, and submit one (1) copy of each
certificate, to the Owner, within 20 days of contract award.

Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the
coverage included herein, include coverage for injury to or destruction of any property
arising out of the collapse of or structural injury to any building or structure due to
demolition work and evidence of these coverages shall be filed with and approved by the
Owner.

The Contractor's Property Damage Liability Insurance shall, in addition to the coverage
noted herein, include coverage on all real and personal property in their care, custody and
control damaged in any way by the Contractor or their Subcontractors during the entire
construction period on this project.

Builders Risk (including Standard Extended Coverage Insurance) on the existing building
during the entire construction period, shall not be provided by the Contractor under this
contract. The Owner shall insure the existing building and all of its contents and all this
new alteration work under this contract during entire construction period for the full
insurable value of the entire work at the site. Note, however, that the Contractor and their
Subcontractors shall be responsible for insuring building materials (installed and stored)
and their tools and equipment whenever in use on the project, against fire damage, theft,
vandalism, etc.
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11.6 Certificates of the insurance company or companies stating the amount and type of
coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract
award.

11.7 The Contractor shall, at their own expense, (in addition to the above) carry the following
forms of insurance:

11.7.1 Contractor's Contractual Liability Insurance
Minimum coverage to be:

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $500,000 for each occurrence
$1,000,000 aggregate

11.7.2 Contractor's Protective Liability Insurance
Minimum coverage to be:

Bodily Injury $500,000 for each person
$1,000,000 for each occurrence
$1,000,000 aggregate

Property Damage $500,000 for each occurrence

$500,000 aggregate

11.7.3 Automobile Liability Insurance
Minimum coverage to be:

Bodily Injury $1,000,000 for each person
$1,000,000 for each occurrence

Property Damage $500,000 per accident

11.7.4 Prime Contractor's and Subcontractors' policies shall include contingent and contractual
liability coverage in the same minimum amounts as 11.7.1 above.

11.7.5 Workmen's Compensation (including Employer's Liability):

11.7.5.1 Minimum Limit on employer's liability to be as required by law.

11.7.5.2 Minimum Limit for all employees working at one site.

11.7.6 Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior
notice of cancellation, non-renewal, or any change in coverages and limits of liability
shown as included on certificates.

0999J012.GO1 General Requirements / 00 81 13
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11.7.7

11.7.7.1

11.7.7.2

11.7.7.3

ARTICLE 12:

12.1

12.2

ARTICLE 13:

Social Security Liability

With respect to all persons at any time employed by or on the payroll of the Contractor or
performing any work for or on their behalf, or in connection with or arising out of the
Contractor’s business, the Contractor shall accept full and exclusive liability for the
payment of any and all contributions or taxes or unemployment insurance, or old age
retirement benefits, pensions or annuities now or hereafter imposed by the Government of
the United States and the State or political subdivision thereof, whether the same be
measured by wages, salaries or other remuneration paid to such persons or otherwise.

Upon request, the Contractor shall furnish Owner such information on payrolls  or
employment records as may be necessary to enable it to fully comply with the law imposing
the aforesaid contributions or taxes.

If the Owner is required by law to and does pay any and/or all of the aforesaid contributions
or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid
by the Owner.

UNCOVERING AND CORRECTION OF WORK

The Contractor shall promptly correct Work rejected by the Owner or failing to conform to
the requirements of the Contract Documents, whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed, and shall correct any
Work found to be not in accordance with the requirements of the Contract Documents
within a period of two years from the date of Substantial Completion, or by terms of an
applicable special warranty required by the Contract Documents. The provisions of this
Article apply to work done by Subcontractors as well as to Work done by direct employees
of the Contractor.

At any time during the progress of the work, or in any case where the nature of the defects
shall be such that it is not expedient to have them corrected, the Owner, at their option,
shall have the right to deduct such sum, or sums, of money from the amount of the contract
as they consider justified to adjust the difference in value between the defective work and
that required under contract including any damage to the structure.

MISCELLANEOUS PROVISIONS

13.1 CUTTING AND PATCHING

13.11 The Contractor shall be responsible for all cutting and patching. The Contractor shall
coordinate the work of the various trades involved.

13.2 DIMENSIONS

13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the
project site. Any discrepancies between the drawings and specifications and the existing
conditions shall be referred to the Owner for adjustment before any work affected thereby
has been performed.

00 81 13 \ General Requirements 0999J012.G01
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133

13.3.1

13.3.2

134

13.4.1

13.5

13.5.1

13.6

13.6.1

ARTICLE 14:

14.1

LABORATORY TESTS

Any specified laboratory tests of material and finished articles to be incorporated in the
work shall be made by bureaus, laboratories or agencies approved by the Owner and reports
of such tests shall be submitted to the Owner. The cost of the testing shall be paid for by
the Contractor.

The Contractor shall furnish all sample materials required for these tests and shall deliver
same without charge to the testing laboratory or other designated agency when and where
directed by the Owner.

ARCHAEOLOGICAL EVIDENCE

Whenever, in the course of construction, any archaeological evidence is encountered on the
surface or below the surface of the ground, the Contractor shall notify the authorities of the
Delaware Archaeological Board and suspend work in the immediate area for a reasonable
time to permit those authorities, or persons designated by them, to examine the area and
ensure the proper removal of the archaeological evidence for suitable preservation in the
State Museum.

GLASS REPLACEMENT AND CLEANING

The General Contractor shall replace without expense to the Owner all glass broken during
the construction of the project. If job conditions warrant, at completion of the job the
General Contractor shall have all glass cleaned and polished.

WARRANTY

For a period of two (2) years from the date of substantial completion, as evidenced by the
date of final acceptance of the work, the contractor warrants that work performed under this
contract conforms to the contract requirements and is free of any defect of equipment,
material or workmanship performed by the contractor or any of his subcontractors or
suppliers. However, manufacturer's warranties and guarantees, if for a period longer than
two (2) years, shall take precedence over the above warranties. The contractor shall
remedy, at his own expense, any such failure to conform or any such defect. The protection
of this warranty shall be included in the Contractor's Performance Bond.

TERMINATION OF CONTRACT

If the Contractor defaults or persistently fails or neglects to carry out the Work in
accordance with the Contract Documents or fails to perform a provision of the Contract, the
Owner, after seven days written notice to the Contractor, may make good such deficiencies
and may deduct the cost thereof from the payment then or thereafter due the Contractor.
Alternatively, at the Owner's option, and the Owner may terminate the Contract and take
possession of the site and of all materials, equipment, tools, and machinery thereon owned
by the Contractor and may finish the Work by whatever method the Owner may deem
expedient. If the costs of finishing the Work exceed any unpaid compensation due the
Contractor, the Contractor shall pay the difference to the Owner.

0999J012.G01
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14.2

“If the continuation of this Agreement is contingent upon the appropriation of adequate
state, or federal funds, this Agreement may be terminated on the date beginning on the
first fiscal year for which funds are not appropriated or at the exhaustion of the
appropriation. The Owner may terminate this Agreement by providing written notice to
the parties of such non-appropriation. All payment obligations of the Owner will cease
upon the date of termination. Notwithstanding the foregoing, the Owner agrees that it
will use its best efforts to obtain approval of necessary funds to continue the Agreement
by taking appropriate action to request adequate funds to continue the Agreement.”

END OF GENERAL REQUIREMENTS

00 81 13\ General Requirements 0999J012.G01

Page 16



SECTION 00 81 14
EMPLOYEE DRUG TESTING REPORT FORM

Period Ending:

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works
Contracts funded all or in part with public funds submit Testing Report Forms to the Owner no less than
quarterly.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Number of employees who worked on the jobsite during the report period:

Number of employees subject to random testing during the report period:

Number of Negative Results Number of Positive Results

Action taken on employee(s) in response to a failed or positive random test:

Authorized Representative of Contractor/Subcontractor:

(typed or printed)
Authorized Representative of Contractor/Subcontractor:
(signature)
Date:
0999J012.GO1 Employee Drug Testing Report Form / 00 81 14
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EMPLOYEE DRUG TESTING
REPORT OF POSITIVE RESULTS

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large
Public Works Projects requires that Contractors and Subcontractors who work on Large Public Works
Contracts funded all or in part with public funds to notify the Owner in writing of a positive random drug
test.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Name of employee with positive test result:

Last 4 digits of employee SSN:

Date test results received:

Action taken on employee in response to a positive test result:

Authorized Representative of Contractor/Subcontractor:

(typed or printed)

Authorized Representative of Contractor/Subcontractor:

(signature)

Date:

This form shall be sent by mail to the Owner within 24 hours of receipt of test results.

Enclose this test results form in a sealed envelope with the notation '"Drug Testing Form — DO NOT
OPEN" on the face thereof and place in a separate mailing envelope.

00 81 14\ Employee Drug Testing Report Form 0999J012.G01
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SECTION 00 81 14

SPECIAL REQUIREMENTS

TABLE OF ARTICLES
1. MISCELLANEOUS PROVISIONS

ARTICLE 1: MISCELLANEOUS PROVISIONS

13.1 Article VIII — Applicable Laws and Regulations — August 2005

13.1.1 Article VIII as referenced in the General Requirements (00 81-13) is included in its entirety
for referenced.

13.1.2 Only Section 810 of Article VIII (See Section 13.8 of the General Requirements applies to

the contract.

END OF SPECIAL REQUIREMENTS

0999J012.G01 Special Requirements / 00 81 14
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ARTICLE VIII - APPLICABLE LAWS AND REGULATIONS

Section 801. Applicable Law.

This MCCA is incidental to implementation of a federal program. Accordingly, this MCCA shall be governed by and
construed according to federal law as it may affect rights, remedies, and obligations of the United States.

Section 802. Governing Regulations.

To the extent not inconsistent with express terms of this MCCA, provisions of 32 CFR Part 33, Uniform Administrative
Requirements for Grants and Cooperative Agreements, the DoD 3210.6R, DoD Grant and Agreement Regulations (4/13/98), OMB
. Circular A-87, and NGR 5-1/ANGI 63-101, which circular and regulations are hereby incorporated into this MCCA by reference as if

fully set forth herein, shall govern this MCCA.

Section 803. Officials Not to Benefit

No member of or delegate to Congress, or resident commissioner, shall be admitted to any share or part of this agreement, or
to any benefit arising from it, in accordance with 41 U1.8.C. 22.

Section 804. Neondiscrimination.

The State covenants and agrees that by signing this agreement or accepting funds under this agreement, the recipient assures that
it will comply with applicable provision of the following, national policies prohibiting discrimination:

a. On the basis of race, color, or national origin, in Title VII of the Civil Rights Act of 1964 (42 U.S.C. § 2000d et seq.), as
" implemented by DOD regulations 32 CFR Part 195.

b.  On the basis of race, color, religion, sex, or naticnal origin, in Executive Order 11246 [3 CFR, 1964-1965 Comp. p. 339], as
implemented by Department of Labor regulations issued thereunder (41 CFR Part 60);

c. On the basis of handicap, in Section 504 of the Rehabilitation Act of 1973 (29 U.5.C. § 794) as implemented by Department of
Justice regulations at 28 CFR part 41 and DoD Regulations at 32 CFR Part 56; and,

d. On the basis of Age, in the Age Discrimination Act of 1975 (42 U.8.C. § 6101 et seq.) as implemented by Department of Health
and Human Services regulations at 45 CFR Part 90.

Section 805. Lobbying.

a. The State covenants and agrees that it will not expend any fands appropriated by Congress to pay any person for
influencing or attempting to influence an officer or employee of any agency or a member of Congress in connection with any of the
following covered federal actions: The awarding of any federal contract; the making of any federal grant; the making of any federal
loan; the entering into of any cooperative agreement; and the extension, continuation, renewal, amendment, or modification of any

federal contract, grant, loan, or cooperative agreement.

b. New Restrictions on Lobbying, issued by the Office of Management and Budget and the Department of Defense (32 CFR
Part 28) to implement provisions of Section 319 of Public Law 102-12F (31 U.S.C. § 1352) is incorporated by reference and the State
agrees to comply with provisions thereof, inclnding amendments to the that may hereafier be issued.

Secﬁon 806. Drug-Free Work Place.

a. The State covenants and agrees that it will comply with provisions of the Drug-Free Work Place Act of 1988.(Public Law
100-690, Title V, Subtitle D; 41 U.S.C. § 701 et seq.} and will maintain a drug-free workplace.

b. Government-Wide Requirements for Drug-Free Workplace (Grants), issued by the Office of Managenﬁent and Budget and

the Department of Defense {41 USC 702) to implement provisions of the Drug-Free Work Place Act of 1988, is incorporated by
reference and the State covenants and agrees to comply with provisions thereof, including amendments that may hereafter be issu_ed.
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Section 807. Environmental Standards. (By signing this agreement or accepting funds under this agreement, the recipient assure
that it will):

a. Comply with applicable provision of the Clean Air Act (42 U.S.C. § 7401, ¢t seq) and Clean Water Act (33 USC 1251,
et.seq.), as implemented by Exccutive Order 11738 {3 CFR, 1971-1975 comp., p.799] and Environmental Protection Agency (EPA)
rules at 40 CFR Part 15. In accordance with the EPA rules, the recipient further agrees that it will:

- Notuse any facility on the EPA’s List of Violating Facilities in performing any award that is nonexempt under 40 CFR 15.5
{awards of less than $100.000, and certain other awards, exempt from the EPA regulations), as long as the facility remains on the

list.

- Notify the awarding agency if it intends to use a facility in performing this award that is on the List of Violating Facilities or that
the recipient knows has been recommended to be placed on the List of Violating Facilities.

b.  Identify to the awarding agency any impact this award may have on:

(1} The quality of the human environment, and provide help the agency may need to comply with the Nationai
Environmental Policy Act (NEPA, at 42 U.S.C 4321, et.seq.) and to prepare Environment Impact Statements or other required
environmental documentation. In such cases, the recipient agrees to take no action that will have an adverse environmental impact
(e.g., physical disturbance of a site such as breaking of ground} until the agency provides written notification of compliance with the
environmental impact analysis process. :

{2) Flood-prone areas, and provide help the agency may need to comply with the National Flood Insnrance Act of
1968 and Flood Disaster Protection Act of 1973 (42 1U.8.C. 4001, ¢t. Seq.), wh1ch require flood insurance, when available, for
Federally assisted construction or acquisition in flood-prone areas.

(3) Coastal zones, and provide help the agency may need to comply with the Coastal Zone Management Act of
1972 (16 U.8.C. 1451, et seq.), concerning protection of U.S, coastal resources.

{4) Coastal barriers, and provide help the agency may need to comply with the Coastal Barriers Resource Act (16
U.8.C. 3501 et.seq.), concerning preservation of barrier resources.

(5} Any existing or proposed component of the National Wild and Scenic Rivers system, and provide help the
agency may need to comply with ch Wild and Scenic Rivers Act of 1968 (16 U.S.C. 1271 et seq.).

' {6) Underground sources of drinking water in areas that have an aquifer that is the sole or principal drinking water
source, and provide help the agency may need to comply with the Safe Drinking Water Act {42 T.S.C 300b-3).

Section 808. Preference for U.S, Flag Air Carriers.
{Any agreement under which international air travel may be supported by U.S. Government funds)

Travel supported by U.S. Govemnment funds under this agreement shall use U.S flag air carriers (air carriers holding
certificates under 49U.8.C. 41102) for intemationa) air iransportation of people and property to the extent that such service is
available, in accordance with the International Air Transportation Fair Competitive Practices Act of 1974 (49 U.S.C. 40118) and the
interpretative guidelines issued by the Comptroller General of the United States in the March 31, 1981, amendment to Comptroller

General Decision B138942,

Section 809. Debarment and Suspension.

a. The State shall not make any award or permit any award (subgrant or contract) at any tier to any party which is debarred
or suspended or is otherwise excluded from or ineligibie for participation in federal assistance programs under Executive Order 12549

"Debarment and Suspension”.

b. Government-Wide Debarment and Suspension (Nonprocurement), issued by the Office of Management and Budget and
the Department of Defense (32 CFR. Part 25) to implement provisions of Executive Order 12549 "Debarment and Suspension,” is
incorporated by reference and the State covenants and agrees to comply with provisions thereof, including smendments that may
hereafter be issued.
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Section 810. Buy American Act.

The State covenants and agrees that it will not expend any funds appropriated by Congress without complying with The Buy
American Act (41 U.S.C. 10). The Buy American Aet gives preference to domestic end products and domestic construction material.
In addition, the Memorandum of Understanding between the United States of America and the European Economic Community
(EEC) on Government Procurement, and the North American Free Trade Agreement (NAFTA), provide that EEC and NAFTA end
products and construction materials are exempted from application of the Buy American Act.

Section 811, Relocation Assistance and Real Property Acquisition Policies.

The State covenants and assures that it will comply with 48 CFR part 24, which implements the Uniform Relocation
Assistance and Real Property Acquisition Policies Act of 1970 (42 U.S.C. § 4601 et seq.} and provides for fair and equitable treatment
of persons displaced by Federally assisted programs or persons whose property is acquired as a result of such programs.

Section 812. Copeland "Anti-Kickback" Act. (4/ contracts and subgrants for construction or repair)

The State covenants and agrecs that it will comply with the Copeland "Anti-Kickback® Act (1§ U.S.C. 874), as supplemented
in Department of Labor regulations (29 CFR Part 3. As applied to this MCCA, the Copeland "Anti-Kickback” Act makes it unlawfil
to induce, by force, intimidation, threat of procuring dismissal from employment, or otherwise, any person employed in the
construction or repair of pubiic buildings or publi¢c works, financed in whole or in part by the United States, to give up any part of the
compensation to which that person is entitied under & contract of employment.

Section 813. Contract Work Hours and Safety Standards Act. (Construction contracts awarded by grantees and subgranices in excess
of 32,000, and in excess of 32,500 for other contracts which involve the employment of mechanics and laborers)

The State covenants and agrees that it will comply with Sections 163 and 107 of the Contract Work Hours and Safety
Standards Act (40 U.8.C. 327-330), as supplemented by Department of Labor regulations (29 CFR Part 5). As applied to this MCCA,
the Contract Work Hours and Safety Standards Act specifies that no laborer or mechanic doing any part of the work conterplated by
this MCCA shall be required or permitted to work niore than 40 hours in any work week unless paid for alf additional hours at not less
than 1 1/2 times the basic rate of pay.

Section 814. Davis-Bacon Act, contractor to comply with State of Delaware prevailing wage
requirements, pursuant to Delaware Code, Title 29, Section 6960

Section §15. National Historic Preservation. (dny construction; acquisition, modernization, or other activity that may impact a
historic property.)

The State covenants and agrees to identify to the awarding agency any property listed or eligible for listing on the National
Register of Historic Places that will be affected by this award, and to provide any help the awarding agency may need, with respect to
this award, to'comply with Section 106 of the National Historic Preservation Act of 1966 (16 U.8.C. 470, et seq.), as implemented by
the Advisory Council on Historic Preservation reguiations at 36 CFR Part 800 and Executive Order 11593 (3 CFR, 1971-1975 Comp.,
p- 559). ,

{36 CFR Part 800 requires Granis Officers to get comments from the Advisory Council on Historic Preservation before proceeding
" with Federally assisted projects that may affect properties listed on or eligible for listing on the National Register of Historic Places.)
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Section 816. Hatch Act.

The State covenants and agrees to comply with the Hatch Act (5 U.S.C. 1501 - 1508 and 7324 - 7326), as implemented by
the Office of Personnel Management at 5 CFR Part 151, which limits political activity of employees or officers of State or local
governments whose employment is connected to an activity financed in whole or part with Federal fonds.

Section 817. Equal Employment Opbertunity- (Al construction contracts awarded in excess of $10,000 by grantees and their
contractors or subgrantees.)

The State covenants and agrees to comply with Executive Order 11246 of September 24, 1965 entitled “Equal Employment
Opportunity,” as amended by Executive Order 11375 of October 13, 1967 and as supplemented in Department of Labor regulations
(41 CFR Chapter 60).

Section 818, Cargo Preference. (Any agreement under which international aiv travel may be supported by U.S. Government funds. }

The State covenants and agrees that it will comply with the Cargo Preference Act of 1954 (46 USC 1241), as implemented by
Department of Transportation regulations at 46 CFR 381.7, which require that at least 50 percent of equipment, materials or
commedities procured or otherwise obtained with U.S. Government fands under this Grant, and which may be transported by ocean
vessel, shall be transported on privately owned U.S. flag commercial vessels, if available.

Section 819. Preservation of Open Competition and Government Neutrality Towards Government Contractors’ Labor
Relations on Federal and Federally Funded Construction Projects.

The State covenants and agrees that it will comply with Executive Order 13202 of February 17, 2001, Preservation of Open
Competition and Government Neutrality Towards Government Contractors' Labor Relations on Federal and Federaily Funded
Construction Projects, as amended on April 6, 2001,
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