

RGA No. 18029 April 25, 2019

ADDENDUM NO. 1

STATE OF DELAWARE OMB/DFM

MC3705000056

DSCYF – SNOWDEN COTTAGE BOILER

REPLACEMENT

959 Centre Road, Wilmington, DE 19801

R G Architects

200 West Main Street Middletown, DE 19709

Phone: 302-376-8100 (phone) Fax: 302-376-9851 (fax) Email: jim@rgarchitects.net

BIDS DUE: *Monday, May 13, 2019 at 1:30 p.m.*

LOCATION: THOMAS COLLINS BUILDING

Division of Facilities Management Office 540 S. DuPont Highway, Suite 1 (Third Floor)

Dover, Delaware 19901

NOTICE TO ALL BIDDERS

1.0 GENERAL NOTES:

- 1.1 Bidders are hereby notified that this Addendum shall be and hereby becomes part of their Contract Documents, and shall be attached to the Project Manual for this project.
- 1.2 The following items are intended to revise and clarify the Drawings and Project Manual, and shall be included by the Bidder in their proposal.
- 1.3 Bidders shall verify that their Sub-bidders are in full receipt of the information contained herein.
- 1.4 The pre-bid sign-in sheet is attached to this Addendum.
- 1.5 All addenda will be sent out to the registered plan holders only, via email. Contractors are encouraged to keep an eye on their email accounts during the bidding period for such updates.

PREBID MEETING:

- A Pre bid Meeting was held on Thursday, April 25, 2019 at 9:00 a.m. in the conference room of the Maintenance Shop Building #5 at the Delaware Youth and Family Center, 1825 Faulkland Road, Wilmington, DE 19805. following items were reviewed:
 - A. Project Description: A brief overview of the Project was discussed.

DSCYF – Snowden Cottage Boiler Replacement

959 Centre Road, Wilmington, DE 19801

ADDENDUM #1

- B. Project Schedule: The project tentative start date will be as soon as the winning bidder has been selected and a DFM Purchase Oder issued.
- C. Bid schedule is as follows:
 - 1. The bids are due by **1:30 p.m.** on **Monday, May 13, 2019.**
 - 2. Substitution requests will be received until **4:00 p.m. on Friday, May 3, 2019.**
 - Instructions for requesting substitutions are very specific and are contained in the project manual. If the contractor does not follow the processes it is automatic grounds for rejection.
 - 3. Questions regarding the bid documents will be received until 4:00 p.m. on Monday, May 6, 2019.
 - All questions **must** be submitted **in writing** (via <u>fax or email</u>, addressed to Jim Ament (jim@rgarchitects.net) to R G Architects. Neither R G Architects nor the Owner will answer questions verbally.
 - 4. The last day for addenda to be issued, if required, shall be, **Thursday**, **May 9, 2019.**
- D. Substitutions: If a specification lists one product manufacturer as well as listing "or equal", the contractor is not obligated to submit for substitution prior to bid for that item. However, the contractor will still be responsible to meet the requirements of that product during the review process as per the specifications. If the product substituted as an equal does not meet ALL of the requirements of the specifications, as determined by the Architect, the Contractor is obligated to provide the specified product at no additional cost to the project.
- E. Bidders were reminded to fill out the Bid Form completely & to not leave any areas to be filled out blank. The sub-contractor list is to be also completed including a current Delaware Business License number. Bidders are to also list the Addenda issued. If five (5) Addenda was issued the Bid Form must note "1.2.3.4 & 5". Bid forms noting "1-5" will not be accepted. Bidders were also reminded to have the "Affidavit of Employees Drug Testing Program" form as part of their Bid.
- F. Subcontractors List: The subcontractors list was reviewed and the agreed upon. The subcontractors are as follow:
 - 1. Mechanical
- G. The owner has offered the contractors a tour of the facility on <u>Wednesday, May</u>
 1, 2019 at 9:00 a.m.. Contractors are to meet in the Maintenance shop prior to heading out to site visit.
- H. Contractors wanting to take pictures during site visits are asked that all pictures are to not have any students in the pictures.
- I. Site contact: Frank Masset Cell 302-685-7102.
- J. Drug Testing Policy: RGA reviewed the new Drug Testing Policy in place by

DSCYF – Snowden Cottage Boiler Replacement

959 Centre Road, Wilmington, DE 19801

ADDENDUM #1

State of Delaware. Contractors are to reference the Project Manual for additional policy procedures and Drug Testing Report Forms.

Revisions to the SPECIFICATIONS:

3.1 None at this time.

4.0 Revisions to the DRAWINGS:

4.1 None at this time.

5.0 **QUESTIONS:**

5.1 None at this time.

6.0 <u>ATTACHMENT LIST:</u>

- A. Pre Bid Sign-In Sheet
- B. Bid Register

End of Addendum No.1

R G Architects, LLC 200 West Main Street Middletown, DE 19709 302.376.8100 302.376.9851 fax www.rgarchitects.net

PREBID MEETING SIGN-IN State of Delaware

DSCYF - SNOWDEN COTTAGE - BOILER REPLACEMENT

	Name	Company	Telephone	Email
1	Grant Gaydosh	Radius Systems	610-806-2129	ggaydush @radiussystems/1c.com
2	Tom HUTCHINSON	ATE FLECTEIC	302-750 4554	THUTCHINGON GATE ELECTRICDE, COM
3	Ryan Malin	DEDC, LLC	302-738-7172	rmalin@dedc-eng.com
4	Hayley Bolden	Summit Mechanical	302-836-8814	hayley@summitmechanical.org
5	HNOY BAKOR	SCHLOSSON + Assa.	307 138-7333	ABAKERQ SAAMCI. COM
6	MARUTUM MEDONALD	CGB METHANICAL	esc 719 (400)	APTECONE & COBNECHANCOSE. COM
7	ANDREA DIFABIO	GEM MECHANICAL	610.361.9667	ANOREA @ GEMMSI.COM
8	Frank Masset	DSCYF/DMSS	933-4880	Frank, Masset (a) delaware, gov
9/	MICHAGI BAROWE	DSCYF OMSS	304-0365	MICHAEL BARON & abellware, Con
10	Robert Robinson	OMB/DFM	302-943-9408	robert J. vobinson@ delawave gov
11	CHuck BORING	DSC41=	302-824-0215	CHARLES. BORING @ MELAWARE . GOV
12	CHRIS CURLETT	STATEWIDE MECHANICA-C	302 376 6117	RSTEWART @ STATEWIDE-HVAC. COM
13	DIM AMENT	RG ARTHITECTS	302-376-8100	junergarchitects.net
14				
15	11.7			*
16	*			
17	<u> </u>			
18	1 w			

PLEASE PRINT CLEARLY

DSCYF - SNOWDEN COTTAGE - BOILER RELPACEMENT MC3705000056

959 Centre Road, Wilmington, DE 19801

Bids Due: May 13, 2019 at 1:30 pm

State of Delaware, Office of Management and Budget, Division of Facilities Management Thomas Collins Building, 540 S. DuPont Highway, Suite 1 (Third Floor), Dover DE 19901



BID DOCUMENTS REGISTER PLEASE PRINT CLEARLY

\$50 per USB Drive

· •	Name of Company: <u>6EM MECHANICAL</u>		
	Physical Address: SIOI BIRNEY HIGHWAY		
8.00	City, State: <u>ASTON, PA 19014</u>	1532	YES NO
#01	Contact: ANDREA DIFABIO	GC:	
	EMAIL: ANDREA @ GEMMSI.COM		
	Fax		,
	Phone: 610. 361.9667	Date:	4/25/19
	Name of Company: Summit Mechanical	, Inc.	
	Physical Address: 304 Carson Drive	2	
	City, State: Rear, DE 19701		YES NO
#02	Contact: Hayley Bolden	GC:	
	EMAIL: hayley @ Summit mechanical o	rg	
	Fax 302 - 836 - 8819		
	Phone: 302-836-8814	Date:	4/25/19
	Name of Company:		
	Physical Address:		
706	City, State:		
#03	Contact:	GC:	YES NO
m o o	EMAIL:		
	The first section of the section of		
	Fax		
	Phone:	Date:	