

ADDENDUM NO. 1

TO

POLYTECH HIGH SCHOOL  
RENOVATIONS AND ADDITIONS  
BID PACKAGE 'C'

This addendum is hereby made part of the Project Manual and Drawings dated 1 April 2013.

The Project Manual and Drawings shall be supplemented or amended as specified herein.

This Addendum contains changes to the requirement of the Project Manual. Such changes shall be incorporated into the Contract Documents and shall apply to work with the same meaning and force as if they had been included in the original Documents. Whenever this Addendum modifies a portion of a paragraph of the Project Manual, the remainder of the paragraph affected shall remain in force. Added information is shown as **Bold**, deleted information is shown as ~~striketrough~~.

This Addendum contains changes to the requirement of the Drawings. Such changes shall be incorporated into the Contract Documents and shall apply to work with the same meaning and force as if they had been included in the original Documents. Whenever this Addendum modifies a portion of any drawing, the remainder of the drawing affected shall remain in force. Added, deleted or revised information is shown as "clouded".

The conditions and terms of the basic Contract Documents shall govern work unless otherwise described in this Addendum. Whenever the conditions of work, and the quality or quantity of materials, or workmanship are not fully described in this Addendum, the conditions of work included in the basic Contract Documents for similar items of work shall apply to the work described in this Addendum.

If no similar items of work are included in the basic Contract Document, the best quality of material and workmanship shall apply and all work shall be subject to the written acceptance of the Architect.

**THE BID OPENING DATE REMAINS THE SAME. ALL BIDS ARE DUE AT THE POLYTECH SCHOOL DISTRICT OFFICE, NO LATER THEN 3:00 PM ON THURSDAY, 25 APRIL 2013. DO NOT DELIVER YOUR PROPOSALS TO THE POLYTECH HIGH SCHOOL OFFICE.**

**BIDDERS ARE ADVISED THAT THE ONLY RELIABLE SOURCE OF DOCUMENTS FOR THIS SOLICITATION IS THE EDIS FTP SITE. BIDDERS THAT RELY ON INFORMATION PUBLISHED ON ANY OTHER WEBSITES DO SO AT THEIR OWN RISK.**

Addendum No. 1 – Consists of the following:

I. Responses to Bidders' Questions

II. Revisions to Project Manual/Specifications:  
Section 096813 Tile Carpeting

III. Revisions to Drawings

AA6.1 - ROOM FINISH, DOOR & ALUM. ASSY. SCHEDULES

**I. RESPONSES TO BIDDERS' QUESTIONS – N/A**

- A. **Question** – What is the extent of work in Area 'AG', on drawings AA1.4.2, as it pertains to Contract C17?

**Response** – The refinishing of the existing gym floor IS NOT part of Contract C17. This work is being handled through a separate contract. Contract C17 is responsible for patching the existing floor and installing resilient tile to match existing, in the existing vestibule adjacent to Area B shown on drawings.

- B. **Question** – Drawing AA1.4.1 shows rubber flooring in room 309 Auxiliary Gym. This room is not listed in the finish schedule on drawing AA6.1. Please confirm finishes.

**Response** – The finishes in room 309 Auxiliary Gym should match those shown for room 303 Weight/Cardio Room – rubber flooring with 6" rubber base.

**II. REVISIONS TO PROJECT MANUAL/SPECIFICATIONS**

- A. **Section 096813 Tile Carpeting** - REVISE this section as follows and annotate as Addendum No.1, dated 22 April 2013.

1. REPLACE paragraph 2.1.B.1.b with the following:

“b. Colors: 90585 Four Sided with Custom Accent Color: Shaw Contract, Tru Colours, No. 68851 Regal Red.

**III. REVISIONS TO DRAWINGS – N/A**

- A. Drawing AA6.1, “ROOM FINISH, DOOR & ALUM. ASSY. SCHEDULES”

1. Add room 309 Auxiliary Gym to the finish schedule and show the finishes matching those shown for room 303 Weight/Cardio Room.

END OF ADDENDUM NO. 1