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ADDENDUM NO. 1 

 

TO 

 

POLYTECH SCHOOL DISTRICT 

POLYTECH BUILDING RENOVATIONS 

Bid Pack ‘C’ – Casework Re‐Bid  
 

This addendum is hereby made part of the Project Manual dated 14 March 2016 and Drawings dated 15 

January 2016. 

 

The Project Manual and Drawings shall be supplemented or amended as specified herein. 

 

This Addendum contains changes to the requirement of the Project Manual.  Such changes shall be 

incorporated into the Contract Documents and shall apply to work with the same meaning and force as if 

they had been included in the original Documents.  Whenever this Addendum modifies a portion of a 

paragraph of the Project Manual, the remainder of the paragraph affected shall remain in force. Added 

information is shown as Bold, deleted information is shown as strikethrough. 

 

This Addendum contains changes to the requirement of the Drawings.  Such changes shall be 

incorporated into the Contract Documents and shall apply to work with the same meaning and force as if 

they had been included in the original Documents.  Whenever this Addendum modifies a portion of any 

drawing, the remainder of the drawing affected shall remain in force. Added, deleted or revised 

information is shown as ʺcloudedʺ. 

 

The conditions and terms of the basic Contract Documents shall govern work unless otherwise described 

in this Addendum.  Whenever the conditions of work, and the quality or quantity of materials, or 

workmanship are not fully described in this Addendum, the conditions of work included in the basic 

Contract Documents for similar items of work shall apply to the work described in this Addendum. 

 

If no similar items of work are included in the basic Contract Document, the best quality of material and 

workmanship shall apply and all work shall be subject to the written acceptance of the Architect. 

 

THE BID OPENING DATE AND TIME REMAINS UNCHANGED. BIDS ARE SCHEDULED TO BE 

OPENED ON THURSDAY, APRIL 7, 2016 AT 2:00 P.M.  Bids should be submitted in an envelope 

clearly marked, “BID ENCLOSED – “POLYTECH SCHOOL DISTRICT – POLYTECH BUILDING 

RENOVATIONS, BID PACK ‘C’ Casework Re‐Bid, and contract number.” and will be received at 

Polytech School District Office, 823 Walnut Shade Road, Woodside, Delaware  19980. NO BID WILL 

BE ACCEPTED AFTER 2:00 P.M. FAXED BIDS ARE NOT ACCEPTED. 
 

 

 



  
  Addendum No. 1 

   4 April 2016 

 

 
  ADD 1 ‐ 2  Addendum No.1 

Addendum No. 1 consists of the following: 

 

I. Meeting Minutes from Pre‐bid Meeting dated 23 March 2016. 

 

II. Responses to Bidders’ Questions 

 

III. Revisions to Project Manual 

 

IV. Revisions to Drawings 



  
  Addendum No. 1 

   4 April 2016 

 

 
  ADD 1 ‐ 3  Addendum No.1 

I. MEETING MINUTES FROM PRE‐BID MEETING – Attached is a copy of the meeting minutes 

from the pre‐bid meeting held on 23 Mar 16. 

 

II. RESPONSES TO BIDDERS’ QUESTIONS 
A. See the responses to RFI’s 1, 2, 3, 4, 5, 6, & 7 attached hereto. 
 

III. REVISIONS TO PROJECT MANUAL 
 

A. Section 011100 – Summary of Work: 
1. Contract No. C‐06 Casework 

a. DELETE scope of work item #2 on page 011100‐28. 

b. ADD the following scope items after item #16 on page 011100‐29:  

1) 17. Provide custom curved casework in the Collaborative Learning Commons as 

shown on Phase 2 drawing A436. This includes the stainless steel counter, 

stainless steel support brackets, curved acrylic panel, flat bar stainless steel 

railing posts, fittings, etc. 

2) 18. Provide casework filler strips to match existing where new unit ventilators 

are being installed. See the mechanical drawings for quantities and locations.  

3) 19. Modify existing casework and countertops and perform selective demolition 

associated with notes D02 and C05 on drawings A6.7, A6.9, and A6.12. Patch and 

repair existing casework per note C05 on drawing A6.8. 

 

IV. REVISIONS TO DRAWINGS – None 
 

END OF ADDENDUM NO. 1 



Polytech School District 

Bid Package ‘C’, Casework Re‐Bid 

Pre‐Bid Meeting Minutes 

  23 Mar 16 

  Page 1 of 2 
         
 

1. The pre‐bid meeting for Polytech Building Renovations project, bid package ‘C’, was held at 3:00 

p.m. on 23 March 2016 at the Polytech School District offices, 823 Walnut Shade Road, Woodside, DE 

19980. Attendance at the meeting was not mandatory. The list of attendees is attached hereto. 

 

2. EDiS introduced the project team members – Owner: Polytech School District, Architects: DALLC, 

Engineers, BSA+A; Becker Morgan Group, Construction Manager: EDiS Company. Polytech School 

District is holding the contracts with the Contractors. 

 

3. EDiS explained that there are 2 phases to the project; Phase 1 – ADA Upgrades, Interior and Exterior 

Renovations by DALLC; and Phase 2 – Cafeteria Renovations by BSA+A. The contractors are 

required to bid on both phases of the project. 

 

4. The following contracts are being bid: 

C‐06  Casework Re‐Bid 

 

5. Bid Information 

a. Bids will be received at the office of Polytech School District Office, 823 Walnut Shade Road, 

Woodside, DE  19980 until 2:00 PM local time on Thursday 7 April 2016. Bids will not be accepted 

at the Polytech High School Administrative Office. Bidder bears the risk of late delivery. 

b. Bid opening is public. 

c. Bids should be in a sealed envelope clearly marked POLYTECH SCHOOL DISTRICT 

POLYTECH BUILDING RENOVATIONS, Bid Package ‘C’ – Casework Re‐Bid, and Contract 

Number. 

d. Addenda are the only method to change the documents. 

e. Bid bonds are required. 

f. Performance and Payment Bonds are required. 

g. Bid forms are in Section 004100 of the project manual. No modifications, clarifications or 

qualifications are allowed. 

h. EDiS reviewed the subcontractors’ lists. There were no objections to the proposed list. 

 

6. Contract Information 

a. The Scopes of Work are included in Section 011100. Bidders were advised to review the scopes of 

other contractors as they pertain to work associated with their work. 

b. The agreement, AIA A132‐2009, is in Section 005200. 

c. The insurance requirements for the project are listed in Section 006216. 

d. The General Conditions of the Contract, AIA A232‐2009 are in Section 007200. 

e. The Supplementary General Conditions are in Section 007300. 

f. Prevailing Wages apply to this project. The latest wage rates are dated 15 Jul 15 and are in 

Section 007343. 

g. EDiS reviewed the alternates in Section 012300. Contractors were advised to review the 

description of the alternates carefully.  

h. Contractors are required to use the web based project management system – Building Blok. See 

Section 013125 for a detailed description. 

i. EDiS explained that portions of the work are required to be performed on 2nd shift. The schedule 

requirements are in Section 013216. 

j. The safety program requirements are in Section 013523. 



Polytech School District 

Bid Package ‘C’, Casework Re‐Bid 

Pre‐Bid Meeting Minutes 

  23 Mar 16 

  Page 2 of 2 
         
 

 

7. Pursuant to the Office of Management and Budget (OMB) “4104 Regulations for the Drug Testing of 

Contractor and Subcontractor Employees Working on Large Public Works Projects”  requires  that 

Contractors  and Subcontractors who work on Large Public Works Contracts  funded all or  in part 

with  public  funds  implement  a  Mandatory  Drug  Testing  Program.  The  regulation  can  be 

downloaded from the following website: 

 

http://regulations.delaware.gov/register/september2015/final/19%20DE%20Reg%20207%2009‐01‐

15.pdf 

 

8. Contractors are required to visit the site and make themselves familiar with conditions. By 

submitting a proposal the contractor bidding the project attests that they have familiarized 

themselves with the site and all of the existing conditions affecting the work. Immediately following 

the pre‐bid meeting a walkthrough of the facility was conducted. 

 

9. It is the responsibility of each Bidder to review and coordinate all Project Documents. This includes 

plans, specifications and addendums. Each contractor will be required to provide the following 

information: company name, contact name, email address, phone number, fax number and postal 

mailing address. This is so we can provide addendums to your company.  

 

10. Contractors should submit questions in writing and email them to cmccone@ediscompany.com, or 

fax to EDiS fax (302) 421‐5715, Attn: Christian McCone. 

 

11. The last day for questions is Thursday, 31 March 2016. 
 

12. EDiS POC: Christian J. McCone (302) 421‐2973 or (302) 383‐4417 

 

Submitted by, 

EDiS Company 

 
Christian McCone 

Senior Project Manager 

CJM/cjm 

 

Attachment: Sign‐in sheets 

 





  

REQUEST FOR INFORMATION 

 

   

TO:  DALLC & BSA+A          PRE‐BID RFI#:           1     

 

FROM:   CHRISTIAN McCONE         DATE:     24 MAR 16      

 

PROJECT:  POLYTECH BUILDING RENOVATIONS – BID PACK C         

 

DWG. # / DETAIL:        SPEC. SECTIONS:                  PAGE:        

 

REQUEST: 

 
1. Please verify that contract C-06 is not responsible for the reinstallation of the bathroom vanities 
and counter on sheet A3.4. 
2. Please provide a specific section or schedule for the water and gas fixtures in epoxy counters if any 
are intended.  
3. Please verify that laminate wall panels and doors on sheet A441 are covered under section 066400 
and contract B-05. 
4. Is the stainless steel base at the laminate panels on A441 to be covered under contract C-06? 
5. Please verify that the stainless steel railing post and acrylic panels on 11/A436 are not covered 
under contract C-06. 
6. Please verify that all sinks, except epoxy sink locations, are to be provided by the plumbing 
contract and not contract C-06. 
 

Submitted By:     Jeff Foster Jr., Modular Concepts    Date:     17 Mar 16     

 

 

 

RESPONSE: 

 

1. The removal and re‐installation of the existing vanities shown on sheet A3.4 is the responsibility 

of contract B‐5 Carpentry & General Work. 

2. Water and gas fixtures are to be supplied by the plumbing contractor as indicated on the ME&P 

plans 

3. The laminate wall panels are covered under section 097710. The P‐Lam doors are covered under 

section 081416. The wall panels and P‐lam doors are both assigned to contract B‐5 Carpentry and 

General Work. 

4. Yes. See scope of work item #16 on page 011100‐29 

5. All of the items shown in Section 11 on A436 are part of the Casework Section – Commons and 

are therefore part of contract C‐06 Casework. 

6. All sinks, except epoxy sinks, are being provided by the plumbing contractor. 

 

Response By:    DALLC & BSA+A      Date:    03/28/16 & 03/31/16       



  

REQUEST FOR INFORMATION 

 

   

TO:  DALLC & BSA+A          PRE‐BID RFI#:           2     

 

FROM:   CHRISTIAN McCONE         DATE:     24 MAR 16      

 

PROJECT:  POLYTECH BUILDING RENOVATIONS – BID PACK C         

 

DWG. # / DETAIL:        SPEC. SECTIONS:                  PAGE:        

 

REQUEST: 

 
1. Are all new countertops intended to be solid surface as stated in 123450, 1.2, D? There are no 

indications that counters are laminate or solid surface on the Delaware Architects Drawings. 
Laminate counters are mentioned in spec 123450.2.3.D as well. 

2. What sinks are intended to have integral solid surface sinks? There are no integral sinks on the 
plumbing fixture schedule. 

3. Please verify that 5 knuckle hinges are intended for both laminate and wood laboratory 
casework. 

4. Please verify that there are no stainless steel countertops or cabinets required for this project by 
Contract C-06. 

5. Please verify that all work that refers to 17/A6.7 is intended to drop down the “X’d” out portion 
of the existing countertop shown on the floor plans to ADA height. No new countertops are 
required. Please verify that this is not part of the C-06 contract as this is marked by demolition 
note D-02 and contract C-06 does not own any demolition. 

6. Please verify there are no solid surface wall caps on this project. 
 
 
 
Submitted By:     Jeff Foster Jr., Modular Concepts    Date:     24 Mar 16     

 

 

 

RESPONSE: 

 

1. All new counter tops are solid surface and epoxy as indicated on the drawings.  There are no 

laminate type counters. 

2. All sinks indicated in the epoxy counters are integral.  

3. Hinges are to be 5 knuckle type. 

4. There are no stainless steel counters and cabinets required for Phase I of the project. In Phase 2 of 

the project there is a stainless steel countertop at the custom curved casework in the 

Collaborative Learning Commons shown on A436. 

5. The front apron of the existing counters is to be cut to provide a minimum of 27” of clearance. 



  

No new counters are required and counters are to remain at the existing height. This work will 

be the responsibility of Contract C‐06 Casework. 

6. Contractor is responsible for reviewing all drawings however, we recall no required wall caps 

for Bid Pack Phase I of the project. In Phase 2 of this project, there are solid surface caps at the 

casework in Room 1941 and solid surface transaction counters in Room 3500. 

 

Response By:     DALLC & BSA+A    Date:    03/28/16 & 03/31/16     

 



  

REQUEST FOR INFORMATION 

 

   

TO:  DALLC & BSA+A          PRE‐BID RFI#:           3     

 

FROM:   CHRISTIAN McCONE         DATE:     24 MAR 16      

 

PROJECT:  POLYTECH BUILDING RENOVATIONS – BID PACK C         

 

DWG. # / DETAIL:        SPEC. SECTIONS:                  PAGE:        

 

REQUEST: 

 
1. Epoxy counters for wood casework areas are specified as 1-1/4”. Industry standard is 1” thick. 

Please verify that 1” epoxy counters are intended. 
2. Is marine edging truly intended at all epoxy countertop sink locations? This can be 

accommodated but the added cost will be substantial. 
 
 
 
Submitted By:     Jeff Foster Jr., Modular Concepts    Date:     24 Mar 16     

 

 

 

RESPONSE: 

 

1. Epoxy counters are to be 1 ¼” as specified. 

2. Marine edge is required as specified. 

 

 

Response By:   Martin Dusbiber    Date:  03/28/16           

 



  

REQUEST FOR INFORMATION 

 

   

TO:  DALLC & BSA+A          PRE‐BID RFI#:           4     

 

FROM:   CHRISTIAN McCONE         DATE:     27 MAR 16      

 

PROJECT:  POLYTECH BUILDING RENOVATIONS – BID PACK C         

 

DWG. # / DETAIL:        SPEC. SECTIONS:                  PAGE:        

 

REQUEST: 

 
1. Section 123450, paragraph 1.2.F states “Oak cabinets are to be solid oak and not veneered.” Where 

paragraph 2.3.C references veneers in a couple locations. The existing cabinets in the 2100 
classrooms are oak veneered cabinets with 3/16” solid oak edge banding. Please verify the 
construction of the new oak casework. 

2. Section 123450, paragraph 1.5.B.1 states “Provide AWI Quality Certification Program labels and 
certificates for woodwork, including installation.”. 

3. Section 123200A, paragraph 1.3.C states “As a prerequisite for consideration as a substitute, any 
manufacturer requesting approval must provide documentation that they are an AWI Quality Certified 
(AWI-QCP) Premium Grade manufacturer,”. Is it necessary for the casework contractor to be a 
member of AWI? This could limit the number of contractors that could bid the project. 

 
Submitted By:     Chris McCone, EDiS Company       Date:     27 Mar 16   

 

 

 

RESPONSE: 

 

1. A combination of solid oak and oak veneer is acceptable as long as it is suitable for lab use. 

Exposed edges of doors, drawers, end panels, partitions, and shelves shall be edged with solid 

oak. 

2. Phase 1 ‐ If this qualification is not met, there will need to be some sort of qualification required 

for approved experience of the casework fabricators and installers. 

3. Phase 2 ‐ Section 123200A SCHOOL STORE FURNISHING 1.3.C IS TO REMAIN AS WRITTEN. 

This is a manufactured system with a Basis of design as identified in 2.1.A with acceptable 

manufacturers identified in 2.1.B.  

 

Response By:     DALLC & BSA+A    Date:      4/4/16       

 



  

REQUEST FOR INFORMATION 

 

   

TO:  DALLC & BSA+A          PRE‐BID RFI#:           5     

 

FROM:   CHRISTIAN McCONE         DATE:     27 MAR 16      

 

PROJECT:  POLYTECH BUILDING RENOVATIONS – BID PACK C         

 

DWG. # / DETAIL:        SPEC. SECTIONS:                  PAGE:        

 

REQUEST: 

 
1. What exactly is meant by the Selective Demolition in section 24119?  Does this mean the 

casework contract is responsible for demolition and removal of all existing casework, or will this 
be done by another contractor? 
 

2. We suggest that for all retrofitting of existing countertops, both along exterior walls and where 
new ADA locations are to be, the old countertops be discarded and be replaced by new Plam 
countertops.  The labor pricing for cutting the old and refinishing the rough edges with new 
laminate will far outweigh the installation of new plam countertops.  Not to mention, depending 
on the age of the existing tops, there may not be a matching color to refinish the rough ends. 

 
Submitted By:     Jason McCoy, Reed Associates        Date:     21 Mar 16   

 

 

 

RESPONSE: 

 

1. Contract C‐06 Casework will be responsible for some selective demolition specifically related to 

modification of existing casework. See Addendum No. 1 for scope of work clarifications. 

2. Countertops are to be modified as indicated on the drawings. The front apron is to be cut to 

provide a min. of 27” ADA clearance. If the edges can’t be refinished to match existing laminate 

and alternate color is to be selected by the architect for use. 

 

 

Response By:   Martin Dusbiber  Date:  03/28/16          

 



  

REQUEST FOR INFORMATION 

 

   

TO:  DALLC & BSA+A          PRE‐BID RFI#:           6     

 

FROM:   CHRISTIAN McCONE         DATE:     27 MAR 16      

 

PROJECT:  POLYTECH BUILDING RENOVATIONS – BID PACK C         

 

DWG. # / DETAIL:        SPEC. SECTIONS:                  PAGE:        

 

REQUEST: 

 
1. Is the Curved counter with 3-Form panels to be included in the casework contract?  If so, 

please provide make/model #’s for the stainless steel Railing Post shown in 11/A436 
2. Are the Acoustic wood panel clouds in the casework contract?  I find it odd that if this is a 

casework contract, why the reflected ceiling plans are included in the plans. 
3. Who is to provide the plam door and plam sliding doors shown in 1/A441? 
4. Elevation 1/A441 shows 2 vertical retractable doors.  Who is to supply these?  Are there 

plam panels that attach to them to match the plam panels on the walls adjacent to the doors? 
5. According to the specification 123550 part 2.7 Stainless steel base.  The architect is calling for 

1/8” thick stainless steel.  This is equivalent to 11 gauge.  I have searched through numerous 
stainless steel suppliers and none have 11 gauge.  All selections are either 16 or 18 gauge.  
Can the architect give a supplier they had in mind and contact information for the stainless 
steel base?  Base material is something we and all other casework contractors very rarely 
provide in our package, and stainless steel is something I’ve never seen nor supplied in the 
past.  Any assistance with this would be appreciated greatly. 

6. 1/A441 Acrylic signs to be included in the casework contract?  It’s unclear if this is part of 
123200 part 2.2.E 

7. Confirm that all work in 1150 & 1153 is not included in the casework contract and will be 
supplied and INSTALLED by owner. 
 

 
Submitted By:     Jason McCoy, Reed Associates        Date:     25 Mar 16   

 

 

 

RESPONSE: 

 

1. All of the items shown in Section 11 on A436 are part of the Casework Section – Commons and 

are therefore part of contract C‐06 Casework. The railing/post is intended to be custom and 

therefore no specification is provided. 

2. The acoustic wood panels are included in contract B‐11 Acoustical Ceilings. See section 011100. 

3. The P‐lam doors are specified in section 081416 and are assigned to contract B‐5 Carpentry and 

General Work. See section 011100. 



  

4. The vertical retractable doors and the Modular P‐Lam Wall Panel System shown in elevation 1 

on A441 are both assigned to Contract B‐5 Carpentry and General Work. See section 011100. 

5. The stainless steel base in intended to be custom therefore no supplier is provided. 

6. The acrylic signs are assigned to contract B‐5 Carpentry & General Work. See section 011100. 

7. The work in room 1150, shown on drawing A6.3, is not included in the casework contract, per 

the annotation of N.I.C. However new composite sills are required as shown on A2.3. There is no 

work indicated in room 1153 on drawing A6.3. 

 

 

Response By:     BSA+A          Date:      3/31/16      

 



  

REQUEST FOR INFORMATION 

 

   

TO:  BSA+A              PRE‐BID RFI#:           7     

 

FROM:   CHRISTIAN McCONE         DATE:     31 MAR 16      

 

PROJECT:  POLYTECH BUILDING RENOVATIONS – BID PACK C         

 

DWG. # / DETAIL:        SPEC. SECTIONS:                  PAGE:        

 

REQUEST: 

 
1. Section 123200, paragraph 2.7.E.7.a, states - adjustable shelves must have 3mm HARDWOOD 

edges.  This is a deal breaker.  If this must be provided for cabinet adjustable shelves, we will not 
be able to bid this. All national casework manufacturers provide only 1mm or 3mm edge 
adjustable shelves.  Hardwood is not an option. 

 
Submitted By:     Jason McCoy, Reed Associates        Date:     30 Mar 16   

 

 

 

RESPONSE: 

 

1. This was a misprint.  It should say PVC EDGE 

 

Response By:     BSA+A          Date:      3/31/16      
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