

RED CLAY CONSOLIDATED SCHOOL DISTRICT
WILMINGTON CAMPUS RENOVATIONS
BID PACK A
Bid Tab

5/10/2013

Contract	Contractor	No. of Bidders	Base Bid x	Budget x	Alternate #1 - Sprinklers in Black Box	Alternate #2 - Elevator to Lighting Booth	Alternate #3 - Sprinkler Pendant Heads in lieu of Sidewalls	Contract Total
Contract A-1. Fire Protection	Wayman Fire Protection	2	\$867,700	\$1,665,300	-	-	-	\$867,700
Contract A-2. Elevator	Thyssen Krupp Elevator	2	\$138,176	\$192,250	-	-	-	\$138,176
Contract A-3. Carpentry & General Work	Ventresca Brothers	3	\$222,900	\$140,674	-	-	-	\$222,900
Contract A-4 Mechanical & Plumbing - Pool Pak	Worth & Company	5	\$375,000	\$354,500	-	-	-	\$375,000
Total		12	\$1,603,776	\$2,352,724	-	-	-	\$1,603,776
Total Project			\$1,603,776					

WILMINGTON CAMPUS RENOVATIONS
 BID PACK A
 Bid Tab

5/10/2013

Contract A-1, Fire Protection	Apparent Low Bidder					
	Wayman Fire Protection	Simplex-Grinnell	Wayman Fire Protection	Bear Industries	ABJ Sprinkler	Radius-Sobieski
Contractor:						
Base Bid	X		\$867,700	\$1,544,822		
Bid Bond/ Consent of Surety	X		x	x		
Subcontractor List	X		x	x		
Non Collusion	X		x			
Addenda Received?	X		x	x		
Affiliation (Union or Non-Union)	X	U	U	NU	NU	NU
Alternate #1 - Sprinklers in Black Box			\$2,400	\$6,500		
Alternate #2 - Elevator to Lighting Box			\$1,200	\$1,000		
Alternate #3 - Sprinkler Pendant Heads in lieu of Sidewalls			(\$150,000)	(\$246,072)		
Unit Price #1 - Remove & Reinstall ACT Ceilings	X		n/a	n/a		
Unit Price #2 - Furnish & Install New ACT Ceiling Grid & Tile	X		n/a	n/a		
Unit Price #3 - Furnish & Install New ACT Ceiling Tile	X		n/a	n/a		
Total Bid			\$867,700	\$1,544,822		

WILMINGTON CAMPUS RENOVATIONS
 BID PACK A
 Bid Tab

5/10/2013

Contract A-2, Elevator	Apparent Low Bidder			
	Thyssen Krupp Elevator	Delaware Elevator	Thyssen Krupp Elevator	Tri-State Elevator
Contractor:				
Base Bid	X	\$143,300	\$138,176	
Bid Bond/ Consent of Surety	X	x	x	
Subcontractor List	X	x	x	
Non Collusion	X	x	x	
Addenda Received?	X	x	x	
Affiliation (Union or Non-Union)	X	NU	U	U
Alternate #1 - Sprinklers in Black Box		n/a	n/a	
Alternate #2 - Elevator to Lighting Boc		\$88,600	Unable to meet the spec.	
Alternate #3 - Sprinkler Pendant Heads		n/a	n/a	
Unit Price #1 - Remove & Reinstall ACT Ceilings	X	n/a	n/a	
Unit Price #2 - Furnish & Install New ACT Ceiling Grid & Tile	X	n/a	n/a	
Unit Price #3 - Furnish & Install New ACT Ceiling Tile	X	n/a	n/a	
Total Bid		\$143,300	\$138,176	

WILMINGTON CAMPUS RENOVATIONS
 BID PACK A
 Bid Tab

5/10/2013

Contract A-3 Carpentry & General Work	Apparent Low Bidder						
Contractor:	Ventresca Brothers	Kent Construction	Commonwealth Construction	Ventresca Brothers	DiSabatino Construction	Tuscan Construction	Brandywine Construction Inc.
Base Bid	X	X143600		\$222,900			
Bid Bond/ Consent of Surety	X	x		x			
Subcontractor List	X	x		x			
Non Collusion	X	x		x			
Addenda Received?	X	x		x			
Affiliation (Union or Non-Union)	X	NU	NU	NU	NU	NU	U
Alternate #1 - Sprinklers in Black Box		n/a		\$0			
Alternate #2 - Elevator to Lighting Boc		n/a		\$0			
Alternate #3 - Sprinkler Pendant Heads in lieu of Sidewalls		n/a		n/a			
Unit Price #1 - Remove & Reinstall ACT Ceilings	X	4.19 sq. ft.		4.95/(4.50)			
Unit Price #2 - Furnish & Install New ACT Ceiling Grid & Tile	X	6.14 sq. ft.		6.60/(6.00)			
Unit Price #3 - Furnish & Install New ACT Ceiling Tile	X	3.06 sq.ft.		5.22/(4.75)			
Total Bid				\$222,900			

WILMINGTON CAMPUS RENOVATIONS
 BID PACK A
 Bid Tab

5/10/2013

Contract A-3 Carpentry & General Work	Apparent Low Bidder						
Contractor:	Ventresca Brothers	J&G Bulding Group	Amakor	BSS Contractors	C. Anastasiadis Co.	Vellniece Construction	Northeast Contractors
Base Bid	X			\$327,000			
Bid Bond/ Consent of Surety	X			x			
Subcontractor List	X			x			
Non Collusion	X			x			
Addenda Received?	X			x			
Affiliation (Union or Non-Union)	X	U	NU	NU	NU	NU	U
Alternate #1 - Sprinklers in Black Box				n/a			
Alternate #2 - Elevator to Lighting Boc				n/a			
Alternate #3 - Sprinkler Pendant Heads in lieu of Sidewalls				n/a			
Unit Price #1 - Remove & Reinstall ACT Ceilings	X			\$4.50			
Unit Price #2 - Furnish & Install New ACT Ceiling Grid & Tile	X			\$4.75			
Unit Price #3 - Furnish & Install New ACT Ceiling Tile	X			\$4.25			
Total Bid				\$327,000			

WILMINGTON CAMPUS RENOVATIONS
 BID PACK A
 Bid Tab

5/10/2013

Contract A-3 Carpentry & General Work	Apparent Low Bidder			
Contractor:	Ventresca Brothers	Mason Building Group	Joshi Construction	Bristol Industrial Corp.
Base Bid	X			
Bid Bond/ Consent of Surety	X			
Subcontractor List	X			
Non Collusion	X			
Addenda Received?	X			
Affiliation (Union or Non-Union)	X	U	NU	NU
Alternate #1 - Sprinklers in Black Box				
Alternate #2 - Elevator to Lighting Boc				
Alternate #3 - Sprinkler Pendant Heads in lieu of Sidewalls				
Unit Price #1 - Remove & Reinstall ACT Ceilings	X			
Unit Price #2 - Furnish & Install New ACT Ceiling Grid & Tile	X			
Unit Price #3 - Furnish & Install New ACT Ceiling Tile	X			
Total Bid				

WILMINGTON CAMPUS RENOVATIONS
 BID PACK A
 Bid Tab

5/10/2013

Contract A-4 Mechanical & Plumbing - Pool Pak	Apparent Low Bidder						
Contractor:	Worth & Company	FLO Mechanical	I.D. Griffith	Diamond Mechanical	East Coast Plumbing & Heating	Merit Mechanical	Worth & Company
Base Bid	X	\$454,000	\$443,700			\$468,000	\$375,000
Bid Bond/ Consent of Surety	X	x	x			x	x
Subcontractor List	X	x	x			x	x
Non Collusion	X	x	x			x	x
Addenda Received?	X	x	x			x	x
Affiliation (Union or Non-Union)	X	NU	U	NU	NU	NU	NU
Alternate #1 - Sprinklers in Black Box		n/a	n/a			n/a	n/a
Alternate #2 - Elevator to Lighting Boc		n/a	n/a			n/a	n/a
Alternate #3 - Sprinkler Pendant Heads in lieu of Sidewalls							
Unit Price #1 - Remove & Reinstall ACT Ceilings	X						
Unit Price #2 - Furnish & Install New ACT Ceiling Grid & Tile	X						
Unit Price #3 - Furnish & Install New ACT Ceiling Tile	X						
Total Bid		\$454,000	\$443,700			\$468,000	\$375,000

WILMINGTON CAMPUS RENOVATIONS
 BID PACK A
 Bid Tab

5/10/2013

Contract A-4 Mechanical & Plumbing - Pool Pak	Apparent Low Bidder			
Contractor:	Worth & Company	Sobieski Mechanical	Ralph G. Degli Obizzi	Schlosser & Associates
Base Bid	X	\$492,800		
Bid Bond/ Consent of Surety	X	x		
Subcontractor List	X	x		
Non Collusion	X	x		
Addenda Received?	X	x		
Affiliation (Union or Non-Union)	X	NU	NU	NU
Alternate #1 - Sprinklers in Black Box		n/a		
Alternate #2 - Elevator to Lighting Box		n/a		
Alternate #3 - Sprinkler Pendant Heads in lieu of Sidewalls				
Unit Price #1 - Remove & Reinstall ACT Ceilings	X			
Unit Price #2 - Furnish & Install New ACT Ceiling Grid & Tile	X			
Unit Price #3 - Furnish & Install New ACT Ceiling Tile	X			
Total Bid		\$492,800		