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AIA Document A101™ - 2007

Standard Form of Agreement Between Owner and Contractor where the basis of

payment is a Stipulated Sum

AGREEMENT made as of the Eighteenth day of June in the year Two Thousand Thirteen

(In words, indicate day, month and year.)
BETWEEN the Owner:
(Name, legal status, address and other information)

Red Clay Consolidated School District
1502 Spruce Avenue
Wilmington, DE 19808

and the Contractor:
(Name, legal status, address and other information)

Harmony Construction, Inc.
305 West Newport Pike
Wilmington, DE 19804

for the following Project:
(Name, location and detailed description)

Pavement and Rehabilitation Project
Skyline Middle School
RCCSD Bid #2-13-52

The Architect:
(Name, legal status, address and other information)

Duffield Associates, Inc,

5400 Limestone Road
Wilmington, DE 19808

The Owner and Contractor agree as follows.

ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form, An Additions and
Deletions Report that notes added
information as well as revisions to the
standard form text is available from
the author and should be reviewed. A
vertical fine in the left margin of this
document indicates where the author
has added necessary information
and where the author has added to or
deleted from the original AIA text.

This document has important legal
consequences. Consultation with an
altorney is encouraged with respect
to its completion or modification.

AlA Document A201™-2007,
General Conditions of the Contract
for Construction, is adopted in this
document by reference. Do not use
with other general conditions unless
this document is modified.

RECEIVED
JUL 09 2013
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ARTICLE 1 THE CONTRACT DOCUMENTS

The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and other
Conditions), Drawings, Specifications, Addenda issued prior to execution of this Agreement, other documents listed
in this Agreement and Modifications issued after execution of this Agreement, all of which form the Contract, and are
as fully a part of the Contract as if attached to this Agreement or repeated herein. The Contract represents the entire
and integrated agreement between the parties hereto and supersedes prior negotiations, representations or agreements,
either written or oral. An enumeration of the Contract Documents, other than a Modification, appears in Article 9.

ARTICLE 2 THE WORK OF THIS CONTRACT
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically indicated in
the Contract Documents to be the responsibility of others.

ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION

§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is stated
below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.

(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will
be fixed in a notice to proceed.)

Date will be fixed in a notice to proceed.

If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security interests, the
Owner’s time requlrement shall be as follows:

§ 3.2 The Contract Time shall be measured from the date of commencement.

§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than sixty ( 60 ) days from the
date of commencement, or as follows;

(Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the
Work.)
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Portion of Work Substantial Completion Date

, subject to adjustments of this Contract Time as provided in the Contract Documents.
(Insert provisions, if any, for liquidated damages relating to failure to achieve Substantial Completion on time or for
bonus payments for early completion of the Work.)

ARTICLE 4 CONTRACT SUM

§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s performance of the
Contract. The Contract Sum shall be One Hundred Eighty Three Thousand Four Hundred ($ 183,400.00 ), subject to
additions and deductions as provided in the Contract Documents.

§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract Documents
and are hereby accepted by the Owner:

(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the
Owner to accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other
alternates showing the amount for each and the date when that amount expires.)

Alternate NO. 3 = PCC CUB. .. vuvviniiiir i st eas et enseenenne e $ 1,800.00
Alternate No. 4 — PCC Curb and Sidewalk..........cccoviiviviiiiiniieiiinicnienen $9,600.00
Alternate No. 5§ — Retaining Wall and Staircase Removal/Replacement............ $11,500.00
Alternate No. 6 — Staircase Railing Removal/Replacement.............c.oeevine $ 6,000.00

§ 4.3 Unit prices, if any:
(Tdentify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable.)

ltem Units and Limitations  Price Per Unit ($0.00)
Undercut/Placement of Compacted GABC cYy $100.00
PCC Curb— Type 1 Removal/Replacement LF $ 55.00
PCC Sidewalke Removal/Replacement LF $ 10.00
Full Depth Pavement Patching SF $ 80.00
Leveling Course Sy . $120.00

§ 4.4 Allowances included in the Contract Sum, if any:
(Identify allowance and state exclusions, if any, firom the allowance price.)

ltem Price

ARTICLE 5 PAYMENTS

§ 5.1 PROGRESS PAYMENTS

§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to the
Contractor as provided below and elsewhere in the Contract Documents.

§ 5.1.2 The period covered by each Appllcatlon for Payment shall be one calendar month ending on the last day of the
month, or as follows:

§ 5.1.3 Provided that an Application for Payment is received by the Architect that meets all requirements of the
Contract, payment shall be made by the Owner not later than 30 days after the Owner receives the valid application for

‘payment.
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§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the Contractor
in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract Sum among the
various portions of the Work. The schedule of values shall be prepared in such form and supported by such data to
substantiate its accuracy as the Architect may require. This schedule, unless objected to by the Architect, shall be used -
as a basis for reviewing the Contractor’s Applications for Payment.

§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the end of
the period covered by the Application for Payment.

§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be
computed as follows:

-1 Take that portion of the Contract Sum properly allocable to completed Work as determined by ﬂj/
multiplying the percentage completion of each portion of the Work by the share of the Contract ()%
Sum allocated to that portion of the Work in the schedule of values, less retainage of ten iv<
percent (:l»l) %). Pending final determination of cost to the Owner of changes in the Work, amounts not

in dispute shall be included as provided in Section 7.3.9 of AIA Document A201™-2007, General
Conditions of the Contract for Construction; -

2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in
advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage of

FiV& ten percent (ﬂ) %);

.3 Subtract the aggregate of previous payments made by the Owner; and

A Subtract amounts, if any, for which the Architect has withheld or nulllﬁed a Certificate for Payment as
provided in Section 9.5 of AIA Document A201-2007.

§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified under the
following circumstances:;
A Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete
Work, retainage applicable to such work and unsettled claims; and
{Section 9.8.5 of AIA Document A201-2007 requires release of applicable retainage upon Substantial
Completion of Work with consent of surety, if any.)
2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor,
any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201-2007.

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:

(If it is intended, prior to Substantial Completion of the entire Work, to reduce or limit the retainage resulting from the
percentages inserted in Sections 5.1.6.1 and 5.1.6.2 above, and this is nof explained elsewhere in the Contract
Documents, insert here provisions for such reduction or limitation.)

§ §.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for
materials or equipment which have not been delivered and stored at the site.

§ 5.2 FINAL PAYMENT
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner to the
Contractor when
.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct
Work as provided in Section 12.2.2 of AIA Document A201-2007, and to satisfy other requn ements, if
any, which extend beyond final payment; and
.2 a final Certificate for Payment has been issued by the Architect.
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§ 5.2.2 The Owner’s final payment to the Contractor shall be made no later than 30 days after the issuance of the
Architect’s final Certificate for Payment, or as follows:

ARTICLE 6 DISPUTE RESOLUTION

§ 6.1 INITIAL DECISION MAKER

The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201-2007, unless the
parties appoint below another individual, not a party to this Agreement, to serve as Initial Decision Maker.

(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if
other than the Architect.)

§ 6.2 BINDING DISPUTE RESOLUTION

For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201-2007, the
method of binding dispute resolution shall be as follows:

(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below,
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be
resolved by litigation in a court of competent jurisdiction.)

[ ] Arbitration pursuant to Section 15.4 of AIA Document A201-2007
[ 1 Litigation in a court of competent jurisdiction

[X]  Other (Specify)

Any remedies available in law or in equity.

ARTICLE 7 TERMINATION OR SUSPENSION
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document
A201-2007.

§ 7.2 The Work may be suspended by the Owner as proVided in Article 14 of AIA Document A201-2007.

ARTICLE 8 MISCELLANEOUS PROVISIONS

§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201-2007 or another Contract
Document, the reference refers to that provision as amended or supplemented by other provisions of the Contract
Documents.

§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at the rate stated
below, or in the absence thereof, at the legal rate prevailing from time to time at the place where the Project is located.
(Insert rate of interest agreed upon, if any.)

Payments are due 30 days after receipt of a valid application for payment. After that 30-day period, interest may be
charged at a rate of one percent (1%) per month not to exceed twelve percent (12%) per annum.

§ 8.3 The Owner’s representative:
(Name, address and other information)

Joseph Jakubowski, P.E., LEED AP
Duffield Associates, Inc.

5400 Limestone Road

Wilmington, DE 19808
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§ 8.4 The Contractor’s representative:
(Name, address and other information)

-§ 8.5 The Contactor’s representative shall not be changed without ten (10) days written notice to the Owner.

§ 8.6 Other provisions:

ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are enumerated in
the sections below.

§ 9.1.1 The Agreement is this executed AIA Document A101-2007, Standard Form of Agreement Between Owner
and Contractor.

§ 9.1.2 The General Conditions are AIA Document A201-2007, General Conditions of the Contract for Construction.

§ 9.1.3 The Supplementary and other Conditions of the Contract:

Document Pages
Supplementary General Conditions 11
General Requirements _ 15

§ 9.1.4 The Specifications:
(Either list the Specifications here or refer to an n exhibit attached to this Agreement.)

Title
Project Manual, Pavement and Rehabilitation Project, Skyline Middle School, Wilmington,
Delaware, RCCSD Bid #2-13-52

§ 9.1.5 The Drawings:
(Either list the Drawings here or refer to an exhibit attached to this Agreement,)

"Site Plan and Notes, Pavement And Rehabilitation Project, Skyline Middle School, RCCSD Bld #2-13-52," prepared
By Duffield Associates, Inc., dated May 20, 2013,

"Details and Notes, Pavement And Rehabilitation Project, Skyline Middle School, RCCSD Bid #2-13-52," prepared
By Duffield Associates, Inc., dated May 20, 2013,

(Table deleted)
"Details, Pavement and Rehabilitation Project, Skyline Middle School, RCCSD Bid #2-13-52," prepared by Duffield

Associates, Inc., dated May 20, 2013,

§ 9.1.6 The Addenda, if any:

Number Date Pages
1 05/23/13 5
2 05/29/13 11

Portions of Addenda relating to blddmg requirements are not part of the Contract Documents unless the bidding
requirements are also enumerated in this Article 9.
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§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:

A AIA Document E201™-2007, Digital Data Protocol Exhibit, if completed by the parties, or the
following:

2 Other documents, if any, listed below:
(List here any additional documents that are intended to form part of the Contract Documents. Al4
Document A201--2007 provides that bidding requirements such as advertisement or invitation to bid,
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract Documents
unless enumerated in this Agreement. They should be listed here only if intended to be part of the
Contract Documents. )

ARTICLE 10 INSURANCE AND BONDS

The Contractor shail purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA Document
A201-2007,

(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document
A201-2007,)

Type of insurance or bond Limit of liability or bond amount {$0.00)
Performance Bond $183,400.00
Labor and Material Payment Bond $183,400.00

This Agreement entered into as of the day and year first written above,

Original on File Original on File

o — N - I3
OWNERg§iguatrre) Nancharty. ETD. o CONTRACTOR (Signature) _
Original on File Original on File
(Printed name and title) " (Printed name and title)
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