

**Addendum
No. 4****April 3, 2018 Rev. 2**

Date: April 3, 2018
Project: CRSD Charlton School Renovations Phase 2
Secured Entry & HVAC Renovations
SRS-18005-ChRen2

The work herein shall be considered part of the bid documents for the referenced project and carried out in accordance with the following supplemental instructions issued in accordance with the Contract Documents without change in Contract Sum or Contract Time. Acknowledge receipt of addendum on the bid form as indicated.

RFI Responses

1. **Question:** Is there any chance of getting a bid extension?

Answer: The bid deadline is extended two days.

Sealed bids for **Contract No. SRS-18005-ChRen2 – Caesar Rodney School District – Charlton School Renovations Phase 2** will be received by the Caesar Rodney School District, Facilities Management, 7 Front Street, Wyoming, DE 19934 until **2:00 p.m. local time on April 12, 2018** at which time they will be publicly opened and read aloud in the Conference Room. Bidder bears the risk of late delivery. Any bids received after the stated time will be returned unopened.

End