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Addendum #1 

Architectural/Engineering Services for Smyrna School District (SSD-13001) 

Date of Addendum: November 25, 2013 

To all prospective bidders under the specifications and contract documents described 

above, this addendum is being issued to provide additional clarification and address 

questions raised at the November 18, 2013 mandatory pre-bid meeting. 

1 The sign in sheets from the mandatory pre-bid meeting on November 18, 2013 are 

attached. 

2 The design boards presented at the mandatory pre-bid meeting are attached.   The 

Smyrna Elementary School roof is +/- 49,000 sq ft; John Bassett Moore 

Intermediate School Auxiliary Building is +/- 3,000 sq ft and the gymnasium flat 

roofs are +/- 1,800 sq ft. and the Thomas D. Clayton Building roof is +/- 10,800 

sq ft. 

3 The test results from the roof core sampling at Smyrna Elementary School is 

attached. 

4 One vendor will be awarded the contract encompassing all three roofing projects. 

5 The evaluation criteria are specified in Section IV. C. 2. Page 8 Proposal Selection 

Criteria.  Pricing information is not required to be submitted at this time. 

6 Section IV.B.14a. Page 6 RFP Question and Answer Process.  The date for 

submission of questions has been extended to the close of business on December 

2, 2013  

7 Please strike the following requirement listed in Section IV.B.2. Page 3 Proposals 

“Please provide a separate electronic pricing file from the rest of the RFP proposal 

responses.” 

8 Section II Page 1 Scope of Services.  Upon completion of the design work, the 

vendor will be responsible for providing bid and contract administration for the 

project as well as providing two sets of cost estimates one at schematic design and 

the second at pre-bid.  There is no replacement of mechanical equipment on the 

roofs projected at this time.  


