

Addendum #3

The RFP# DOS 11001-PSCEUCMS, DOS Utility Case Management System dates are extended due to the weather.

| | |
|--------------------|---------------------------|
| Proposals due NLT | 9/7/2011 at 1PM EST |
| Public Opening | 9/7/2011 at 1PM EST |
| Demos | 9/23/2011 thru 9/30/2011 |
| Proposal Evaluated | 10/3/2011 thru 10/19/2011 |
| Vendor Selection | 10/20/2011 |
| Contract Sign | 10/27/2011 |
| Project Start | 11/3/2011 |
| Fully Implemented | 4/30/12 |