



HEADSTONE RAISE & REALIGN  
CLEANING & SURFACE RESTORATION  
CONSTRUCTION CONTRACT  
FAI-DE 10-20  
ADDENDUM NO. 001  
04/05/2012

1. This Addendum is hereby made a part of the Construction Documents and all bidders are bound to this Addendum.
2. Please be advised of the following changes to the Construction Documents.
3. The bid date has been changed to 04/23/2012. The location and time have not changed.
4. Bidding contractors are to hold their bid price for 90 days.
5. Contractors are to submit for review on or before the revised bid date certified verification of their qualifications to bid this project required in section 02940-1, 1.2 –A.
6. There is no limit as to the amount of markers that are removed at any given time as long as temporary markers are installed as specified.
7. Resolution of photos is to be a minimum of 150 dpi.
8. DVMC will provide contractor a staging and cleaning area on site.
9. The cut off date for RFI's is 4/19/2012.
10. Contractor is responsible for removal of all unused excavated materials off site at their expense.
11. DVMC's suggested cleaning product previously used on site is "Cathedral STN Mason Reg / Sta Ext Clean 44LB/Pl supplied by Allied Building Products (215) 425-6780.
12. Verticle markers in Columbariums are not included in this contract.

---

Questions and/or comments regarding this Addendum shall be made in writing to Delaware Architects, LLC. This Addendum shall be acknowledged in the Contractor's Bid Proposal.