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SECTION 00 11 16

INVITATION TO BID

Sealed bids for Red Clay Consolidated School District Contract No. 2-25-46 — Major Capital Program
Generator Pre-Purchase will be received by the Red Clay Consolidated School District until 2:30 PM local
time on July 16, 2025, at which time they will be publicly opened and read aloud in the Conference Room at
the Red Clay Consolidate School District Facilities Offices, located at 1798 Limestone Road,
Wilmington, DE 19804. Bidder bears the risk of late delivery. Any bids received after the stated time will
be returned unopened.

Sealed bids shall be addressed to the Red Clay Consolidated School District. The outer envelope
should clearly indicate: "RED CLAY CONSOLIDATED SCHOOL DISTRICT — MAJOR CAPITAL
PROGRAM GENERATOR PRE-PURCHASE - SEALED BID - DO NOT OPEN."

The project involves the pre-purchase of equipment for the forthcoming major capital improvement program.
Equipment includes:
e Select Generators and Transfer Switches

A MANDATORY Pre-Bid Meeting will be held on June 24, 2025, at 10:00 AM at Red Clay Consolidate
School District Facilities Offices, located at 1798 Limestone Road, Wilmington, DE 19804 for the purpose of
establishing the listing of subcontractors and to answer questions. Representatives of each party to any Joint
Venture must attend this meeting. ATTENDANCE OF THIS MEETING IS A PREREQUISITE FOR
BIDDING ON THIS CONTRACT.

Contract documents may be obtained at Reprographics Center; Inc., 298 Churchmans Road, New Castle,
DE 19720, phone (302) 328-5019 upon receipt of $75.00 per electronic set non-refundable. Checks are to be
made payable to “StudioJAED”.

Bidders will not be subject to discrimination on the basis of race, creed, color, sex, sexual orientation,
gender identity or national origin in consideration of this award, and Minority Business Enterprises,
Disadvantaged Business Enterprises, Women-Owned Business Enterprises and Veteran-Owned
Business Enterprises will be afforded full opportunity to submit bids on this contract. Each bid must be
accompanied by a bid security equivalent to ten percent of the bid amount and all additive alternates.

The successful bidder must post a performance bond and payment bond in a sum equal to 100 percent of
the contract price upon execution of the contract. The Owner reserves the right to reject any or all bids
and to waive any informalities therein. The Owner may extend the time and place for the opening of the
bids from that described in the advertisement, with not less than two calendar days’ notice by certified
delivery, facsimile machine or other electronic means to those bidders receiving plans.

END OF SECTION
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GENERAL
DEFINITIONS

Whenever the following terms are used, their intent and meaning shall be interpreted as
follows:

STATE: The State of Delaware.
AGENCY: Contracting State Agency as noted on cover sheet.
DESIGNATED OFFICIAL: The agent authorized to act for the Agency.

BIDDING DOCUMENTS: Bidding Documents include the Bidding Requirements and the
proposed Contract Documents. The Bidding Requirements consist of the Advertisement for
Bid, Invitation to Bid, Instructions to Bidders, Supplementary Instructions to Bidders (if any),
General Conditions, Supplementary General Conditions, General Requirements, Special
Provisions (if any), the Bid Form (including the Non-collusion Statement), and other sample
bidding and contract forms. The proposed Contract Documents consist of the form of
Agreement between the Owner and Contractor, as well as the Drawings, Specifications
(Project Manual) and all Addenda issued prior to execution of the Contract.

CONTRACT DOCUMENTS: The Contract Documents consist of the, Instructions to
Bidders, Supplementary Instructions to Bidders (if any), General Conditions, Supplementary
General Conditions, General Requirements, Special Provisions (if any), the form of
agreement between the Owner and the Contractor, Drawings (if any), Specifications (Project
Manual), and all addenda.

AGREEMENT: The form of the Agreement shall be AIA Document A101, Standard Form of
Agreement between Owner and Contractor where the basis of payment is a STIPULATED
SUM. In the case of conflict between the instructions contained therein and the General
Requirements herein, these General Requirements shall prevail.

GENERAL REQUIREMENTS (or CONDITIONS): General Requirements (or conditions) are
instructions pertaining to the Bidding Documents and to contracts in general. They contain,
in summary, requirements of laws of the State; policies of the Agency and instructions to
bidders.

SPECIAL PROVISIONS: Special Provisions are specific conditions or requirements peculiar
to the bidding documents and to the contract under consideration and are supplemental to
the General Requirements. Should the Special Provisions conflict with the General
Requirements, the Special Provisions shall prevail.

ADDENDA: Written or graphic instruments issued by the Owner/Architect prior to the
execution of the contract which modify or interpret the Bidding Documents by additions,
deletions, clarifications or corrections.

BIDDER OR VENDOR: A person or entity who formally submits a Bid for the material or
Work contemplated, acting directly or through a duly authorized representative who meets
the requirements set forth in the Bidding Documents.

SUB-BIDDER: A person or entity who submits a Bid to a Bidder for materials or labor, or
both for a portion of the Work.

BID: A complete and properly executed proposal to do the Work for the sums stipulated
therein, submitted in accordance with the Bidding Documents.

INSTRUCTIONS TO BIDDERS StudioJAED Architects & Engineers
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1.14 BASE BID: The sum stated in the Bid for which the Bidder offers to perform the Work
described in the Bidding Documents as the base, to which Work may be added or from
which Work may be deleted for sums stated in Alternate Bids (if any are required to be
stated in the bid).

1.15 ALTERNATE BID (or ALTERNATE): An amount stated in the Bid, where applicable, to be
added to or deducted from the amount of the Base Bid if the corresponding change in the
Work, as described in the Bidding Documents is accepted.

1.16 UNIT PRICE: An amount stated in the Bid, where applicable, as a price per unit of
measurement for materials, equipment or services or a portion of the Work as described in
the Bidding Documents.

1.17 SURETY: The corporate body which is bound with and for the Contract, or which is liable,
and which engages to be responsible for the Contractor's payments of all debts pertaining to
and for his acceptable performance of the Work for which he has contracted.

1.18 BIDDER'S DEPOSIT: The security designated in the Bid to be furnished by the Bidder as a
guaranty of good faith to enter into a contract with the Agency if the Work to be performed or
the material or equipment to be furnished is awarded to him.

1.19 CONTRACT: The written agreement covering the furnishing and delivery of material or work
to be performed.

1.20 CONTRACTOR: Any individual, firm or corporation with whom a contract is made by the
Agency.
1.21 SUBCONTRACTOR: An individual, partnership or corporation which has a direct contract

with a contractor to furnish labor and materials at the job site, or to perform construction
labor and furnish material in.connection with such labor at the job site.

1.22 CONTRACT BOND: The approved form of security furnished by the contractor and his
surety as a guaranty of good faith on the part of the contractor to execute the work in
accordance with the terms of the contract.

1.23 CUSTOM FABRICATION: As defined in 29 Del. C. § 6902, the term “custom
fabrication” means the offsite fabrication, assembly, or other production of non-standard
goods or materials, including components, fixtures or parts thereof, specifically for a public
works project.  Such goods and materials shall include those used in the following trades or
systems: (1) Plumbing or pipe fitting systems, including heating, ventilating, air-conditioning,
refrigeration systems, sheet metal or other duct systems; (2) Electrical systems; (3)
Mechanical insulation work; (4) Ornamental iron work; and (5) Commercial signage that
does not attempt or appear to direct the movement of traffic on highways or roadways or
interfere with, imitate, or resemble any official traffic sign, signal or device.

ARTICLE 2: BIDDER'S REPRESENTATION

2.1 PRE-BID MEETING

211 A pre-bid meeting for this project will be held at the time and place designated. Attendance
at this meeting is a pre-requisite for submitting a Bid, unless this requirement is specifically

waived elsewhere in the Bid Documents.

22 By submitting a Bid, the Bidder represents that:

StudioJAED Architects & Engineers INSTRUCTIONS TO BIDDERS
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221 The Bidder has read and understands the Bidding Documents and that the Bid is made in
accordance therewith.

222 The Bidder has visited the site, become familiar with existing conditions under which the
Work is to be performed, and has correlated the Bidder's personal observations with the
requirements of the proposed Contract Documents.

2.2.3 The Bid is based upon the materials, equipment, and systems required by the Bidding
Documents without exception.

23 JOINT VENTURE REQUIREMENTS

2.31 For Public Works Contracts, each Joint Venturer shall be qualified and capable to complete
the Work with their own forces.

2.3.2 Included with the Bid submission, and as a requirement to bid, a copy of the executed Joint
Venture Agreement shall be submitted and signed by all Joint Venturers involved.

2.3.3 All required Bid Bonds, Performance Bonds, Material and Labor Payment Bonds must be
executed by both Joint Venturers and be placed in both of their names.

234 All required insurance certificates shall name both Joint Venturers.

235 Both Joint Venturers shall sign the Bid Form.

2.3.6 Both Joint Venturers shall include their Federal E.I. Number with the Bid.

23.7 In the event of a mandatory Pre-bid Meeting, each Joint Venturer shall have a representative
in attendance.

23.8 Due to exceptional circumstances and for good cause shown, one or more of these
provisions may be waived at the discretion of the State.

24 ASSIGNMENT OF ANTITRUST CLAIMS

2.4.1 As consideration for the award and execution by the Owner of this contract, the Contractor
hereby grants, conveys, sells, assigns and transfers to the State of Delaware all of its right,
title and interests in and to all known or unknown causes of action it presently has or may
now or hereafter acquire under the antitrust laws of the United States and the State of
Delaware, relating to the particular goods or services purchased or acquired by the Owner
pursuant to this contract.

ARTICLE 3: BIDDING DOCUMENTS

3.1 COPIES OF BID DOCUMENTS

311 Bidders may obtain complete sets of the Bidding Documents from the
Architectural/Engineering firm designated in the Advertisement or Invitation to Bid in the
number and for the deposit sum, if any, stated therein.

3.1.2 Bidders shall use complete sets of Bidding Documents for preparation of Bids. The issuing
Agency nor the Architect assumes no responsibility for errors or misinterpretations resulting
from the use of incomplete sets of Bidding Documents.

3.1.3 Any errors, inconsistencies or omissions discovered shall be reported to the Architect
immediately.

INSTRUCTIONS TO BIDDERS StudioJAED Architects & Engineers
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3.14 The Agency and Architect may make copies of the Bidding Documents available on the
above terms for the purpose of obtaining Bids on the Work. No license or grant of use is
conferred by issuance of copies of the Bidding Documents.

3.2 INTERPRETATION OR CORRECTION OF BIDDING DOCUMENTS

3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and
with other work being bid concurrently or presently under construction to the extent that it
relates to the Work for which the Bid is submitted, shall examine the site and local
conditions, and shall report any errors, inconsistencies, or ambiguities discovered to the
Architect.

3.2.2 Bidders or Sub-bidders requiring clarification or interpretation of the Bidding Documents shall
make a written request to the Architect at least seven days prior to the date for receipt of
Bids. Interpretations, corrections and changes to the Bidding Documents will be made by
written Addendum. Interpretations, corrections, or changes to the Bidding Documents made
in any other manner shall not be binding.

3.2.3 The apparent silence of the specifications as to any detail, or the apparent omission from it
of detailed description concerning any point, shall be regarded as meaning that only the best
commercial practice is to prevail and only material. and workmanship of the first quality are to
be used. Proof of specification compliance will be the responsibility of the Bidder.

3.24 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay
for all permits, labor, materials, equipment, tools, construction equipment and machinery,
water, heat, utilities, transportation, and other facilities and services necessary for the proper
execution and completion of the Work.

3.2.5 The Owner will bear the costs for all impact and user fees associated with the project.
3.3 SUBSTITUTIONS
3.3.1 The materials, products and equipment described in the Bidding Documents establish a

standard of quality, required function, dimension, and appearance to be met by any
proposed substitution. The specification of a particular manufacturer or model number is not
intended to be proprietary in any way. Substitutions of products for those named will be
considered, providing that the Vendor certifies that the function, quality, and performance
characteristics of the material offered is equal or superior to that specified. It shall be the
Bidder's responsibility to assure that the proposed substitution will not affect the intent of the
design, and to make any installation modifications required to accommodate the substitution.

3.3.2 Requests for substitutions shall be made in writing to the Architect at least ten days prior to
the date of the Bid Opening. Such requests shall include a complete description of the
proposed substitution, drawings, performance and test data, explanation of required
installation modifications due the substitution, and any other information necessary for an
evaluation. The burden of proof of the merit of the proposed substitution is upon the
proposer. The Architect’s decision of approval or disapproval shall be final. The Architect is
to notify Owner prior to any approvals.

3.3.3 If the Architect approves a substitution prior to the receipt of Bids, such approval shall be set
forth in an Addendum. Approvals made in any other manner shall not be binding.

3.34 The Architect shall have no obligation to consider any substitutions after the Contract award.
3.4 ADDENDA
StudioJAED Architects & Engineers INSTRUCTIONS TO BIDDERS
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3.4.1 Addenda will be mailed or delivered to all who are known by the Architect to have received a
complete set of the Bidding Documents.

34.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are
on file for that purpose.

3.4.3 No Addenda will be issued later than 2 calendar days prior to the date for receipt of Bids
except an Addendum withdrawing the request for Bids or one which extends the time or
changes the location for the opening of bids.

344 Each bidder shall ascertain prior to submitting his Bid that they have received all Addenda
issued, and shall acknowledge their receipt in their Bid in the appropriate space. Not
acknowledging an issued Addenda could be grounds for determining a bid to be non-
responsive.

ARTICLE 4: BIDDING PROCEDURES

4.1 PREPARATION OF BIDS

411 Submit the bids on the Bid Forms included with the Bidding Documents.

41.2 Submit the original Bid Form for each bid. Bid Forms may be removed from the project
manual for this purpose.

4.1.3 Execute all blanks on the Bid Form in a non-erasable medium (typewriter or manually in ink).

414 Where so indicated by the makeup on the Bid Form, express sums in both words and
figures, in case of discrepancy between the two, the written amount shall govern.

415 Interlineations, alterations or erasures must be initialed by the signer of the Bid.

4.1.6 BID ALL REQUESTED ALTERNATES AND UNIT PRICES, IF ANY. If there is no change
in the Base Bid for an Alternate, enter “No Change”. The Contractor is responsible for
verifying that they have received all addenda issued during the bidding period. Work
required by Addenda shall automatically become part of the Contract.

41.7 Make no additional stipulations on the Bid Form and do not qualify the Bid in any other
manner.

4.1.8 Each copy of the Bid shall include the legal name of the Bidder and a statement whether the
Bidder is a sole proprietor, a partnership, a corporation, or any legal entity, and each copy
shall be signed by the person or persons legally authorized to bind the Bidder to a contract.
A Bid by a corporation shall further give the state of incorporation and have the corporate
seal affixed. A Bid submitted by an agent shall have a current Power of Attorney attached,
certifying agent's authority to bind the Bidder.

41.9 Bidder shall complete the Non-Collusion Statement form included with the Bid Forms and
include it with their Bid.

4.1.10 In the construction of all Public Works projects for the State of Delaware or any agency
thereof, preference in employment of laborers, workers or mechanics shall be given to bona
fide legal citizens of the State who have established citizenship by residence of at least 90
days in the State.

INSTRUCTIONS TO BIDDERS StudioJAED Architects & Engineers
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4.1.11 Each bidder shall include a signed Affidavit for the Bidder certifying compliance with OMB
Regulation 4104 - “Regulations for the Drug Testing of Contractor and Subcontractor
Employees Working on “Large Public Works Projects.” “Large Public Works” is based upon
the current threshold required for bidding Public Works as set by the Purchasing and
Contracting Advisory Council.

4112 Hard copy Bids, in duplicate, must be prepared upon an exact duplicate of the Bid Form
included in these Specifications. All amounts shall be submitted in both script and
numerals. All signatures shall be in longhand. The Bid Form shall be completed without
alterations or erasures. Bidder shall include a sufficient amount in the Bid to cover the cost
of any and/or all work called for by any Addenda or other instructions issued during the
bidding period. Such work shall automatically become a part of the Contract.

In addition to the hard copy Bids, each Bidder must submit the Bid Form in electronic
format. An electronic copy of the Bid Form (without formulas), has been provided in the
Appendix of the Bidding Documents. The electronic submission of the Bid Form shall be
provided by the Bidder in ELECRONIC FORMAT VIA E-MAIL.

Hard copy Bids will take precedence over the electronic version of the Bid Form in the Bid
evaluation and award.

4.2 BID SECURITY

421 All bids shall be accompanied by a deposit of either a 'good and sufficient bond to the
agency for the benefit of the agency, with corporate surety authorized to do business in this
State, the form of the bond and the surety to be approved by the agency, or a security of the
bidder assigned to the agency, for a sum equal to at least 10% of the bid plus all add
alternates, or in lieu of the bid bond a security deposit in the form of a certified check, bank
treasurer’s check, cashier's check, money order, or other prior approved secured deposit
assigned to the State. The bid bond need not be for a specific sum, but may be stated to be
for a sum equal to 10% of the bid plus all add alternates to which it relates and not to exceed
a certain stated sum, if said sum is equal to at least 10% of the bid. The Bid Bond form used
shall be the standard OMB form (attached).

422 The Agency has the right to retain the bid security of Bidders to whom an award is being
considered until either a formal contract has been executed and bonds have been furnished
or the specified time has elapsed so the Bids may be withdrawn or all Bids have been
rejected.

423 In the event of any successful Bidder refusing or neglecting to execute a formal contract and
bond within 20 days of the awarding of the contract, the bid bond or security deposited by
the successful bidder shall be forfeited.

4.3 SUBCONTRACTOR LIST

4.3.1 In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code,
each Bidder shall submit with their Bid a completed List of Sub-Contractors included with
the Bid Form. NAME ONLY ONE SUBCONTRACTOR FOR EACH TRADE. The bidder
must list in each category the full name and address (City & State) of the sub-contractor
that the Bidder will be using to perform the work and provide material for that
subcontractor category. Should the Bidder’s listed subcontractor intend to provide any of
their subcontractor category of work through a third-tier contractor, the Bidder shall list
that third-tier contractor’s full name and address (City & State). If the Bidder intends to
perform any category of work itself, it must list its full name and address. For
clarification, if the Bidder intends to perform the work themselves, the Bidder may not
insert “not applicable”, “N/A”, “self’ or anything other than its own full name and address

StudioJAED Architects & Engineers INSTRUCTIONS TO BIDDERS
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(City & State). To do so shall cause the bid to be rejected. In addition, the failure to
produce a completed subcontractor list with the bid submittal shall cause the bid to be
rejected. If you have more than three (3) third-tier contractors to report in any
subcontractor category, print out additional page(s) containing the appropriate category,
complete the rest of your list of third-tier contractors for that category, notate the addition
in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk
(*) next to any additional third-tier contractors, and submit it with your bid.

It is the responsibility of the Contractor to ensure that their Subcontractors are in compliance
with the provisions of this law. Also, if a Contractor elects to list themselves as a
Subcontractor for any category, they must specifically name themselves on the Bid Form
and be able to document their capability to act as Subcontractor in that category in
accordance with this law.

AFFIDAVIT OF CONTRACTOR QUALIFICATIONS

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code,
each Bidder shall submit with their Bid the Affidavit of Contractor Qualifications certifying
that the Bidder will abide by the contractor’s qualifications outlined in the construction bid
specifications for the duration of the contract term. After a contract has been awarded the
successful bidder shall not substitute another subcontractor whose name was submitted
on the Subcontractor Form except for the reasons in the statute and not without written
consent from the awarding agency. Failure to utilize the subcontractors on the list will
subject the successful bidder to penalties as outlined in the General Requirements
Section 5.2 of the contract.

AFFIDAVIT OF CRAFT TRAINING COMPLIANCE

In accordance with Title 29, Chapter 69, Section 6962(c)(13) of the Delaware Code,
contractors and subcontractors must provide craft training for journeyman and apprentice
levels if all of the following apply:

A. A project meets the prevailing wage requirement under Title 29, Chapter 69,
Section 6960 of the Delaware Code.

B. The contractor employs 10 or more total employees.

C. The projectis not a federal highway project

Failure to provide required craft training on the project may subject the successful
contractor and/or subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section
6962(c)(13) of the Delaware Code.

Bidders shall submit the Affidavit of Craft Training Compliance prior to contract execution.
EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS
During the performance of this contract, the contractor agrees as follows:

A The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, sex, color, sexual orientation, gender identity
or national origin. The Contractor will take affirmative action to ensure the
applicants are employed, and that employees are treated during employment,
without regard to their race, creed, sex, color, sexual orientation, gender identity or
national origin. Such action shall include, but not be limited to, the following:
Employment, upgrading, demotion or transfer; recruitment or recruitment
advertising; layoff or termination; rates of pay or other forms of compensation; and
selection for training, including apprenticeship. The Contractor agrees to post in
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conspicuous places available to employees and applicants for employment notices
to be provided by the contracting agency setting forth this nondiscrimination clause.

B. The Contractor will, in all solicitations or advertisements for employees placed by or
on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin."

PREVAILING WAGE REQUIREMENT

Wage Provisions: For renovation and new construction projects whose costs-exceed the
thresholds contained in Delaware Code, Title 29, Section 6960, the minimum wage rates for
various classes of laborers and mechanics shall be as determined by the Department of
Labor, Division of Industrial Affairs of the State of Delaware.

The employer shall pay all mechanics and labors employed directly upon the site of work, or
engaged in custom fabrication work, as that term is defined in Article 1.23 herein and as also
as defined in 29 Del. C § 6902 and described in 29 Del. C. § 6960(b), regardless of where
the work is performed, unconditionally and not less often than once a week and without
subsequent deduction or rebate on any account, the full amounts accrued at time of
payment, computed at wage rates not less than those stated in the specifications, regardless
of any contractual relationship which may be alleged to exist between the employer and
such laborers and mechanics.

As per 29 Del. C. § 6960(b), the scale of the wages to be paid must be posted by the
employer in a prominent and easily accessible place at the site of the work. There may be
withheld from the employer so much of accrued payments as may be considered necessary
by the Department of Labor to pay laborers and mechanics employed by the employer the
difference between the rates of wages required by the contract to be paid laborers and
mechanics on the work and rates of wages received by such laborers and mechanics to be
remitted to the Department of Labor for distribution upon resolution of any claims.

Every contract based upon these specifications shall contain a stipulation that sworn payroll
information, as required by the Department of Labor, be furnished weekly. The Department
of Labor shall keep and maintain the sworn payroll information for a period of 6 months from
the last day of the work week covered by the payroll.

SUBMISSION OF BIDS

Enclose the Bid, the Bid Security, and any other documents required to be submitted with
the Bid in a sealed opaque envelope. Address the envelope to the party receiving the Bids.
Identify with the project name, project number, and the Bidder's name and address. If the
Bid is sent by mail, enclose the sealed envelope in a separate mailing envelope with the
notation "BID ENCLOSED" on the face thereof. The State is not responsible for the opening
of bids prior to bid opening date and time that are not properly marked.

Deposit Bids at the designated location prior to the time and date for receipt of bids indicated
in the Advertisement for Bids. Bids received after the time and date for receipt of bids will be
marked “LATE BID” and returned.

Bidder assumes full responsibility for timely delivery at location designated for receipt of
bids.

Oral, telephonic or telegraphic bids are invalid and will not receive consideration.

StudioJAED Architects & Engineers INSTRUCTIONS TO BIDDERS
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485 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of
Bids, provided that they are then fully in compliance with these Instructions to Bidders.

4.9 MODIFICATION OR WITHDRAW OF BIDS

491 Prior to the closing date for receipt of Bids, a Bidder may withdraw a Bid by personal request
and by showing proper identification to the Architect. A request for withdraw by letter or fax,
if the Architect is notified in writing prior to receipt of fax, is acceptable. A fax directing a
modification in the bid price will render the Bid informal, causing it to be ineligible for
consideration of award. Telephone directives for modification of the bid price shall not be
permitted and will have no bearing on the submitted proposal in any manner.

492 Bidders submitting Bids that are late shall be notified as soon as practicable and the bid shall
be returned.

49.3 A Bid may not be modified, withdrawn or canceled by the Bidder during a thirty (30) day
period following the time and date designated for the receipt and opening of Bids, and
Bidder so agrees in submitting their Bid. Bids shall be binding for 30 days after the date of
the Bid opening.

ARTICLE 5: CONSIDERATION OF BIDS

5.1 OPENING/REJECTION OF BIDS

511 Unless otherwise stated, Bids received on time will be publicly opened and will be read
aloud. An abstract of the Bids will be made available to Bidders.

51.2 The Agency shall have the right to reject any and all Bids. A Bid not accompanied by a
required Bid Security or by other data required by the Bidding Documents, or a Bid which is
in any way incomplete or irregular is subject to rejection.

51.3 If the Bids are rejected, it will be done within thirty (30) calendar day of the Bid opening.

5.2 COMPARISON OF BIDS

521 After the Bids have been opened and read, the bid prices will be compared and the result of
such comparisons will be made available to the public. Comparisons of the Bids may be
based on the Base Bid plus desired Alternates. The Agency shall have the right to accept
Alternates in any order or combination.

522 The Agency reserves the right to waive technicalities, to reject any or all Bids, or any portion
thereof, to advertise for new Bids, to proceed to do the Work otherwise, or to abandon the
Work, if in the judgment of the Agency or its agent(s), it is in the best interest of the State.

523 An increase or decrease in the quantity for any item is not sufficient grounds for an increase
or decrease in the Unit Price.

524 The prices quoted are to be those for which the material will be furnished F.O.B. Job Site
and include all charges that may be imposed during the period of the Contract.

5.2.5 No qualifying letter or statements in or attached to the Bid, or separate discounts will be
considered in determining the low Bid except as may be otherwise herein noted. Cash or
separate discounts should be computed and incorporated into Unit Bid Price(s).

5.2.6 In determining the successful Bidder, consideration will be given to the base bid, escalation
fees and any alternates accepted by the Owner. For purposes of Bid comparison, the Bid

INSTRUCTIONS TO BIDDERS StudioJAED Architects & Engineers
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price will be the aggregate price for all specified Products on all Projects, plus any
alternates accepted by the Owner, as the Owner may in its sole discretion determine.

5.2.7 In the case of numeric and math extension errors in the Bid Form, precedence will be as
follows:
1. Written unit prices will take precedence over numeric unit prices.
2. Unit prices per piece of Products will take precedence over extended prices.

5.3 DISQUALIFICATION OF BIDDERS

5.3.1 An agency shall determine that each Bidder on any Public Works Contractiis responsible

before awarding the Contract. Factors to be considered in determining the responsibility
of a Bidder include:

A. The Bidder’s financial, physical, personnel or other resources including
Subcontracts;
B. The Bidder's record of performance on past public or private construction

projects, including, but not limited to, defaults and/or final adjudication or
admission of violations of the Prevailing Wage Laws in Delaware or any other

state;
C. The Bidder’s written safety plan;
D. Whether the Bidder is qualifiedlegally to contract with the State;
E. Whether the Bidder supplied all' necessary information concerning its

responsibility; and,

F. Any other specific criteria for a particular procurement, which an agency may
establish; provided however, that, the criteria be set forth in the Invitation to Bid
and is otherwise in conformity with State and/or Federal law.

53.2 If an agency determines that a Bidder is nonresponsive and/or nonresponsible, the
determination shall be in writing and set forth the basis for the determination. A copy of
the determination shall be sent to the affected Bidder within five (5) working days of said
determination.

5.3.3 In addition, any one or more of the following causes may be considered as sufficient for the
disqualification of a Bidder and the rejection of their Bid or Bids.

5.3.3.1 More than one Bid for the same Contract from an individual, firm or corporation under the
same or different names.

5.3.3.2 Evidence of collusion among Bidders.
5.3.3.3 Unsatisfactory performance record as evidenced by past experience.
5.3.34 If the Unit Prices are obviously unbalanced either in excess or below reasonable cost

analysis values.

5.3.3.5 If there are any unauthorized additions, interlineation, conditional or alternate bids or
irregularities of any kind which may tend to make the Bid incomplete, indefinite or
ambiguous as to its meaning.

StudioJAED Architects & Engineers INSTRUCTIONS TO BIDDERS
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If the Bid is not accompanied by the required Bid Security and other data required by the
Bidding Documents.

If any exceptions or qualifications of the Bid are noted on the Bid Form.
ACCEPTANCE OF BID AND AWARD OF CONTRACT

A formal Contract shall be executed with the successful Bidder within twenty (20) calendar
days after the award of the Contract.

Per Section 6962(d)(13)a., Title 29, Delaware Code, “The contracting agency shall award
any public works contract within thirty (30) days of the bid opening to the lowest
responsive and responsible Bidder, unless the Agency elects to award on the basis of
best value, in which case the election to award on the basis of best value shall be stated
in the Invitation To Bid. Any public school district and its board shall award public works
contracts in accordance with this section’s requirements except it shall award the contract
within 60 days of the bid opening.”

Each Bid on any Public Works Contract must be deemed responsive by the Agency to be
considered for award. A responsive Bid shall conform in all material respects to the
requirements and criteria set forth in the Contract Documents and specifications.

The Agency shall have the right to accept Alternates in any order or combination, and to
determine the low Bidder on the basis of the sum of the Base Bid, plus accepted Alternates.

The successful Bidder shall execute a formal contract, submit the required Insurance
Certificate, and furnish good and sufficient bonds, unless specifically waived in the General
Requirements, in accordance with the General Requirement, within twenty (20) days of
official notice of contract award.  The successful Bidder shall provide, at least two business
days prior to contract execution, copies of the Employee Drug Testing Program for the
Bidder and all listed Subcontractors. Bonds shall be for the benefit of the Agency with surety
in the amount of 100% of the total contract award. Said Bonds shall be conditioned upon
the faithful performance of the contract. Bonds shall remain in affect for period of two (2)
years after the date of the Certificate of Final Payment.

If the successful Bidder fails to execute the required Contract, Bond and all required
information, as aforesaid, within twenty (20) calendar days after the date of official Notice of
the Award of the Contract, their Bid guaranty shall immediately be taken and become the
property of the State for the benefit of the Agency as liquidated damages, and not as a
forfeiture or as a penalty. Award will then be made to the next lowest qualified Bidder of the
Work or readvertised, as the Agency may decide.

Each bidder shall supply with its bid its taxpayer identification number (i.e., federal employer
identification number or social security number) and should the vendor be awarded a
contract, such vendor shall provide to the agency the taxpayer identification license numbers
of such subcontractors. Such numbers shall be provided on the later of the date on which
such subcontractor is required to be identified or the time the contract is executed.
The successful Bidder shall provide to the agency to which it is contracting, within 30 days of
entering into such public works contract, copies of all Delaware Business licenses of
subcontractors and/or independent contractors that will perform work for such public works
contract. However, if a subcontractor or independent contractor is hired or contracted more
than 20 days after the Bidder entered the public works contract the Delaware Business
license of such subcontractor or independent contractor shall be provided to the agency
within 10 days of being contracted or hired.

INSTRUCTIONS TO BIDDERS StudioJAED Architects & Engineers
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5438 The Bid Security shall be returned to the successful Bidder upon the execution of the formal
contract. The Bid Securities of unsuccessful bidders shall be returned within thirty (30)
calendar days after the opening of the Bids.

ARTICLE 6: POST-BID INFORMATION

6.1 CONTRACTOR’S QUALIFICATION STATEMENT

6.1.1 Bidders to whom an award of a Contract is under consideration shall, if requested by the
Agency, submit a properly executed AIA Document A305, Contractor's Qualification
Statement, unless such a statement has been previously required and submitted.

6.2 Bidders to whom an award of a Contract has been made must produce their Delaware
Business License before the Contract can be executed.

ARTICLE 7: PERFORMANCE BOND AND PAYMENT BOND
71 BOND REQUIREMENTS

7.1.1 The cost of furnishing the required Bonds, that are stipulated in the Bidding Documents,
shall be included in the Bid.

71.2 If the Bidder is required by the Agency to secure a bond from other than the Bidder’s usual
sources, changes in cost will be adjusted as provide in the Contract Documents.

7.1.3 The Performance and Payment Bond forms used shall be the standard OMB forms
(attached).

7.2 TIME OF DELIVERY AND FORM OF BONDS

7.2.1 The bonds shall be dated on or after the date of the Contract.

7.2.2 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of

the surety to affix a certified and current copy of the power of attorney.

7.2.3 Within twenty (20) days after the receipt of notice of intent to award of the contract, the
Bidder to whom the award is made shall furnish a Performance Bond and Payment Bond,
each equal to twenty-five percent (25%) of the aggregate amount of the Contract Price to
guarantee the faithful performance of all terms, covenants, and conditions of the same.
The Bonds are to be issued by an acceptable bonding company licensed to do business in
the State of Delaware and shall be issued in triplicate.

724 The Bonds shall be maintained in full force for a period of thirty (30) months after the last of
the Delivery Dates under the Contract. The Performance Bond shall guarantee the
Vendor’s performance of its obligations under the Contract, including without limitation the
obligation to make good any faults or defects in the Products furnished which may develop
during the period of said guarantee as a result of improper or defective workmanship,
material, or apparatus, whether furnished by the Vendor or his subcontractors. The
Payment Bond shall guarantee that the Vendor shall pay in full all persons, firms, or
corporations who furnish labor, material, or both labor and materials for, or on account of,
the work included herein. The Bonds shall be paid for by this Vendor. The Owner shall
have the right to demand proof that the parties signing the Bonds are duly authorized to do
Sso.

StudioJAED Architects & Engineers INSTRUCTIONS TO BIDDERS
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ARTICLE 8: FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

8.1 Unless otherwise required in the Bidding Documents, the Agreement for the Work will be

written on AIA Document A101, Standard Form of Agreement Between Owner and
Contractor Where the Basis of Payment is a Stipulated Sum.

END OF SECTION
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Major Capital Program Generator Pre-Purchase
1798 Limestone Road
Wilmington, DE 19804

BID FORM

For Bids Due: To: Red Clay Consolidated School District

(Date) District Administration Building
2916 Duncan Road

Wilmington, Delaware 19808

Name of Bidder:

Delaware Business License No.: Taxpayer ID No.:

(Other License Nos.):

Phone No.: ( ) - Fax No.: ( ) -

The undersigned, representing that he has read and understands the Bidding Documents and that this bid is made in
accordance therewith, that he has visited the site and has familiarized himself with the local conditions under which
the Work is to be performed, and that his bid is based upon the materials, systems and equipment described in the
Bidding Documents without exception, hereby proposes and agrees to provide all labor, materials, plant, equipment,
supplies, transport and other facilities required to execute the work described by the aforesaid documents for the
lump sum itemized below:

Bid breakdown of the Projects within the Program:

1. A.L. DuPont High School $
2. A.L DuPont Middle School $
3. Baltz Elementary School $
4. Brandywine Springs Elementary School $
5. Conrad Schools of Science $
6. Dickinson High School $
7. Forest Oak Elementary School $
8. H.B. DuPont Middle School $
StudioJAED Architects & Engineers BID FORMS
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9. Heritage Elementary School $
10. Johnson / Highlands Elementary School $
12. Lewis Elementary School $
13. Linden Hill Elementary School $
14. Marbrook Elementary School $
15. McKean High School $
16. Meadowood School $
17. Mote Elementary School $
18. Richardson Park Elementary School $
19. Richey Elementary School $
20. Shortlidge Elementary School $
21. Skyline Middle School $
22. Stanton Middle School $
24. Warner Elementary School $
25. Wilmington Campus / Cab Calloway $
Total of All Projects $
Total of All Projects in Written Form: $
BID FORMS StudioJAED Architects & Engineers
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ALLOWANCES
Not Used

ALTERNATES
Not Used

UNIT PRICES
Not Used

ESCALATION COST

The undersigned agrees that for any Notice to Proceed and Project Purchase Order released between June 1, 2025
and May 31, 2026 will remain as bid, without adjustment for escalation.

Any Notice to Proceed and Project Purchase Order released after May 31, 2026 shall be adjusted as follows:

The undersigned agrees that for any Notice to Proceed and Project Purchase Order released after twelve (12)
months from the date of Major Capital Improvement Program Contract signing the material and /or equipment price
will remain as bid for any Notice to Proceed and Project Purchase Order released after the twelve (12) months
the price will be calculated as follows:

1. Price Adjustment Schedule

The pricing of equipment and material under this Agreement shall be subject to an annual escalation rate of X%
(e.g., 3%-5%) effective on the anniversary date of the Agreement to be calculated as described below. The
escalation shall apply to the unit cost of equipment and any associated labor or installation services, unless otherwise
specified.

2. Index-Based Adjustment Calculation
The parties agree to adjust pricing annually based on the Producer Price Index (PPI) for Equipment or another
mutually agreed industry index as reported by the Federal Reserve Bank of St. Louis: https://fred.stlouisfed.org/.
The annual price adjustment shall be calculated as follows:
A. The percentage change in the selected index over the prior 12-month period, not to exceed 6%.
B. If the index shows a negative change, prices shall remain unchanged (no downward adjustment).
C. The Producer Price Index Values shall be as follows:
1) Generators: PCU335312335312
2) Electrical Panels, Switchgear, and Transformers: WPS117
3) HVAC Equipment: PCU3334133341
4) Door Hardware: WPU10410104
5) Plumbing Equipment: WPU11490205

3. Extraordinary Market Conditions Clause

If during the term of this Agreement, the cost of raw materials essential to HVAC, Electrical Component, Plumbing
Component, or Door Hardware manufacturing (such as copper, aluminum, refrigerants, steel, etc.) increases by more
than 6% in a single year, the Vendor may request an extraordinary price adjustment. The Vendor must provide
verifiable documentation of cost increases, and both parties shall negotiate an equitable adjustment.

4. Renegotiation and Termination Rights

If price escalations exceed 15% over any consecutive two-year period, either party may request a renegotiation of
terms. If the parties cannot reach a mutual agreement within 30 days, the Purchaser shall have the right to terminate
the Agreement without penalty. The vendor shall continue to honor the current contract until negotiations are
completed.

5. Notice Requirement
The Vendor must provide written notice of any proposed price adjustments at least 60 days before the effective date
of the adjustment.

StudioJAED Architects & Engineers BID FORMS
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Major Capital Program Generator Pre-Purchase
1798 Limestone Road
Wilmington, DE 19804
BID FORM
I/We acknowledge Addendums numbered and the price(s) submitted include any cost/schedule impact they may have.

This bid shall remain valid and cannot be withdrawn for thirty (30) days from the date of opening of bids (60 days for School
Districts and Department of Education), and the undersigned shall abide by the Bid Security forfeiture provisions. Bid Security is
attached to this Bid.

The Owner shall have the right to reject any or all bids, and to waive any informality or irregularity in any bid received.
This bid is based upon work being accomplished by the Sub-Contractors named on the list attached to this bid.

Should I/We be awarded this contract, [/'We pledge to achieve substantial completion of all the work within__calendar days of
the Notice to Proceed.

The undersigned represents and warrants that he has complied and shall comply with all requirements of local, state, and national
laws; that no legal requirement has been or shall be violated in making or accepting this bid, in awarding the contract to him or in
the prosecution of the work required; that the bid is legal and firm; that he has not, directly or indirectly, entered into any
agreement, participated in any collusion, or otherwise taken action in restraint of free competitive bidding.

Upon receipt of written notice of the acceptance of this Bid, the Bidder shall, within twenty (20) calendar days, execute the
agreement in the required form and deliver the Contract Bonds, and Insurance Certificates, required by the Contract Documents.

I am / We are an Individual / a Partnership / a Corporation

By Trading as
(Individual’s / General Partner’s / Corporate Name)

(State of Corporation)

Business Address:

Witness: By:
( Authorized Signature )
(SEAL)
( Title )
Date:
ATTACHMENTS

Sub-Contractor List

Non-Collusion Statement

Affidavit of Employee Drug Testing Program

Affidavit of Contractor Qualifications

Bid Security

Excel Spreadsheets with Equipment Information and Quantities
(Others as Required by Project Manuals)

BID FORMS StudioJAED Architects & Engineers
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Major Capital Program Generator Pre-Purchase
1798 Limestone Road
Wilmington, DE 19804
BID FORM
SUBCONTRACTOR LIST

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b of the Delaware Code, the following subcontractor listing must accompany any bid submittal. The bidder must list
in each category the full name and address (City & State) of the sub-contractor that the bidder will be using to perform the work and provide material for that subcontractor
category. Should the bidder’s listed subcontractor intend to provide any of their subcontractor category of work through a third-tier contractor, the bidder shall list that third-tier
contractor’s full name and address (City & State). If the bidder intends to perform any category of work itself, it must list its full name and address. For clarification, if the
bidder intends to perform the work themselves, the bidder may not insert “not applicable”, “N/A”, “self” or anything other than its own full name and address (City & State). To
do so shall cause the bid to be rejected. In addition, the failure to produce a completed subcontractor list with the bid submittal shall cause the bid to be rejected. If you have more
than three (3) third-tier contractors to report in any subcontractor category, print out additional page(s) containing the appropriate category, complete the rest of your list of third-
tier contractors for that category, notate the addition in parentheses as (CONTINUATION) next to the subcontractor category and an asterisk (*) next to any additional third-tier
contractors, and submit it with your bid.

Subcontractor Category Subcontractor Address (City & State) Subcontractor’s tax-payer ID #
or Delaware Business license #

StudioJAED Architects & Engineers BID FORMS
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Major Capital Program Generator Pre-Purchase
1798 Limestone Road
Wilmington, DE 19804

BID FORM (Continued)

BID FORMS StudioJAED Architects & Engineers
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Major Capital Program Generator Pre-Purchase
1798 Limestone Road
Wilmington, DE 19804

BID FORM
NON-COLLUSION STATEMENT

This is to certify that the undersigned bidder has neither directly nor indirectly, entered into any agreement,
participated in any collusion or otherwise taken any action in restraint of free competitive bidding in connection with
this proposal submitted this date (to the Office of Management and Budget, Division of Facilities Management).

All the terms and conditions of Major Capital Program Pre-Purchase Services have been thoroughly examined and
are understood.

NAME OF BIDDER:

AUTHORIZED REPRESENTATIVE
(TYPED):

AUTHORIZED REPRESENTATIVE
(SIGNATURE):

TITLE:

ADDRESS OF BIDDER:

E-MAIL:

PHONE NUMBER:

Sworn to and Subscribed before me this day of 20

My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

StudioJAED Architects & Engineers BID FORMS
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AFFIDAVIT
OF
EMPLOYEE DRUG TESTING PROGRAM

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on Large Public Works

Projects requires that Contractors and Subcontractors implement a program of mandatory drug testing for
Employees who work on Large Public Works Contracts funded all or in part with public funds.

We hereby certify that we have in place or will implement during the entire term of the contract a Mandatory Drug
Testing Program for our employees on the jobsite, including subcontractors, that complies with this regulation:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC

THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.

BID FORMS StudioJAED Architects & Engineers
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Major Capital Program Generator Pre-Purchase
1798 Limestone Road
Wilmington, DE 19804

AFFIDAVIT
OF
CONTRACTOR QUALIFICATIONS

We hereby certify that we will abide by the contractor’s qualifications outlined in the construction bid specifications
for the duration of the contract term.

In accordance with Title 29, Chapter 69, Section 6962(d)(10)b.3 of the Delaware Code, after a contract has been
awarded the successful bidder shall not substitute another subcontractor whose name was submitted on the
Subcontractor Form except for the reasons in the statute and not without written consent from the awarding agency.
Failure to utilize the subcontractors on the list will subject the successful bidder to penalties as outlined in the
General Requirements Section 5.2 of the contract.

Contractor Name:

Contractor Address:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:
Sworn to and Subscribed before me this day of 20
My Commission expires . NOTARY PUBLIC
THIS PAGE MUST BE SIGNED AND NOTARIZED FOR YOUR BID TO BE CONSIDERED.
StudioJAED Architects & Engineers BID FORMS
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STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

BID BOND

TO ACCOMPANY PROPOSAL
(Not necessary if security is used)

KNOW ALL MEN BY THESE PRESENTS That:

of in the County of
and State of as Principal, and
of in the County of and State of
as Surety, legally authorized to do business in the State of Delaware (“State”), are held and firmly unto the State
in the sum of Dollars ($ ),
or percent not to exceed Dollars
$ ) of amount of bid on Contract No. 4-23-01, to be paid to the State for the use and

benefit of the Department of Management and Budget, Division of Facilities Management for which payment
well and truly to be made, we do bind ourselves, our and each of our heirs, executors, administrators, and
successors, jointly and severally for and in the whole firmly by these presents.

NOW THE CONDITION OF THIS OBLIGATION IS SUCH That if the above bonded Principal who
has submitted to the Department of Management and Budget a certain proposal to enter into this contract for the
furnishing of certain material and/or services within the State, shall be awarded this Contract, and if said
Principal shall well and truly enter into and execute this Contract as may be required by the terms of this
Contract and approved by the Red Clay Consolidated School District this Contract to be entered into within
twenty days after the date of official notice of the award thereof in accordance with the terms of said proposal,
then this obligation shall be void or else to be and remain in full force and virtue.

Sealed with seal and dated this day of in the year of our Lord
two thousand and (20 ).

SEALED, AND DELIVERED IN THE
Presence of

Name of Bidder (Organization)

Corporate By:
Seal Authorized Signature
Attest
Title
Name of Surety
Witness: By:
Title
StudioJAED Architects & Engineers BID BOND
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SECTION 00 52 13

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR
A101-2017

The contract to be utilized on this project shall be the “Standard Form of Agreement Between Owner and
Contractor” AIA Document A101-2017, including AIA Document A101 — 2017 Exhibit A, as well as
Supplements to A101-2017 and Exhibit A and the State of Delaware’s General Requirements.

StudioJAED Architects & Engineers STANDARD FORM OF AGREEMENT BETWEEN
OWNER AND CONTRACTOR A101-2017
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SECTION 00 52 13

STANDARD FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR

CONTRACT
(Contract No. XXX-XXX)

THIS CONTRACT, executed this day of , 2025 by and between the Red Clay
Consolidated School District, having offices at 2916 Duncan Road, Wilmington, DE 19808 (hereinafter
called “Owner”), and ,a having
offices at (hereinafter called “Vendor”).

WHEREAS, the Owner has advertised for proposals as required by law and has awarded Contract No.
(hereinafter called the “Contract”), for certain work (hereinafter called the “Work”)
described below, to the Contractor, who was the lowest responsible bidder.

WHEREAS, Contractor has given Performance and Payment Bonds to the Owner with sufficient surety
in the sums determined by said Owner, which bonds are attached hereto; and

WHEREAS, Owner has retained , as Architect of Record for the work
of this Contract.

NOW, THEREFORE, THIS CONTRACT WITNESSETH: that for, and in consideration of mutual
promises, covenants, and agreements made by each of the parties and hereinafter set forth, the parties
hereto do covenant, promise and agree as follows:

FIRST: Vendor's Scope of Supply. Vendor and Owner agree that the Vendor’s scope of
supply under this Contract will be as set forth in Project Purchase Orders issued by the Owner under this
Contract. Except to the extent that the Owner has issued a Project Purchase Order, the Owner shall
have no liability under this Contract.

SECOND: Time of Commencement and Completion. Vendor agrees to furnish and deliver Products
as set forth in each Project Purchase Order in accordance with the Delivery Date(s) and Delivery
Schedule set forth therein.

THIRD: Owner’s Remedy for Delays. Vendor further agrees that if it shall fail to deliver
Products strictly in accordance with the Delivery Schedule and Delivery Dates as set forth in each Project
Purchase Order, then the Vendor shall be liable to the Owner for any actual damages incurred by the
Owner as a result, and agrees to a deduction from any funds due to the Vendor from the Owner, in the
amount of such damages.

FOURTH: Payments to Vendor. The Owner agrees, in consideration of the performance by the
Vendor of the scope of supply described in each Project Purchase Order, the corresponding Purchase
Order Price as set forth on the face of the Project Purchase Order, payment to be made as set forth in the
General Conditions; provided, however, that deductions from or additions to said sum to be paid will be
made under the circumstances and upon the basis set forth in the General Conditions.

It is agreed that if quantity of Products to be supplied shall be increased or decreased, additions to or
deductions from the corresponding Purchase Order Price shall be made in the manner set forth in the
General Conditions and further that the Owner shall have no liability, and Vendor shall have and make no
claims for loss of anticipated profits or otherwise, if the quantities of any items of Work actually ordered to
be done shall be less than, or entirely omitted from, those set forth in the Bidding Documents, the General
Conditions and Specifications.

StudioJAED Architects & Engineers STANDARD FORM OF AGREEMENT BETWEEN
OWNER AND CONTRACTOR A101-2017
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FIFTH: No Liens. The Vendor will not at any time suffer or permit any lien, attachment or
other encumbrance, under any laws of this State or any other State or Commonwealth, or the Federal
Government, by any persons whomsoever to be put or remain on the building or premises into or upon
which any Work is done or materials are furnished under this Contract, or by reason of any other claim or
demand against the Vendor. The Vendor will not put any materials on said building or premises to which
he has not obtained absolute title. Until it is removed, any such lien, attachment, or other encumbrance
or claims of a third party shall entitle the Owner to withhold payment otherwise owing under or by virtue of
this Contract in an amount equal to two times the amount of such lien, attachment, encumbrance. or
claim, and in the event that same is not removed, Owner may remove the same at the expense, including
legal fees, of the Vendor.

SIXTH: Warranty, Remedy of Defects. The Vendor covenants and agrees to remedy
without cost to the Owner, any defect in the Products work which may develop within the period of the
warranty furnished by the Vendor under the Contract Documents.

SEVENTH: Modifications to Contract. Modifications or changes in this Contract shall not be made
except by written instrument, duly authorized by the Owner, as more fully provided in the Conditions.

EIGHTH: Governing Law. The Contract shall be governed.as to its construction, interpretation and
application, by the laws of the State of Delaware , notwithstanding the applicability of any other laws
under the principles of conflicts of laws.

NINTH: Definitions. Terms used in this Contract which are defined in the General
Conditions shall have the meanings set forth in the General Conditions.

TENTH: Binding Nature: Assignability. This Contract shall be binding on the parties hereto, their
successors and permitted assigns and shall not be assignable except by the written instrument executed
by all parties hereto.

ELEVENTH: Contract Documents: Integration. Each and every one of the Contract Documents is
hereby incorporated into and made part of this Contract to the same extent as if it was fully set forth
herein. The Contract represents the entire agreement of the Owner and the Vendor with respect to the
Vendors scope of supply, and supersedes all prior negotiations, representations or agreements, either
written or oral.

TWELFTH: Notwithstanding anything contained in any of the Contract Documents to the contrary, (a)
all products must be shipped F.O.B. destination to the Project Contractor at the Project Site Location, and
(b) all risk of loss or damage to the Products procured under the Contract, or any part thereof, prior to
both (i) delivery of such Products to the Project Contractor at the Project Site location and (ii) inspection
and written acceptance of such Products by the Project Contractor after delivery to the Project Site
Location, shall be borne by the Vendor. Prior to shipment, the Vendor shall contact the Project
Contractor to confirm shipping information. Any loss or damage to any such Product incurred at any time
prior to both (a) delivery of such Products to the Project Contractor at the Project Site location and (b)
inspection and written acceptance of such Products by the Project Contractor after deliver to the Project
Site location shall not alleviate the Vendor from the conformance with the terms and conditions of the
Contract. Unless the Contract specified otherwise the Vendor shall ship all Products in accordance with
the following instructions:

(a) Shipments to the Vendor or its subcontractors must include packing sheets containing the
Owner’s Contract No., Project Purchase Order No., description and quantity of Products shipped, part
number or size, if applicable, and appropriate evidence of inspections. The Vendor shall not include
vermiculite or other hazardous substances in any packing included with the Products shipped. Products
shipped on the same day must be consolidated on one bill of lading or airbill unless the Owner authorizes
otherwise. The total number of shipping containers must be referenced on all shipping documents.

Red Clay Consolidated School District Major Capital Program Generator Pre-Purchase
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(b) The Vendor shall label each shipping container with the Contract No., the Project Purchase
Order No., and the number that each container represents of the total number being shipped (e.g., Box 1
of 2, Box 2 of 2).

(c) The Vendor shall include copies of documentation supporting prepaid freight charges (e.g.,
carrier invoices or UPS shipping log/manifest), if any, with its invoices.

(d) If the Vendor is unable to comply with the shipping instructions in the Contract, the Vendor
shall promptly notify the Owner and the Architect/Engineer of Record.

Thirteenth: Delivery. All Products shall be delivered in good condition, complete and ready for operation
or use, and in conformity with all of the requirements of the Contract. The Vendor shall coordinate with
the Project Contractor at the Project Site location at 14 days in advance to arrange for receipt, inspection
and acceptance of the Products as set forth in Section TWELFTH above.

Red Clay Consolidated School District Major Capital Program Generator Pre-Purchase
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IN WITNESS WHEREOF, the parties hereto have executed this Contract the day and year aforesaid
written.

RED CLAY CONSOLIDATED SCHOOL DISTRICT

By:

Title:

By:

Title:

VENDOR (Individual)

Witness:
By:
Name: Name:
Address:
VENDOR (Partnership)
Witness:
By:
Name: Name:
Address:
VENDOR (Corporation)
Witness:
By:
Name: Name:
Address:
(Corporate Seal)
Red Clay Consolidated School District Major Capital Program Generator Pre-Purchase

May 22, 2025



STATE OF DELAWARE DIVISION OF FACILITIES MANAGEMENT

[Sample of Purchase Order Form is available by Request from Red Clay
Consolidated School District]
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SECTION 00 54 13

SUPPLEMENT TO AGREEMENT BETWEEN OWNER AND CONTRACTOR A101-2017

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017.
Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered portions of the Standard Form
of Agreement shall remain in effect.

ARTICLE 3: DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION
3.1 Delete paragraph 3.1 in its entirety and replace with the following:

“The date of Commencement of the Work shall be a date set forth in a notice to proceed
issued by the Owner.”

ARTICLE 5: PAYMENTS

5.1 PROGRESS PAYMENTS

5.1.3 Delete paragraph 5.1.3 in its entirety and replace with the following:
“Provided that a valid Application for Payment is received by the Architect that meets all
requirements of the Contract, payment shall be made by the Owner not later than 30

days after the Owner receives the valid Application for Payment.”

5.3 Insert the interest rate of “1% per month not to exceed 12% per annum.”

ARTICLE 6: DISPUTE RESOLUTION

6.2 BINDING DISPUTE RESOLUTION
Check the box “Other” — and add the following sentence:
"Any remedies available in law or in equity."

ARTICLE 7: TERMINATION or SUSPENSION

7111 Delete paragraph 7.1.1.1 in its entirety.

ARTICLE 8: MISCELLANEOUS PROVISIONS

8.4 Delete paragraph 8.4 in its entirety and replace with the following:

“The Contractor’s representative shall not be changed without ten days written notice to the
Owner.”

END OF SECTION

StudioJAED Architects & Engineers SUPPLEMENT TO AGREEMENT
BETWEEN OWNER AND CONTRACTOR A101-2017
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SECTION 00 54 14

SUPPLEMENT TO A101-2017 — EXHIBIT A — INSURANCE AND BONDS

The following supplements modify the “Standard Form of Agreement Between Owner and Contractor,” AIA Document A101-2017 Exhibit
A Insurance and Bonds. Where a portion of the Standard Form of Agreement is modified or deleted by the following, the unaltered
portions of the Standard Form of Agreement shall remain in effect.

ARTICLE A.2 OWNER’S INSURANCE
A.2.1 General

Delete paragraph A.2.1 in its entirety.
A.2.2 Liability Insurance

Delete paragraph A.2.2 in its entirety, except in the case of school projects this paragraph shall
remain.

A23 Required Property Insurance
Delete paragraph A.2.3 in its entirety.
A24 Optional Extended Property Insurance
Delete paragraph A.2.4 in its entirety.
A.25 Other Optional Insurance
Delete paragraph A.2.5 in its entirety.
ARTICLE A.3 CONTRACTORS INSURANCE AND BONDS
A.3.1.1  Strike the last sentence of the paragraph.
A.3.1.3 Additional Insured Obligations
In the first sentence after “coverage to include (1)” delete “(1) the Owner,”.

Strike the remainder of the first sentence beginning at the semicolon “; and (2) the Owner” through
the end of the sentence.

Delete the second sentence in its entirety.

A.3.2.2.1 Insert “$1,000,000.00” in the blank for each occurrence.
Insert “$3,000,000.00” in the blank for general aggregate.
Insert “$3,000,000.00” in the blank for aggregate for products-completed operations hazard.

A.3.2.3 Insert“$1,000,000.00” in the blank for per accident.
A.3.26 Insert“$500,000.00” in the blank for each accident.
Insert “$500,000.00” in the blank for each employee.

StudioJAED Architects & Engineers SUPPLEMENT TO A101-2017 — EXHIBIT A -
INSURANCE AND BONDS
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May 22, 2025
Insert “$500,000.00” in the blank for policy limit.
A.3.2.8 Insert“$1,000,000.00” in the blank for per claim.
Insert “$3,000,000.00” in the blank for in the aggregate.
A.3.2.9 Insert“$1,000,000.00” in the blank for per claim.
Insert “$3,000,000.00” in the blank for in the aggregate.
A.3.2.10 Insert “$2,000,000.00” in the blank for per claim.
Insert “$4,000,000.00” in the blank for in the aggregate.
A.3.2.11 Strike in its entirety.
A.3.2.12 Strike in its entirety.
A.3.3.2.1 Delete paragraph 3.3.2.1 in its entirety
A.3.3.2.2 Strike in its entirety.
A.3.3.2.3 Insert “$1,000,000.00” in the blanks for per claim.
Insert “$3,000,000.00” in the blanks for in the aggregate.
A34 Insert the actual contract price in both the Payment Bond and the Performance Bond Penal Sum

blanks. It must be 100% of the contract price.

Strike the last sentence in this section and replace with “Payment and Performance Bonds shall be
in the standard form issued by the Delaware Office of Management and Budget.”

END OF SECTION

SUPPLEMENT TO A101-2017 — EXHIBIT A - StudioJAED Architects & Engineers
INSURANCE AND BONDS
005414 -2 Project No. 24079



Red Clay School Consolidated School District Major Capital Program Generator Pre-Purchase
May 22, 2025

STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PERFORMANCE BOND
Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, ,-as principal
(“Principal”), and , a corporation, legally

authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound
unto the Office of Management and Budget, Division of Facilities Management (“Owner”), in the
amount of (3 ), to be paid to Owner, for which payment well and
truly to be made, we do bind ourselves, our and each and every of our heirs, executors,
administrations, successors and assigns, jointly and severally, for and in the whole, firmly by these
presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. 4-23-01 dated the day
of , 20 (the “Contract”), which Contract is incorporated herein by reference, shall
well and truly provide and furnish all materials, appliances and tools and perform all the work
required under and pursuant to the terms and conditions of the Contract and the Contract
Documents (as defined in the Contract) or any changes or modifications thereto made as therein
provided, shall make good and reimburse Owner sufficient funds to pay the costs of completing the
Contract that Owner may sustain by reason of any failure or default on the part of Principal, and
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of
or by reason of the performance of the Contract and for as long as provided by the Contract; then
this obligation shall be void, otherwise to be and remain in full force and effect.

Surety, for value received, hereby stipulates and agrees, if requested to do so by Owner, to fully
perform and complete the work to be performed under the Contract pursuant to the terms,
conditions and covenants thereof, if for any cause Principal fails or neglects to so fully perform and
complete such work.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of
time, modification, omission, addition or change in or to the Contract or the work to be performed
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and other

StudioJAED Architects & Engineers PERFORMANCE BOND
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transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.

Surety hereby stipulates and agrees that no modifications, omissions or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOQOF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these presents
to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
SURETY
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
PERFORMANCE BOND StudioJAED Architects & Engineers

006113.13-2 Project No. 24079



Red Clay Consolidated School District Major Capital Program Generator Pre-Purchase
May 22, 2025

STATE OF DELAWARE
OFFICE OF MANAGEMENT AND BUDGET

PAYMENT BOND
Bond Number:
KNOW ALL PERSONS BY THESE PRESENTS, that we, , as principal
(“Principal”), and , a corporation, - legally

authorized to do business in the State of Delaware, as surety (“Surety”), are held and firmly bound
unto the Department of Management and Budget, Division of Facilities Management (“Owner”),
in the amount of $ ), to be paid to Owner, for which payment
well and truly to be made, we do bind ourselves, our and each and every of our heirs, executors,
administrations, successors and assigns, jointly and severally, for and in the whole firmly by these
presents.

Sealed with our seals and dated this day of , 20

NOW THE CONDITION OF THIS OBLIGATION IS SUCH, that if Principal, who has been
awarded by Owner that certain contract known as Contract No. 4-23-01 dated the day of
, 20 (the “Contract”), which Contract is incorporated herein by reference, shall
well and truly pay all and every person furnishing materials or performing labor or service in and
about the performance of the work under the Contract, all and every sums of money due him, her,
them or any of them, for all such materials, labor and service for which Principal is liable, shall
make good and reimburse Owner sufficient funds to pay such costs in the completion of the
Contract as Owner may sustain by reason of any failure or default on the part of Principal, and
shall also indemnify and save harmless Owner from all costs, damages and expenses arising out of
or by reason of the performance of the Contract and for as long as provided by the Contract; then
this obligation shall be void, otherwise to be and remain in full force and effect.

Surety, for value received, for itself and its successors and assigns, hereby stipulates and agrees that
the obligation of Surety and its bond shall be in no way impaired or affected by any extension of
time, modification, omission, addition or change in or to the Contract or the work to be performed
thereunder, or by any payment thereunder before the time required therein, or by any waiver of any
provisions thereof, or by any assignment, subletting or other transfer thereof or of any work to be
performed or any monies due or to become due thereunder; and Surety hereby waives notice of any
and all such extensions, modifications, omissions, additions, changes, payments, waivers,
assignments, subcontracts and transfers and hereby expressly stipulates and agrees that any and all
things done and omitted to be done by and in relation to assignees, subcontractors, and other
transferees shall have the same effect as to Surety as though done or omitted to be done by or in
relation to Principal.

Surety hereby stipulates and agrees that no modifications, omission or additions in or to the terms
of the Contract shall in any way whatsoever affect the obligation of Surety and its bond.

StudioJAED Architects & Engineers PAYMENT BOND
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Any proceeding, legal or equitable, under this Bond may be brought in any court of competent
jurisdiction in the State of Delaware. Notices to Surety or Contractor may be mailed or delivered
to them at their respective addresses shown below.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hand and seals, and such
of them as are corporations have caused their corporate seal to be hereto affixed and these presents
to be signed by their duly authorized officers, the day and year first above written.

PRINCIPAL
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
SURETY
Name:
Witness or Attest: Address:
By: (SEAL)
Name: Name:
Title:
(Corporate Seal)
PAYMENT BOND StudioJAED Architects & Engineers
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APPLICATION AND CERTIFICATE FOR PAYMENT FORMS

The Application and Certificate for Payment are as stated in the American Institute of Architects
Document AIA G702 & AIA G703 (1992 version) entitled Application and Certificate for Payment and is
part of this project manual as if herein written in full. A draft sample has been included for reference.

StudioJAED Architects & Engineers APPLICATION AND CERTIFICATE FOR PAYMENT
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SECTION 00 65 01

CLOSEOUT DOCUMENT CHECKLIST

Project: Major Capital Program Pre-Purchase Services

Date:

1. 2 original Form G704 Substantial Completion

2. 2 original Form G706 Affidavit of Payment of Debts and Claims

3. 2 original Form 706A Release of Liens Contractor / Subcontractor

4. 2 original Form 707 Consent of Surety Company

5. 3 original Final Payment App

6. Meeting Minutes

7. General Correspondence

8. Certificate of Occupancy

9. Environmental Certificates

10. 2 original of Warranties ( Letter of Guarantee and Warranty Info)

11. 2 O&M Manuals

12. 2 Hard Copy of As-Built Drawings

13. 2 sets of drawing discs. Updated CAD files

14. Occupancy Permits

15. Test & Balancing Reports

16. Field Reports/Inspection Reports

17. Pest Control Final Inspection Report & Warranty (Slabs over 400SF)

18. 2 original Substantial Completion Form

19. 2 sets of Record Shop Drawings and.submittals

20. Affidavit of Discharge of State Tax Liability

21. Copy of completed final punch list signed off on by Owner’'s Rep

22. Punch list Closeout Letter.

END OF SECTION

StudioJAED Architects & Engineers CLOSEOUT DOCUMENT CHECKLIST
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SECTION 00 72 13

GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION
A201-2017

The General Conditions of this Contract are as stated in the American Institute of Architects Document AIA
A201 (2017 Edition) entitled General Conditions of the Contract for Construction as revised by the
Supplementary General Conditions and is part of this project manual as if herein written in full.

StudioJAED Architects & Engineers GENERAL CONDITIONS OF THE CONTRACT
FOR CONSTRUCTION A201-2017
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SECTION 0073 13

SUPPLEMENTARY GENERAL CONDITIONS A201-2017

The following supplements modify the “General Conditions of the Contract for Construction,” AIA Document A201-2017. Where a portion
of the General Conditions is modified or deleted by the Supplementary Conditions, the unaltered portions of the General Conditions shall
remain in effect.

TABLE OF ARTICLES

1. GENERAL PROVISIONS

2. OWNER

3. CONTRACTOR

4. ADMINISTRATION OF THE CONTRACT

5. SUBCONTRACTORS

6. CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS
7. CHANGES IN THE WORK

8. TIME

9. PAYMENTS AND COMPLETION

10. PROTECTION OF PERSONS AND PROPERTY

1. INSURANCE AND BONDS

12. UNCOVERING AND CORRECTION OF WORK

13. MISCELLANEOUS PROVISIONS

14. TERMINATION OR SUSPENSION OF THE CONTRACT

15. CLAIMS AND DISPUTES

StudioJAED Architects & Engineers SUPPLEMENTARY GENERAL CONDITIONS
Project No. 24079 007313-1
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ARTICLE 1: GENERAL PROVISIONS

1.1

1.1.1

1.2

1.2.1.1

BASIC DEFINITIONS
THE CONTRACT DOCUMENTS
Strike the last sentence of Section 1.1.1 in its entirety and replace with the following:

“The Contract Documents also include Advertisement for Bid, Instructions to Bidder, sample
forms, the Bid Form, the Contractor’'s completed Bid and the Award Letter.”

Add the following Section:

“1.1.1.1 In the event of conflict or discrepancies among the Contract Documents, the
Documents prepared by the State of Delaware, Division of Facilities Management shall take
precedence over all other documents.

Before the Vendor commences performance under the Contract, the Vendor shall check the
Specifications and should any errors, discrepancies, ambiguities or omissions be found in the
Specifications the Vendor shall notify the Architect/Engineer of Record, in writing,
immediately. The Architect/Engineer of Record shall direct the Vendor as to how to proceed.
Any Products furnished after such discovery, but prior to receipt of written direction from the
Architect/Engineer of Record, shall be at the sole risk of the Vendor . The Vendor shall not
take advantage of any error, omission, or discrepancy in the Specifications or the Contract
Documents.

Products, material, equipment, supplies, components, other products, and workmanship
specified by reference to the number, symbol, or title of a published standard must comply
with the latest edition or revision thereof and all amendments and supplements thereto in
effect on the date of Invitation for Bids for the Contract, except where a specific issue is
specified. In case of a conflict between the Specifications and the standard referred to, the
Specifications shall govern. The Owner will not give consideration to any claimed ignorance
of a cited standard. Vendor is responsible to be knowledgable and familiar with its own
trade's generally accepted, published standards of quality and workmanship.

LT ”

The words “as'shown,” “as indicated,” “as detailed,” and all words of similar import must be
understood to refer to the Specifications and Bidding Documents, unless otherwise expressly
provided.”

INITIAL DECISION MAKER

Strike the last sentence of Section 1.1.8 in its entirety and add the following to the end of the
remaining sentence:

“and certify termination of the Agreement under Section14.2.2.”
CORRELATION AND INTENT OF THE CONTRACT DOCUMENTS
Insert “if possible” at the end of the second sentence.

Add the following Sections:

SUPPLEMENTARY GENERAL CONDITIONS StudioJAED Architects & Engineers
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“1.24 In the case of an inconsistency between the Drawings and the Specifications,
or within either document not clarified by addendum, the better quality or greater quantity of
work shall be provided in accordance with the Architect’s interpretation.”

“1.2.5The word “PROVIDE” as used in the Contract Documents shall mean “FURNISH AND
INSTALL” and shall include, without limitation, all labor, materials, equipment, transportation,
services and other items required to complete the Work.”

“1.2.6 The word “PRODUCT” as used in the Contract Documents means all materials,
systems and equipment.”

1.5 OWNERSHIP AND USE OF DRAWINGS, SPECIFICATIONS AND OTHER INSTRUMENTS
OF SERVICE

Strike Section 1.5.1 in its entirety and replace with the following:

“All pre-design studies, drawings, specifications and other documents, including those in
electronic form, prepared by the Architect under this Agreement are, and shall remain, the
property of the Owner whether the Project for which they are made is executed or not.

Such documents may be used by the Owner to construct one or more like Projects without the
approval of, or additional compensation to, the Architect. The Contractor, Subcontractors, Sub-
subcontractors, and Material or Equipment Suppliers are authorized to use and reproduce
applicable portions of the Drawings, Specifications and other documents prepared by the
Architect and the Architect’'s consultants appropriate to and for use in the execution of their Work
under the Contract Documents. They are not to be used by the Contractor or any Subcontractor,
Sub-subcontractor or Material and Equipment Supplier on other Projects or for additions to this
Project outside the scope of the Work without the specific written consent of the Owner, Architect
and Architect’s consultants.

The Architect shall not be liable for injury or damage resulting from the re-use of drawings and
specifications if the Architect is not involved in the re-use Project. Prior to re-use of construction
documents for a Project in which the Architect is not also involved, the Owner will remove from
such documents all identification of the original Architect, including name, address and
professional seal or stamp.”
Strike Section 1.5.2 in its entirety.

1.7 DIGITAL DATA USE AND TRANSMISSION
Strike Section 1.7 in its entirety and replace with the following:
“The parties shall agree upon protocols governing transmission and use of Instruments of
Service or any other information or documentation in digital form.”

1.8 BUILDING INFORMATION MODELS USE AND RELIANCE

Strike Section 1.8 in its entirety.

ARTICLE 2: OWNER
2.2 EVIDENCE OF THE OWNERS FINANCIAL ARRANGEMENTS

Strike Section 2.2 in its entirety.

StudioJAED Architects & Engineers SUPPLEMENTARY GENERAL CONDITIONS
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2.3.3

234
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INFORMATION AND SERVICES REQUIRED OF THE OWNER

Strike 2.3.3 in its entirety.

Add the following sentence at the end of the paragraph:

“The Contractor, at their expense shall bear the costs to accurately identify the location of all
underground utilities in the area of their excavation and shall bear all cost for any repairs
required, out of failure to accurately identify said utilities.”

Strike Section 2.3.6 in its entirety and replace with the following:

“2.3.6 The Contractor shall be furnished free of charge (1) electronic set of the Drawings and
Project Manuals. Additional sets will be furnished at the cost of reproduction, postage and
handling.”

OWNER’S RIGHT TO CARRY OUT THE WORK

Add “, except as outlined in Section 3.15” after the reference to “Article 15" at the end of the
last sentence of the Section.

ARTICLE 3: CONTRACTOR

3.2

3.2.2

324
3.24

3.3

3.4

REVIEW OF CONTRACT DOCUMENTS AND FIELD CONDITIONS BY CONTRACTOR

Add “and Owner” after “report to the Architect” in the second sentence.

Strike “subject to Section 15.1.7” in the second sentence.
Strike the third sentence.

SUPERVISION AND CONSTRUCTION PROCEDURES
Add the following Sections:

“3.3.2.1 The Contractor shall immediately remove from the Work, whenever requested to
do so by the Owner, any person who is considered by the Owner or Architect to be incompetent
or disposed to be so disorderly, or who for any reason is not satisfactory to the Owner, and that
person shall not again be employed on the Work without the consent of the Owner or the
Architect.”

“3.3.4 The Contractor must provide suitable storage facilities at the Site for the proper protection
and safe storage of their materials, or as otherwise identified by the specifications. Consult the
Owner and the Architect before storing any materials.”

“3.3.5 When any room is used as a shop, storeroom, office, etc., by the Contractor or
Subcontractor(s) during the construction of the Work, the Contractor making use of these areas
will be held responsible for any repairs, patching or cleaning arising from such use.”

LABOR AND MATERIALS

Add the Following Sections:
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“3.4.4 Before starting the Work, each Contractor shall carefully examine all preparatory Work
that has been executed to receive their Work. Check carefully, by whatever means are required,
to insure that its Work and adjacent, related Work, will finish to proper contours, planes and
levels. Promptly notify the Architect & Owner of any defects or imperfections in preparatory
Work which will in any way affect satisfactory completion of its Work. Absence of such
notification will be construed as an acceptance of preparatory Work and later claims of defects
will not be recognized.”

“3.4.5 Under no circumstances shall the Contractor’'s Work proceed prior to preparatory Work
having been completely cured, dried and/or otherwise made satisfactory to receive this Work.
Responsibility for timely installation of all materials rests solely with the Contractor responsible
for that Work, who shall maintain coordination at all times.”

35 WARRANTY
Add the following Sections:

“3.5.3 The Contractor will guarantee all materials and workmanship against original defects,
except injury from proper and usual wear when used for the purpose intended, for two years
after Acceptance by the Owner, and will maintain all items in perfect condition during the period
of warranty.”

“3.5.4 Defects appearing during the period of warranty will be made good by the Contractor at
his expense upon demand of the Owner, it being required that all work will be in perfect condition
when the period of warranty will have elapsed.”

“3.5.5 Upon notification by the Owner of a defect covered by the Contractor’s warranty, the
Contractor shall respond within 4 hours of the notification.”

“3.5.6 In addition to the General Warranty there are other warranties required for certain items for
different periods of time than the two years as above, and are particularly so stated in that part of
the specifications referring to same. The said warranties will commence at the same time as the
General Warranty.”

“3.5.7 If the Contractor fails to remedy any failure, defect or damage within a reasonable time
after receipt of notice, the Owner will have the right to replace, repair, or otherwise remedy the
failure, defect or damage at the Contractor’'s expense.”

3.8 ALLOWANCES
Add the following Section:

“3.8.1.1 For costs to be covered under a project allowance, (included in the schedule of
values) the Contractor shall submit a summary of those costs anticipated and an Allowance
Access Authorization Form to the Architect and Owner, reflecting the projected costs. The
Allowance Access Authorization Form must be signed by the Owner prior to initiating any work
associated with the allowance.”

3.10 CONTRACTOR’S CONSTRUCTION AND SUBMITTAL SCHEDULES
3.10.1 Add “estimated” after “and the” and before “date of” in the second sentence.
3.10.2 Strike “and thereafter as necessary to maintain a current submittal schedule” in the first
sentence.
3.1 DOCUMENTS AND SAMPLES AT THE SITE
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Add the following Sections:

“3.111 During the course of the Work, the Contractor shall maintain a record set of
drawings on which the Contractor shall mark the actual physical location of all piping, valves,
equipment, conduit, outlets, access panels, controls, actuators, including all appurtenances that
will be concealed once construction is complete, etc., including all invert elevations.”

“3.11.2 At the completion of the project, the Contractor shall obtain a set of the conformed
contract drawings from the Architect, and neatly transfer all information outlined in 3.11.1 to
provide a complete record of the as-built conditions.”
“3.11.3 Upon completion of the work noted in 3.11.2 the contractor shall schedule a
meeting with the Architect/Engineer and Owner to review the final record drawings and closeout
documents prior to submission. After this meeting the Contractor shall make adjustments per
the review, and submit one (1) original markup and (2) copies of the red line drawings (as-built
conditions, to the Owner and one (1) print to the Architect. In addition, attach one complete set of
the as-built documents to each of the Operating and Maintenance Instructions/Manuals. The
Contractor will include (2) USB drives, each containing all “red line drawings (as-built) and
Closeout Documents properly tabbed in accordance with closeout requirements as defined
elsewhere in the contract documents.”

3.12 SHOP DRAWINGS, PRODUCT DATA AND SAMPLES

3.12.10.2  Strike “If the Contract Documents require” from the beginning of the sentence.

3.12.10.2  Strike “to” between “professional” and certify” and replace with “shall”.

3.17 Insert “indemnify and” between “shall” and “hold” in the second sentence.

ARTICLE 4: ADMINISTRATION OF THE CONTRACT

4.2 ADMINISTRATION OF THE CONTRACT

427 Strike the first sentence and replace with the following:
“The Architect will review and approve or take other appropriate action upon the Contractor’s
submittals such as Shop Drawings, Product Data and Samples for the purpose of checking for
conformance with the Contract Documents.”

427 Strike the second sentence and replace with the following:
“The Architect’s action will be taken with such reasonable promptness as to cause no delay in
the Work in the activities of the Owner, Contractor or separate Contractors, while allowing
sufficient time in the Owner’s professional judgment to permit adequate review.”

Add the following Section:

“4.2.10.1 There will be no full-time Project Representative provided by the Owner or
Architect on this project.”

“4.2.13 Add “and in compliance with all local requirements.” to the end of the sentence.”

ARTICLE 5: SUBCONTRACTORS
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5.2 AWARD OF SUBCONTRACTS AND OTHER CONTRACTS FOR PORTIONS OF THE WORK
5.2.3 Strike Section 5.2.3 in its entirety and replace with the following:

“If the Owner or Architect has reasonable objection to a person or entity proposed by the
Contractor, the Contractor shall propose another to whom the Owner or Architect has no
reasonable objection, subject to the statutory requirements of 29 Delaware Code §
6962(d)(10)b.3 and 4.”

524 Strike Section 5.2.4 in its entirety and replace with the following:

"The Contractor may not substitute any Subcontractor listed in its Bid unless the Contractor
complies with the requirements of 29 Delaware Code § 6962(d)(10)b.3 and 4. Failure to comply
with this requirement shall subject the Contractor to a penalty as outlined in Section 5.2 of the
Owner’s General Requirements.”

Add the following Section:

“5.2.5 The Contractor shall comply and shall ensure all Subcontractors comply with all
requirements for drug testing as set forth in TITLE 19 LABOR

DELAWARE ADMINISTRATIVE CODE 4000 Office of Management and Budget 4100 Division
of Facilities Management 4104 Regulations for the Drug Testing of Contractor and
Subcontractor Employees Working on Large Public Works Projects.”

ARTICLE 6: CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS

6.1 OWNER’S RIGHT TO PERFORM CONSTRUCTION AND TO AWARD SEPARATE
CONTRACTS

6.1.1 Strike “and waiver of subrogation” from the end of the second sentence.

6.1.4 Strike Section 6.1.4 in its entirety.

6.2 MUTUAL RESPONSIBILITY

6.2.3 Strike “shall” and replace with “may” in the second sentence.

ARTICLE 7: CHANGES IN THE WORK

(SEE ARTICLE 7: CHANGES IN WORK IN THE STATE OF DELAWARE DIVISION OF
FACILITIES MANAGEMENT GENERAL REQUIREMENTS)

7.3.4.1 Strike “and other employee costs approved by the Architect” after “worker’'s compensation
insurance,”

7.3.44  Add “work attributable to the” before “change” at the end of the sentence.

7.4 MINOR CHANGES IN WORK
Add “unless such changes are approved” at the end of the third sentence.

ARTICLE 8: TIME
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8.3
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PROGRESS AND COMPLETION
Add the following Section:
“8.2.1.1 Refer to Project Specifications Section SUMMARY OF WORK for Contract time

requirements.”

After “by the Contractor” strike “and” and insert “to”.

Add the following Section:

“8.2.4 If the Work falls behind the Progress Schedule as submitted by the Contractor, the
Contractor shall employ additional labor and/or equipment necessary to bring the Work into
compliance with the Progress Schedule at no additional cost to the Owner.”

DELAYS AND EXTENSION OF TIME

Strike “binding dispute resolution” and insert “any and all remedies at law or in equity”.

Add the following Section:

“8.3.2.1 The Contractor shall update the status of the suspension, delay, or interruption of
the Work with each Application for Payment. (The Contractor shall report the termination of such

cause immediately upon the termination thereof.) Failure to comply with this procedure shall
constitute a waiver for any claim for adjustment of time or price based upon said cause.”

Strike Section 8.3.3 in its entirety and replace with the following:

8.3.3

“Except in the case of a suspension of the Work directed by the Owner, an extension of time
under the provisions of Section 8.3.1 shall be the Contractor’s sole remedy in the progress of the
Work and there shall be no payment or compensation to the Contractor for any expense or
damage resulting from the delay.”

Add the following Section:

“8.3.4 By permitting the Contractor to work after the expired time for completion of the project,
the Owner does not waive their rights under the Contract.”

ARTICLE 9: PAYMENTS AND COMPLETION

9.2 SCHEDULE OF VALUES
Add the following Sections:
“9.2.1 The Schedule of Values shall be submitted using AIA Document G703, Continuation
Sheet to G702.”
“9.2.2 The Schedule of Values is to include a line item for Project Closeout Document
Submittal. The value of this item is to be no less than 1.5% of the initial contract amount.”
9.3 APPLICATIONS FOR PAYMENT
9.3.1 Strike Section 9.3.1 in its entirety and replace with the following:
SUPPLEMENTARY GENERAL CONDITIONS StudioJAED Architects & Engineers
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“At least ten days before the date established for each progress payment, the Contractor shall
submit to the Architect an itemized Application for Payment prepared in accordance with the
schedule of values for completed portions of the Work. The application shall be notarized, and
supported by all data substantiating the Contractor’s right to payment that the Owner or Architect
require, such as copies of requisitions, and releases and waivers of liens from Subcontractors
and suppliers, and shall reflect retainage.”

Add the following Sections:

“9.3.1.3 Application for Payment shall be submitted on AIA Document G702 “Application
and Certificate for Payment”, supported by AIA Document G703 “Continuation Sheet”.  Said
Applications shall be fully executed and notarized.”

“9.3.4 Until Closeout Documents have been received and outstanding items completed the
Owner will pay 95% (ninety-five percent) of the amount due the Contractor on account of
progress payments.”

“9.3.5 The Contractor shall provide a current and updated Progress Schedule to the Architect
with each Application for Payment. Failure to provide Schedule will be just cause for rejection of
Application for Payment.”

9.5 DECISIONS TO WITHHOLD CERTIFICATION
Add the following Subsections to 9.5.1:
8 failure to provide a current Progress Schedule;
9 a lien or attachment is filed,;
.10  failure to comply with mandatory requirements for maintaining Record Documents.

9.6 PROGRESS PAYMENTS

9.6.1 Strike Section 9.6.1 in its entirety and replace with the following:
“0.6.1 After the Architect has approved and issued a Certificate for Payment, payment shall be
made by the Owner within 30 days after Owner’s receipt of the Certificate for Payment.”

9.6.8 Strike “Provided the Owner has fulfilled its payment obligations under the Contract Documents,”
in the first sentence.

9.7 FAILURE OF PAYMENT
Strike Section 9.7 in its entirety and replace with the following:
“If the Architect does not issue a Certificate for Payment, through no fault of the Contractor,
within fourteen days after receipt of the Contractor’s Application for Payment, or if the Owner
does not pay the Contractor within thirty days after the date established in the Contract
Documents, the amount certified by the Architect, then the Contractor may, upon thirty additional
days’ notice to the Owner and Architect, stop the Work until payment of the amount owing has
been received. The Contract Time shall be extended appropriately and the Contract Sum shall
be increased by the amount of the Contractor’s reasonable costs of shutdown, delay and start-
up, plus interest as provided for in the Contract Documents.”

9.8 SUBSTANTIAL COMPLETION

9.8.3 At the end of Section 9.8.3, add the following sentence:

StudioJAED Architects & Engineers SUPPLEMENTARY GENERAL CONDITIONS
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9.8.5

9.9

9.9.1

9.10.2

9.10.4.4
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“If the Architect is required to make more than 2 inspections of the same portion of work, the
Contractor shall be responsible for all costs associated with subsequent inspections including but
not limited to any Architect’s fees.”

Strike “shall” and insert “may” in the second sentence.
Insert “1/2 of the” after “make payment of” in the second sentence.
PARTIAL OCCUPANCY OR USE

Strike the the first sentence and replace with the following (the remainder of the Section remains
as written):

“The Owner may occupy or use any completed or partially completed portion of the Work at any
stage when such portion is designated by separate agreement with the Contractor, provided
such occupancy or use authorized by public authorities having jurisdiction over the Project.”
Strike “to remain in force after final payment is currently in effect” after “required by the Contract
Documents” and replace with “shall remain in force until final payment is completed” in the first
sentence.

Strike “if permitted by the Contract Documents,”

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.1.1

10.1.2

10.2

10.2.4.1

10.2.5

10.3

10.3.3

SAFETY PRECAUTIONS AND PROGRAMS
Add the following Sections:

Each Contractor shall develop a safety program in accordance with the Occupational Safety and
Health Act of 1970. A copy of said plan shall be furnished to the Owner and Architect prior to the
commencement of that Contractor’s Work.

Each Contractor shall appoint a Safety Representative. Safety Representatives shall be
someone who is on site on-a full time basis. If deemed necessary by the Owner or Architect,
Contractor Safety meetings will be scheduled. The attendance of all Safety Representatives will
be required. Minutes will be recorded of said meetings by the Contractor and will be distributed
to all parties as well as posted in all job offices/trailers etc.

SAFETY OF PERSONS AND PROPERTY
Add the following Section:

As required in the Hazardous Chemical Act of June 1984, all vendors supplying any material that
may be defined as hazardous must provide Material Safety Data Sheets for those products. Any
chemical product should be considered hazardous if it has a caution warning on the label

relating to a potential physical or health hazard, if it is known to be present in the work place, and
if employees may be exposed under normal conditions or in foreseeable emergency situations.
Material Safety Data Sheets shall be provided directly to the Owner, along with the shipping slips
that include those products.

Strike the second sentence in its entirety.
HAZARDOUS MATERIALS AND SUBSTANCES

Strike Section 10.3.3 in its entirety.
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10.3.4 Insert “hazardous” in the last sentence after “handling of such” .

10.3.6 Strike Section 10.3.6 in its entirety.

ARTICLE 11: INSURANCE AND BONDS

11.1 CONTRACTOR’S INSURANCE AND BONDS

11.11 Strike “Owner” from the third sentence.

11.2 OWNER'’S LIABILITY INSURANCE
Strike 11.2 in its entirety, except that in the case of school projects in which case Section 11.2
shall remain.

11.3 WAIVERS OF SUBROGATION

Delete Section 11.3 in its entirety
1.4 LOSS OF USE, BUSINESS INTERRUPTION, AND DELAY IN COMPLETION INSURANCE

Delete Section 11.4 in its entirety

ARTICLE 12: UNCOVERING AND CORRECTION OF WORK

12.2.2 AFTER SUBSTANTIAL COMPLETION

Add the following Section:
“12.2.2.1.1 At any time during the progress of the Work, or in any case where the nature of
the defects will be such that it is not expedient to have corrected, the Owner, at its option, will
have the right to deduct such sum, or sums, of money from the amount of the Contract as it
considers justified to adjust the difference in value between the non-conforming work and that
required under contract including any damage to the structure.”

12.2.21 Strike all references to “one year” or “one-year” and replace with “two years”.

12.2.2.2 Strike “one-year” and replace with “two years”.

12.2.2.3 Strike “one-year” and replace with “two years”.

12.25 Strike “one-year” and replaced with “two years”.

ARTICLE 13: MISCELLANEOUS PROVISIONS

13.1 GOVERNING LAW
Strike the last sentence.
13.4 TESTS AND INSPECTIONS
13.4.1 Strike the last sentence and replace with the following:
StudioJAED Architects & Engineers SUPPLEMENTARY GENERAL CONDITIONS
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“The Owner shall pay for tests, inspections, or approvals where building codes or applicable
laws or regulations prohibit the Owner from delegating their cost to the Contractor.”

INTEREST

Strike “the date payment is due at such rate as the parties may agree upon in writing or, in the
absence thereof, at the legal rate prevailing from time to time at the place where the Project is
located” and replace with “30 days of presentment of the authorized Certificate of Payment at the
annual rate of 12% or 1% per month.”

Insert the following Section:

13.7

13.7.1

13.7.2

13.7.3

13.7.3.1

13.7.3.2.

13.7.3.3

“13.6 CONFLICTS WITH FEDERAL STATUTES OR REGULATIONS

13.6.1 If any provision, specifications or requirement of the Contract Documents conflict
or is inconsistent with any statute, law or regulation of the government of the United State of
America, the Contractor shall notify the Architect and Owner immediately upon discovery.”

PACKING AND SHIPPING
The Vendor shall pack all Products to prevent damage or deterioration.

No charge for packing, boxing, crating, or storage by Vendor will be allowed unless stated
herein. Owner is not responsible for containers or other packing materials for which charge is
made by Vendor if not returned unless such returnable articles are shown on packing lists and
invoices.

Notwithstanding anything contained in any of the Contract Documents to the contrary, (a) all
Products must be shipped F.O.B. destination to the Project Contractor at the project site location,
and (b) all risk of loss or damage to the Products procured under the Contract, or any part
thereof, prior both (i) delivery of such Products to the Project Contractor at the Project Site
Location and (ii) inspection and written acceptance of such Products by the Project Contractor
after delivery to the Project Site location shall be borne by the Vendor . Prior to shipment, athe
vendor shall contact the Project Contractor to confirm shipping information. Any loss or damage
to any such Product incurred at any time prior to both (a) delivery of such Products to the Project
Contractor at the Project Site Location and (b) inspection and written acceptance of such
Products by the Project Contractor after delivery to the Project Site location shall not alleviate the
Vendor from the conformance with the terms and conditions of the Contract. Unless the
Contract specifies otherwise the Vendor shall ship all Products in accordance with the following
instructions:

Shipments by the Vendor or its subcontractors must include packing sheets containing the
Owner's Contract No., Project Purchase Order No. description and quantity of Products shipped,
part number or size, if applicable, and appropriate evidence of inspections. The Vendor shall
not include vermiculite or other hazardous substance in any packing included with the Products
shipped. Products shipped on the same day must be consolidated on one bill-of-lading or airbill
unless Owner authorizes otherwise. The total number of shipping containers must be
referenced on all shipping documents.

The Vendor shall label each shipping container with the Contract No., the Project Purchase
Order No., and the number that each container represents of the total number being shipped
(e.g., Box 1 of 2, Box 2 of 2).

The Vendor shall include copies of documentation supporting prepaid freight charges (e.g.,
carrier invoices or UPS shipping log/manifest), if any, with its invoices.
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13.7.3.4

13.7.3.5

13.8

13.8.1
13.8.1.2

13.8.2
13.8.2.1

13.8.2.2

13.8.3.
13.8.3.1

If the Vendor is unable to comply with the shipping instructions in the Contract, the Vendor shall
promptly notify the Owner and the Architect/Engineer.

All products shall be delivered in good condition, complete and ready for operation or use, and in
conformity with all of the requirements of the Contract. The Vendor shall coordinate with the
Project Contractor at the Project Site Location at least 14 days in advance to arrange for receipt,
inspection, and acceptance of the Product as set forth in Section 13.7.3 above.

TIME

Delivery Schedule.

It is understood and agreed that TIME IS OF THE ESSENCE OF THE CONTRACT AND EACH
PROJECT PURCHASE ORDER ISSUED PURSUANT TO THE CONTRACT, and the Vendor
agrees to perform its obligations under the Contract in a timely manner and to prosecute the
same with all due diligence, so as to deliver the Products and complete any related work or
services in strict accordance with the Delivery Schedule specified in the Project Purchase Order.

Delays; Force Majeure.

Vendor shall in the event of a delay or threat of delay, due to any cause in the production or
delivery of Products hereunder, immediately notify Owner and shall include with such notice all
relevant information with respect to such delay or threatened delay. Vendor shall be liable for
any damages resulting from failure to make delivery within the time called for by the Project
Purchase Order or by any written instructions of Owner, except where: (i) such delay in delivery
shall be due to causes beyond the reasonable control of Vendor , and (ii) Vendor notifies Owner
as aforesaid. If Vendor for any reason cannot comply with the Delivery Schedule, Owner, in
addition to any other rights or remedies available to it by law or under these terms and
conditions, may terminate the corresponding Project Purchase Order or cancel any shipments
thereunder without further liability to Vendor . The phrase “cause which is beyond the Vendor ’s
control” is hereby limited to causes that satisfy all of the following four elements:

(@) It must be a cause not reasonably expected to occur in connection with or during the
performance of the Contract;

(b) It mustin no way directly or substantially be caused by an act or omission of the Vendor, a
subcontractor or any of their agents;

(c) It must cause a significant delay in the anticipated Delivery Date, and

(d) It must be a cause that could not have been adequately guarded against by the Vendor by
contractual or legal means.

Any delay or failure of either party to perform its obligations hereunder shall be excused if, and to
the extent that it is caused by an event or occurrence beyond the reasonable control of the party
and without its fault or negligence, such as, by way of example and not by way of limitation, acts
of God, action by any governmental authority (whether valid or invalid), fires, floods, windstorms,
explosions, riots, natural disasters, wars or sabotage, provided that written notice of such delay
(including the anticipated duration of the delay) shall be given by the affected party to the other
party within fourteen (14) days. During the period of such delay or failure to perform by Vendor,
Owner at its option, may purchase Products from other sources and reduce its schedules and/or
releases to Vendor by such quantities, without any liability to Vendor , or have Vendor provide
the Products from other sources in quantities and at times requested by Owner and at the price
set forth in the Contract or any agreed-upon amendment hereto. If requested by the Owner,
Vendor shall, within ten (10) days of such request, provide adequate assurances that the delay
shall not exceed thirty (30) days. If the delay lasts more than thirty (30) days or Vendor does
not provide adequate assurance that the delay will cease within thirty (30) days, Owner may
immediately cancel the corresponding Project Purchase Order, without any further liability to
Vendor.

Notice of Delay.
A request for extending the time in the Delivery Schedule due to an unavoidable delay must be
made in writing and submitted to the Managing Architect and the Architect/Engineer of Record
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13.8.3.3

13.8.4
13.8.4.1

13.8.5.
13.8.5.1
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within seven days after the delay commences. No time extension will be granted for the period
between the time when notice was required and the time when notice was given. Within 14 days
after such delay, the Vendor shall furnish detailed information concerning the circumstances of
the delay, the number of days actually delayed, the measures taken to prevent or minimize the
delay, and a proposed revised Delivery Schedule. Failure to submit such information will be
sufficient cause for denying the request for an extension of time in the Delivery Schedule. The
Vendor agrees to supply any other reasonable proofs as are requested by the
Architect/Engineer of Record or the Managing Architect to make a decision on the request. The
Architect/Engineer of Record will examine the request and any documents supplied by the
Vendor and will determine if the Vendor is entitled to an extension of the Delivery Schedule.
The Architect/Engineer of Record will notify the Vendor of the decision in writing and that
decision will be final and binding, subject only to the claims and disputes provision Article 13.
The Vendor expressly consents to both the time requirements and notice content requirements
for requesting an extension of the Delivery Schedule set forth in the preceding paragraph. The
Vendor acknowledges that the notice requirements set forth in the preceding paragraph will be
strictly enforced and agrees that any failure on the part of the Vendor to provide notice strictly in
accordance with those requirements constitutes a waiver of the Vendor’s right to seek an
extension of the Delivery Schedule or to submit a dispute to the Owner, under Article 13 hereof.
The Vendor further understands and agrees that, regardless of any case law decision to the
contrary, the notice requirements of the preceding paragraph shall not be diminished or avoided
by any claim on the part of the Vendor that the Architect/Engineer of Record or any other person
acting on behalf of the Owner had actual or constructive knowledge of any request for extension
of time, entitlements to an extension of the time in the Delivery Schedule, or any facts or
circumstances supporting an extension of the time in the Delivery Schedule. The Vendor further
acknowledges that the time requirements and content requirements of the preceding paragraph
have the purpose, among others, of allowingthe Architect/Engineer of Record to evaluate the
requests for an extension of time in the Delivery Schedule contemporaneously with the event
that has been alleged to cause the delay.

The Vendor shall agree or disagree, in writing, with the Architect/Engineer of Record’s decision
within seven days receipt of the decision. If the Vendor and Architect/Engineer of Record agree
on the extension of the Delivery Schedule to be granted, the Architect/Engineer of Record will
request approval of a Change Order from the Owner. If the Owner approves the time extension
request, such approval will be in the form of a signed Change Order. If the Vendor and
Managing Architect do not agree on the time extension to be granted, the Vendor may forward
any time extension request to the Owner for a decision, in accordance with Article 13.

No Damages for Delay.

Except for increases or decreases for escalation as specified in the Contract Documents, the
Vendor will not be entitled to any damages, compensation or adjustment from the Owner,
resulting from any delays.

Acceleration.

Acceleration claims will be considered on a Project by Project basis, only under the following two
circumstances:

(a) The Owner may direct the Vendor in writing to furnish the Products ahead of the schedule
defined in the Delivery Schedule for the Project. The Vendor shall take all reasonable action to
comply with the Owner’s direction. Any request for additional compensation due to acceleration
must be made by a change request submitted to the Architect/Engineer of Record in accordance
with Section 10.2. The Owner will pay the Vendor only for the Vendor 's extra labor costs,
including fringe benefits, insurance, taxes, and subcontractor costs that directly result from the
direction to accelerate. Nothing in the Contract Documents shall be construed as direction by the
Owner to accelerate.

(b)  Ifthe Vendor has requested an extension of the time in the Delivery Schedule, and the
Managing Architect has denied the request, a claim for acceleration will be considered only if it is
later determined that the request was mistakenly denied. The Owner will pay the Vendor only for
the Vendor 's extra labor and material costs, including fringe benefits, insurance and taxes,
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13.8.6
13.8.6.1

that directly result from the denial. The Vendor shall submit a claim for such acceleration within
14 days after the Owner refuses to grant the requested extension.

(c) Inno event will the adjustment of the Delivery Schedule for one Project be construed to
give rise to an acceleration claim or a delay claim on any other Project. In addition, the change
in sequencing of the Projects prior to issuance of Notice to Proceed for each Project, shall not
give rise to an acceleration claim or a delay claim on any other Project.

Time for Changed Work.

If the Owner directs changes to the Vendor’'s Scope of Supply, and if the Vendor requests a time
extension, then the allotted time in the Delivery Schedule may be extended for such reasonable
time as determined by the Managing Architect.

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT

14.1

14114

14.1.3

14.3

14.3.2

14.4

14.4.3

TERMINATION BY THE CONTRACTOR
Insert “, upon the Contractors’ request,” after “furnish to the Contractor”.

Strike “and profit on Work not executed, and” after “as well as reasonable overhead” and
replace with “, profit, and reasonable”

SUSPENSION BY OWNER FOR CONVENIENCE

Strike “Adjustment of the Contract Sum shall include profit”.

TERMINATION BY THE OWNER FOR CONVENIENCE

Strike Section 14.4.3 in its entirety and replace with the following:

“In case of such termination for the Owner’s convenience, the Contractor shall be entitled to

receive payment for Work executed, and reasonable costs incurred by reason of such
termination along with reasonable overhead.”

ARTICLE 15: CLAIMS AND DISPUTES

15.1 CLAIMS

15.1.2 TIME LIMITS ON CLAIMS
Strike the last sentence.

15.1.3 NOTICE OF CLAIM
Strike all references to “21” and replace with “45”.

15.1.5 CLAIMS FOR ADDITIONAL COSTS
Strike the first sentence and replace with the following:
“Contractor shall not proceed to execute any portion of the Work that is subject to the Claim
without prior approval of the costs or method of payment for the costs associated with the
Claim as determined by the Architect and approved by the Owner.”

15.1.7 WAIVER OF CLAIMS FOR CONSEQUENTIAL DAMAGES

StudioJAED Architects & Engineers SUPPLEMENTARY GENERAL CONDITIONS
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Strike Section 15.1.7 in its entirety.
15.2 INITIAL DECISION
15.21 Strike “and binding dispute resolution” in the fourth sentence and replace with “or any and all

remedies at law or in equity”.

15.2.5 Strike Section 15.2.5 in its entirety and replace with the following:
“The Architect will approve or reject Claims by written decision, which shall state the reasons
therefore and shall notify the parties of any change in the Contract Sum or Contract Time or
both. The approval or rejection of a Claim by the Architect shall be subject to mediation and any
or all remedies at law or in equity.”

15.2.6 Strike Section 15.2.6 and its sub-Sections in their entirety.

15.3 MEDIATION

15.3.1 Strike “binding dispute resolution” and replace with “any or all remedies at law or in equity”.

15.3.2 Strike “, shall be administered by the American Arbitration Association in accordance with its
Construction Industry Mediation Procedure in effect on the date of the Agreement,” in the first
sentence.

15.3.2 Strike all references to “binding dispute resolution™ and replace with “any or all remedies at law
and in equity”.

15.3.3 Strike Section 15.3.3 in its entirety.
15.4 ARBITRATION

Strike Section 15.4 and its Subsections in their entirety.

END OF SECTION

SUPPLEMENTARY GENERAL CONDITIONS StudioJAED Architects & Engineers
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SECTION 00 73 46
WAGE RATE DETERMINATION SCHEDULE
The Delaware Department of Labor Division of Industrial Affairs has established the category and
associated prevailing wage rate for this project. The project approved prevailing wage rate determination

schedule follows.

Material Purchase Only. No Labor Involved

StudioJAED Architects & Engineers WAGE RATE DETERMINATION SCHEDULE
Project No. 24079 007346-1
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SECTION 00 81 13

GENERAL REQUIREMENTS
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ARTICLE1: GENERAL

1.1 DEFINITIONS
Term

May 22, 2025

Definition

Addendum:

Architect/Engineer of Record

District

Beneficial Occupancy

Bid

Bid Bond

Bidder

Bidding Documents

Bid Security

Bonds

Change Order

GENERAL REQUIREMENTS
008113-2

Written change to the Bid Documents issued by the District prior to
award of the Contract. Multiple such changes are referred to as
“Addenda.”

The architect or engineer preparing final Construction Documents
for each Project. The Architect/Engineer of Record shall, among its
other duties, make a final determination of the types and quantities
of Products to be used on each Project.

The Red Clay Consolidated School District. The District is also
referred to in the Contract Documents as the “Owner” and includes
the District and its authorized agents and representatives.

The taking possession by the District of a portion of any particular
Project for its use and/or occupancy on other than a temporary or
emergency basis.

A complete and properly signed written proposal of the Bidder,
submitted on the Bid Proposal Form included in the Bid
Documents, to furnish the necessary materials and to perform the
Work in accordance with the Contract Documents and for the sum
stipulated, verified for mathematical correctness in accordance with
the terms set forth in the Instructions to Bidders, supported by the
data called for by the bidding requirements for such Work.

The Bid Bond furnished by the Bidder as Bid Security.

An individual, firm, partnership, corporation or combination thereof,
submitting a Bid for the Contract work.

The documents listed on the Table of Contents, Section A on
which the Bid is based.

The cashier’s check, certified check or U.S. currency, or Bid Bond,
accompanying the Bid submitted by the Bidder, as a guarantee that
the Bidder will enter into the Contract with the District for the
performance of the Work and will furnish all other Bonds and
insurance if the Contract is awarded to it.

The Bid Bond given as Bid Security, if any, and the Performance
Bond and Payment Bond, and any other Bonds required to be
furnished by the Contract Documents.

A written order to the Vendor signed by the District and the Vendor
(except in the case of a Directive Order), issued after execution of
a Contract and pursuant to a Change Order Request, authorizing a
change in the Products to be furnished by the Vendor, or an
adjustment in the Purchase Order Price or the Delivery Schedule,
or other changes in, or a written interpretation of the Contract
Documents. A Change Order may be agreed to by all parties in all
respects or may be a Directive Order.

StudioJAED Architects & Engineers
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Change Order Request

Contract

Contractor

Days

Delivery Date

Delivery Schedule
Project.

Directive Order

Final Completion

Hazardous Materials

StudioJAED Architects & Engineers
Project No. 24079

Major Capital Program Generator Pre-Purchase

A document submitted by the Vendor by the Architect/Engineer of
Record requesting that a Change Order be issued to the Vendor
and describing the events and circumstances giving rise to the
request, the effect that the requested change will have on the
Purchase Order Price and/or the Delivery Schedule.

The Contract Documents

Invitation to Bid

Instructions to Bidders

Bid Proposal

Contract

Project Purchase Order(s)
Performance Bond
Payment Bond

General Conditions
Supplemental General Conditions
General Requirements
Incorporated Forms Therein

Contract Documents

The entity providing the pre-purchased material for this contract.
For the purposes of this contract, Contractor and Vendor shall be
interchangeable and synonymous, and shall not be confused with
“Project Contractor” or “General Contractor”.

Unless otherwise designated, days mean calendar days.

The date or dates measured in weeks after the effective date of the
Notice to Proceed issued by the District by which the Vendor shall
deliver the Products under each Project Purchase Order for the
corresponding Project.

The schedule of all Delivery Dates for Products for each separate

A kind of Change Order resulting where the District wishes to direct
the Vendor to proceed with the performance of changed work prior
to the Project Contractor’s submittal of a Change Order Request or
where the District and the Vendor do not agree that there is a
change being made and which requires the Vendor to perform the
work and maintain records from which to determine whether any
additional costs are incurred or extensions of time are required.

The date upon which the Architect of Record certifies to the District
that the Work of each Project, including Punch List items, has been
completed in accordance with the Contract Documents and that
the District has received all required documents, manuals,
certificates and submittals provided for under the Contract. for each
Project.

Hazardous Materials means any and all materials identified as
hazardous by any federal, state, county or municipal law, statute,
ordinance, order or regulation related to the protection of the
environment or worker safety and health. The term “Hazardous
Materials” is sometimes used interchangeably with the term
“Hazardous Substances”.

GENERAL REQUIREMENTS
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Indicated or As Indicated

Inspector

Invitation to Bid

Notice of Award

Notice to Proceed

Owner

Product or Products

Product Data

Program

Project

Project Contractor

Project Site

Project Purchase Order

GENERAL REQUIREMENTS
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A term meaning, “as shown on the Drawings, as specified in the
Technical Specifications and/or as required by or reasonably
inferable from the Contract Documents.”

An authorized representative of the District, or if authorized by the
District, a representative of the Project Contractor assigned to
make inspections and/or tests of the work performed or being
furnished by the Project Contractor.

The invitation to make a Bid issued by the District to Bidders.

Written notice to the successful Bidder that the District is awarding
the Contract to that Bidder.

Written notice from the District to the Vendor to proceed with the
Work. Separate Notice to Proceed shall be issued for each
separate Project Purchase Order.

The District.

The equipment furnished and delivered by the Vendor pursuant to
the Contract and the separate Project Purchase Orders issued by
the District pursuant to the Contract.

lllustrations, standard schedules, performance charts, instructions,
brochures, diagrams and other information furnished by the Vendor
to illustrate a material, product or system for some portion of the
Work.

The Owner's Major Capital Program for the renovation and
improvement of up to 24 existing schools and construction of one
new school. The Program is comprised of multiple separate
Projects.

All design, construction and other work necessary to construct the
construction, improvements and or renovations at each location.

The individual, firm, partnership or corporation, or combination
thereof, including joint ventures, which, as an independent
contractor, has entered into a contract with the District for the
performance of the work of a particular Project. Vendor shall
deliver the Products to the Project Contractor at the Project Site

The area enclosed within the project limits indicated in the
Drawings and boundaries of local streets and public easements in
which the Project Contractor is to perform the Work under the
Contract, either exclusively or in conjunction with others performing
other work as part of the Project. Products furnished by the Vendor
under each Project Purchase Order shall be delivered to the
respective Project Site.

The purchase order or purchase orders issued by the District for
each separate Project, pursuant to the terms of the Contract.

StudioJAED Architects & Engineers
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Project Purchase Order Modification A written order to the Vendor signed by the District and the Vendor

Project Purchase Order Price

Project Schedule

Samples

Shop Drawings

Specifications

Substantial Completion of the Work

Technical Specifications
interchangeably.

Vendor

StudioJAED Architects & Engineers
Project No. 24079

(except in the case of a Directive Order), issued after execution of
a Project Purchase Order, authorizing a change in the Products to
be furnished by the Vendor, or an adjustment in the Purchase
Order Price or the Delivery Schedule, or other changes in, or a
written interpretation of the Contract Documents.

The price set forth in each of the respective Project Purchase
Orders issued by the District to the Vendor pursuant to the terms of
the Contract. Purchase Order Price can be adjusted only by
written Change Order accompanies by a written Project Purchase
Order Modification.

The schedule for each Project prepared and maintained by the
Project Contractor. The Vendor’s Delivery Schedule shall comply
with the delivery requirements of the Bid Documents and shall be
coordinated with the Project Schedule.

Physical examples which illustrate materials, equipment, fixtures
and workmanship and which establish standards by which the
Work may be judged, provided that the Work is otherwise in
conformity with the Contract Documents.

Drawings, diagrams, illustrations, schedules, performance charts
and other data specifically prepared for the Project by the Vendor
or any subcontractor, manufacturer, supplier or distributor, which
are representative of the quality of materials to be used in the
Products, and which ‘illustrate (a) the proposed fabrication and
assembly of structural elements; and (b) the installation (form, fit,
and attachment details) of materials or equipment and submitted to
the District by the Vendor. Shop Drawings shall be deemed to
include Product Data, literature, and performance and test data.

The portion of the Contract Documents consisting of written
descriptions of materials, equipment, construction systems, design
standards and quality of the Project, and other written directions
and requirements for completing the Work. Specifications are
sometimes referred to as Technical Specifications.

Substantial Completion of the Work for each Project means the
date certified by the Architect of Record and approved by the
District as the date upon which (a) construction is sufficiently
complete in accordance with the Construction Documents and
functionally suitable for its intended purpose; and (b) a certificate of
occupancy has been issued.

The term “Specifications” and “Technical Specifications” are used

The entity providing the pre-purchased material for this contract.
For the purposes of this contract, Contractor and Vendor shall be
interchangeable and synonymous, and shall not be confused with
“Project Contractor” or “General Contractor”.

GENERAL REQUIREMENTS
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1.2 CONTRACT DOCUMENTS

1.21 The intent of the Contract Documents is to include all items necessary for the proper
execution and completion of the Work by the Contractor. The Contract Documents are
complementary and what is required by one shall be as binding as if required by all.
Performance by the Contractor shall be required to an extent consistent with the Contract
Documents and reasonably inferable from them as being necessary to produce the intended
results.

1.2.2 Work including material purchases shall not begin until the Contractor is in receipt of a
bonafide State of Delaware Purchase Order. Any work performed or material purchases
prior to the issuance of the Purchase Order is done at the Contractor’s own risk and cost.

1.3 EQUALITY OF EMPLOYMENT OPPORTUNITY ON PUBLIC WORKS

1.31 For Public Works Projects financed in whole or in part by state appropriation the Contractor
agrees that during the performance of this contract:

1. The Contractor will not discriminate against any employee or applicant for
employment because of race, creed, sex, color, sexual orientation, gender identity
or national origin. The Contractor will take positive steps to ensure that applicants
are employed and that employees are treated during employment without regard
to their race, creed, sex, color, sexual orientation, gender identity or national origin.
Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship. The Contractor agrees to post in conspicuous
places available to employees and applicants for employment notices to be
provided by the contracting agency setting forth this nondiscrimination clause.

2. The Contractor will, in all solicitations or advertisements for employees placed by
or on behalf of the Contractor, state that all qualified applicants will receive
consideration for employment without regard to race, creed, sex, color, sexual
orientation, gender identity or national origin.”

ARTICLE 2: OWNER

(NO ADDITIONAL GENERAL REQUIREMENTS — SEE SUPPLEMENTARY GENERAL
CONDITIONS)

ARTICLE 3: CONTRACTOR /VENDOR

3.1 Subcontracts: Upon approval of Subcontractors, the Contractor/Vendor shall award their
Subcontracts as soon as possible after the signing of their own contract and see that all
material, their own and those of their Subcontractors, are promptly ordered so that the work
will not be delayed by failure of materials to arrive on time.

3.2 The Contractor warrants to the Owner that materials and equipment furnished will be new
and of good quality, unless otherwise permitted, and that the work will be free from defects
and in conformance with the Contract Documents. Work not conforming to these
requirements, including substitutions not properly approved, may be considered defective. If
required by the Owner, the Contractor shall furnish evidence as to the kind and quality of
materials and equipment provided.

GENERAL REQUIREMENTS StudioJAED Architects & Engineers
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3.3

34

35

3.5

3.5.1

3.6

3.7

ARTICLE 4:

41

StudioJAED Architects & Engineers
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Unless otherwise provided, the Contractor shall pay all sales, consumer, use and other
similar taxes, and shall secure and pay for required permits, fees, licenses, and inspections
necessary for proper execution of the Work.

The Contractor shall comply with and give notices required by laws, ordinances, rules,
regulations, and lawful orders of public authorities bearing on performance of the Work. The
Contractor shall promptly notify the Owner if the Drawings and Specifications are observed
to be at variance therewith.

The Contractor shall be responsible to the Owner for the acts and omissions of the
Contractor's employees, Subcontractors and their agents and employees, and other persons
performing portions of the Work under contract with the Contractor.

STATE LICENSE AND TAX REQUIREMENTS

Each Contractor and Subcontractor shall be licensed to do business in the State of
Delaware and shall pay all fees and taxes due under State laws. In conformance with
Section 2503, Chapter 25, Title 30, Delaware Code, "the Contractor shall furnish the
Delaware Department of Finance within ten (10) days after entering into any contract with
a contractor or subcontractor not a resident of this State, a statement of total value of
such contract or contracts together with the names and addresses of the contracting
parties.”

The Contractor shall comply with all requirements set forth in Section 6962, Chapter 69,
Title 29 of the Delaware Code.

During the contract Work, the Contractor and each Subcontractor, shall implement an
Employee Drug Testing Program in accordance with OMB Regulation 4104 -
“Regulations for the Drug Testing of Contractor and Subcontractor Employees Working
on “Large Public Works Projects”. “Large Public Works” is based upon the current
threshold required for bidding Public Works as set by the Purchasing and Contracting
Advisory Council.

ADMINISTRATION OF THE CONTRACT
CONTRACT SURETY
PERFORMANCE BOND AND LABOR AND MATERIAL PAYMENT BOND

All bonds will be required as follows unless specifically waived elsewhere in the Bidding
Documents.

Contents of Performance Bonds — The bond shall be in the form approved by the Office
of Management and Budget. The bond shall be conditioned upon the faithful compliance
and performance by the successful bidder of each and every term and condition of the
contract and the proposal, plans, specifications, and bid documents thereof. Each term
and condition shall be met at the time and in the manner prescribed by the Contract, Bid
documents and the specifications, including the payment in full to every person furnishing
materiel or performing labor in the performance of the Contract, of all sums of money due
the person for such labor and materiel. (The bond shall also contain the successful
bidder's guarantee to indemnify and save harmless the State and the agency from all
costs, damages and expenses growing out of or by reason of the Contract in accordance
with the Contract.)

GENERAL REQUIREMENTS
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414

4.2

4.2.1

422

4.3

4.31

43.2

4.3.3

May 22, 2025

Invoking a Performance Bond — The agency may, when it considers that the interest of
the State so requires, cause judgement to be confessed upon the bond.

Within twenty (20) days after the date of notice of award of contract, the Bidder to whom the
award is made shall furnish a Performance Bond and Labor and Material Payment Bond,
each equal to the full amount of the Contract price to guarantee the faithful performance of
all terms, covenants and conditions of the same. The bonds are to be issued by an
acceptable Bonding Company licensed to do business in the State of Delaware and shall be
issued in duplicate.

Performance and Payment Bonds shall be maintained in full force (warranty bond) for a
period of two (2) years after the date of the Certificate for Final Payment. The Performance
Bond shall guarantee the satisfactory completion of the Project and that the Contractor will
make good any faults or defects in his work which may develop during the period of said
guarantees as a result of improper or defective workmanship, material or apparatus,
whether furnished by themselves or their Sub-Contractors. The Payment Bond shall
guarantee that the Contractor shall pay in full all persons, firms or corporations who furnish
labor or material or both labor and material for, or on account of, the work included herein.
The bonds shall be paid for by this Contractor. The Owner shall have the right to demand
that the proof parties signing the bonds are duly authorized to do so.

FAILURE TO COMPLY WITH CONTRACT

If any firm entering into a contract with the State, or Agency that neglects or refuses to
perform or fails to comply with the terms thereof, the Agency which signed the Contract
may terminate the Contract and proceed to award a new contract in accordance with this
Chapter 69, Title 29 of the Delaware Code or may require the Surety on the Performance
Bond to complete the Contract in accordance with the terms of the Performance Bond.
Nothing herein shall preclude the Agency from pursing additional remedies as otherwise
provided by law.

In the event of any successful Bidder refusing or neglecting to execute a Contract and
Bonds within twenty (20) days of the awarding of the Contract, the Bid Bond or security
deposited by the successful Bidder shall become the absolute property of the Owner as
liquidated damages, and not as a forfeiture or as a penalty, and shall be deposited with the
Owner and the Owner may award the Contract to the next lowest responsible Bidder or re-
advertise for new bids.

PROJECT PURCHASE ORDERS

Project Purchase Orders will be issued separately by the Owner (on a Project-by-Project
basis). The Project Purchase Orders will include associated escalation costs as specified
in. Section F, Page 2, of the Bidding Documents. A Notice to Proceed will not be issued
until the Project Purchase Order has been issued by the Owner and executed by the
Vendor. The Owner reserves all rights to terminate the Contract for the convenience of the
Owner as set forth in the General Conditions.

Each Project Purchase Order shall be based on the final quantity of Products required for
the Project as determined by the Architect/Engineer of Record in consultation with the
Project Contractor. To the extent that the final qualities of Products vary from those
included in the Bidding Documents, the Project Purchase Order Price shall be determined
on the basis of the unit prices as bid, extended by the final quantities of Products, all
subject to escalation as more fully set forth in the Bid Form.

To the extent that the final types of Products required for the Project differ from that for
which a unit price was provided at the time of bidding, upon the request of the Owner, the

GENERAL REQUIREMENTS StudioJAED Architects & Engineers
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Vendor shall price such additional Products, and the Purchase Order Price shall include
such Products at a price mutually acceptable to the Owner and the Vendor.

4.4 CONTRACT INSURANCE AND CONTRACT LIABILITY

441 In addition to the bond requirements stated in the Bid Documents, each successful
Bidder shall purchase adequate insurance for the performance of the Contract and, by
submission of a Bid, agrees to indemnify and save harmless and to defend all legal or
equitable actions brought against the State, any Agency, officer and/or employee of the
State, for and from all claims of liability which is or may be the result of the successful
Bidder’s actions during the performance of the Contract.

442 The purchase or nonpurchase of such insurance or the involvement of the successful
Bidder in any legal or equitable defense of any action brought against the successful
Bidder based upon work performed pursuant to the Contract will not waive any defense
which the State, its agencies and their respective officers, employees and agents might
otherwise have against such claims, specifically including the defense of sovereign
immunity, where applicable, and by the terms of this section, the State and all agencies,
officers and employees thereof shall not be financially responsible for the consequences
of work performed, pursuant to said contract.

4.5 RIGHT TO AUDIT RECORDS

4.5.1 The Owner shall have the right to audit the books and records of a Contractor or any
Subcontractor under any Contract or Subcontract to the extent that the books and
records relate to the performance of the Contract or Subcontract.

45.2 Said books and records shall be maintained by the Contractor for a period of seven (7)
years from the date of final payment under the Prime Contract and by the Subcontractor
for a period of seven (7) years from the date of final payment under the Subcontract.

4.6 CONTRACT INTERPRETATION

4.6.1 Any headings of the Contract are for convenience of reference only and do not define or
limit the provisions.. Words importing persons will include firms, associations,
partnerships, trusts, corporations, joint ventures, and other legal entities, including public
bodies, as well as natural persons. Words of gender will be deemed and construed to
include correlative words of other genders. Words importing the singular number will
include the plural and vice versa, unless the context otherwise indicates. All references
to any exhibit or document will be deemed to include all supplements and amendments to
any such exhibits or documents entered into in accordance with the terms and conditions
of the Contract. All references to any person or entity will be deemed to include any
person- or entity succeeding to the rights, duties, and obligations of such persons or
entities in accordance with the terms and conditions of the Contract.

4.6.2. Products, material, equipment, supplies, components, other products, and workmanship
specified by reference to the number, symbol, or title of a published standard must
comply with the latest edition or revision thereof and all amendments and supplements
thereto in effect on the date of Invitation for Bids for the Contract, except where a specific
issue is specified. In case of a conflict between the Specifications and the standard
referred to, the Specifications shall govern. The Owner will not give consideration to any
claimed ignorance of a cited standard. Vendor is responsible to be knowledgable and
familiar with its own trade's generally accepted, published standards of quality and
workmanship.

StudioJAED Architects & Engineers GENERAL REQUIREMENTS
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4.6.3

4.7

4.7.1

4.8

4.8.1

4.8.2

483

4.9

4.9.1

4.9.2

4.10

4.10.1
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The words “as shown,” “as indicated,” “as detailed,” and all words of similar import must
be understood to refer to the Specifications and Bidding Documents, unless otherwise
expressly contradicted.

SEVERABILITY

If any provision of the Contract is held or deemed inoperative or unenforceable because it
conflicts with any other provision or provisions hereof, or any constitution, statute,
ordinance, rule of law, public policy, or any other reason, the circumstances will not
render the provision in question inoperative or unenforceable in any other case or
circumstances, or render any other provision herein contained invalid, inoperative, or
unenforceable to any extent. The invalidity of any one or more phrases, sentences,
clauses, or sections contained in the Contract will not affect the remaining portions of the
Contract or any part thereof.

INTERPRETATION / RULES

The intent of the Specifications is to describe the Products and related work and services
that the Vendor shall provide to fulfill the requirements of the Contract. The Vendor shall
furnish all additional, collateral, and incidental work or services as required and
necessary to deliver the Products in accordance with the Contract. The Vendor shall
furnish all required materials, equipment, tools, labor, and submittals including Shop
Drawings, working drawings, and all incidentals.

Wherever the imperative form of address is used, such as “deliver Products,” “provide
equipment required” and “furnish reinforcing steel bars,” it is understood and agreed that
such direction is addressed to the Vendor.

Except as otherwise specified, the definitions applicable to the Contract are provided in
Section 1.1 above.

ORDER OF PRECENDENCE

In case of any conflict or inconsistency that cannot otherwise be resolved, the governing

order of precedence of the Contract Documents shall be as follows:
(a) Executed Change Orders, accompanied by executed Project Purchase
Order Modifications

(b) Project Purchase Orders

(c) Contract

(d) General Conditions

(e) Submittals as approved by the Owner, but only to the extent that a
deviation from the Specifications have been called to the attention of the
Architect/Engineer of Record and expressly approved

() Specifications

(9) Payment and Performance Bonds

(h) Insurance

A Change Order more recently executed will take precedence over any prior Change
Order wherever it conflicts therewith.

AUTHORITY TO EXECUTE CONTRACT

Execution of the Contract by the Vendor is authorized and signature(s) of each person
signing on behalf of the Vendor have been made with complete and full authority to
commit the Vendor to all terms and conditions of the Contract, including each and every
representation, certification, and warranty contained herein, attached hereto, and

GENERAL REQUIREMENTS StudioJAED Architects & Engineers
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collectively incorporated by reference herein, or as may be required by the terms and
conditions hereof. If other than a sole proprietorship, the Vendor shall provide
satisfactory evidence that the execution of the Contract is authorized in accordance with
the business entity’s rules and procedures.

4.10.2 Execution of the Contract by the Owner is authorized by the laws of the State of
Delaware and accounting procedures approved by the State Division of Accounting.

4.11. SETOFF

4111 The Owner shall have the right of setoff of any claim of the Owner against any payments

due or to become due to the Vendor or the retention under the Contract, or any Project
Purchase Order, or any other contract or obligation of the Vendor to the Owner.

4.12 INDEPENDENT CONTRACTOR

4121 The Vendor shall perform its obligations under the Contract as a non-exclusive
independent contractor, and nothing herein is intended or shall be construed to create
any partnership, agency, or joint venture relationship between the Owner and Vendor .
Neither Vendor nor its subcontractors, or the employees of any of them, shall be deemed
for any purpose to be employees of the Owner. Vendor shall be solely responsible for
the withholding or payment of all applicable federal, state, and local personal income
taxes, social security taxes, unemployment and sickness disability insurance, and other
payroll taxes with respect to Vendor’'s employees.

ARTICLE 5: SUBCONTRACTORS
5.1 SUBCONTRACTING REQUIREMENTS

5.1.1 All contracts for the construction, reconstruction, alteration or repair of any public building
(not a road, street or highway) shall be subject to the following provisions:

1. A contract shall be awarded only to a Bidder whose Bid is accompanied by a
statement containing, for each Subcontractor category, the name and address
(city or town and State only — street number and P.O. Box addresses not
required) of the subcontractor whose services the Bidder intends to use in
performing the Work and providing the material for such Subcontractor category.

2. A Bid will not be accepted nor will an award of any Contract be made to any
Bidder which, as the Prime Contractor, has listed itself as the Subcontractor for
any Subcontractor unless:

A. It has been established to the satisfaction of the awarding Agency that
the Bidder has customarily performed the specialty work of such
Subcontractor category by artisans regularly employed by the Bidder’s

firm;
B. That the Bidder is duly licensed by the State to engage in such specialty
work, if the State requires licenses; and
C. That the Bidder is recognized in the industry as a bona fide
Subcontractor or Contractor in such specialty work and Subcontractor
category.
51.2 The decision of the awarding Agency as to whether a Bidder who list itself as the

Subcontractor for a Subcontractor category shall be final and binding upon all Bidders,
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and no action of any nature shall lie against any awarding agency or its employees or
officers because of its decision in this regard.

51.3 After such a Contract has been awarded, the successful Bidder shall not substitute
another Subcontractor for any Subcontractor whose name was set forth in the statement
which accompanied the Bid without the written consent of the awarding Agency.

514 No Agency shall consent to any substitution of Subcontractors unless the Agency is
satisfied that the Subcontractor whose name is on the Bidders accompanying statement:

A. Is unqualified to perform the work required;
B. Has failed to execute a timely reasonable Subcontract;
C. Has defaulted in the performance on the portion of the work covered by the

Subcontract; or
D. Is no longer engaged in such business.

515 Should a Bidder be awarded a contract, such successful Bidder shall provide to the agency
the taxpayer identification license numbers of such subcontractors. Such numbers shall be
provided on the later of the date on which such subcontractor is required to be identified or
the time the contract is executed.  The successful Bidder shall provide to the agency to
which it is contracting, within 30 days of entering into such public works contract, copies of
all Delaware Business licenses of subcontractors and/or independent contractors that will
perform work for such public works contract.. However, if a subcontractor or independent
contractor is hired or contracted more than 20 days after the Bidder entered the public works
contract the Delaware Business license of such subcontractor or independent contractor
shall be provided to the agency within 10 days of being contracted or hired.

5.1.6 The Contractor may employ additional Subcontractors on the jobsite only after submitting
a copy of the Subcontractor's Employee Drug Testing Program to the Owner for
approval. A Contractor or Subcontractor shall not commence work until the Owner has
concluded its review and determined that the submitted Employee Drug Testing Program
complies with OMB Regulation 4104.

5.2 PENALTY FOR SUBSTITUTION OF SUBCONTRACTORS

5.21 Should the Contractor fail to utilize any or all of the Subcontractors in the Contractor’s Bid
statement in the performance of the Work on the public bidding, the Contractor shall be
penalized in the amount of (project specific amount*). The Agency may determine to deduct
payments of the penalty from the Contractor or have the amount paid directly to the Agency.
Any penalty amount assessed against the Contractor may be remitted or refunded, in whole
or in part, by the Agency awarding the Contract, only if it is established to the satisfaction of
the Agency that the Subcontractor in question has defaulted or is no longer engaged in such
business. No claim for the remission or refund of any penalty shall be granted unless an
application is filed within one year after the liability of the successful Bidder accrues. All
penalty amounts assessed and not refunded or remitted to the contractor shall be
reverted to the State.

*one (1) percent of contract amount not to exceed $10,000
5.3 CONTRACT PERFORMANCE

5.3.1 Any firm entering into a Public Works Contract that neglects or refuses to perform or fails
to comply with its terms, the Agency may terminate the Contract and proceed to award a
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new Contract or may require the Surety on the Performance Bond to complete the
Contract in accordance with the terms of the Performance Bond.

54 NO THIRD PARTY BENEFICIARIES

5.4.1 The parties agree that the Contract is solely for the benefit of the parties and nothing
herein is intended to create any third party beneficiary rights for subcontractors or other
third parties, except that the parties further agree that all warranties given by the Vendor
to the Owner, shall also run in favor of the respective Project Contractor for each Project,
who shall have the authority to enforce such warranties for the benefit of the Owner until
Final Completion of each Project.

ARTICLE 6: CONSTRUCTION BY OWNER OR SEPARATE CONTRACTORS

6.1 The Owner reserves the right to simultaneously perform other construction or operations
related to the Project with the Owner's own forces, and to award separate contracts in
connection with other portions of the Project or other Projects at the same site.

6.2 The Contractor shall afford the Owner and other Contractors reasonable opportunity for
access and storage of materials and equipment, and for the performance of their activities,
and shall connect and coordinate their activities with other forces as required by the Contract
Documents.

ARTICLE 7: CHANGES IN THE WORK

7.1 The Owner, without invalidating the Contract, may order changes in the Work consisting of
Additions, Deletions, Modifications or Substitutions, with the Contract Sum and Contract
completion date being adjusted accordingly. Such changes in the Work shall be authorized
by written Change Order signed by the Professional, as the duly authorized agent, the
Contractor and the Owner.

7.2 The Contract Sum and Contract Completion Date shall be adjusted only by a fully executed
Change Order.
7.3 The additional cost, or credit to the Owner resulting from a change in the Work shall be by

mutual agreement of the Owner, Contractor and the Architect. In all cases, this cost or credit
shall be based on the “invoice price” of the materials/equipment needed or prices
determined on equipment and material during the bidding process.

7.3.1 “Invoice price” of materials/equipment shall be defined to mean the actual cost of materials
and/or equipment that is paid by the Contractor, (or subcontractor), to a material distributor,
direct factory vendor, store, material provider, or equipment leasing entity. Rates for
equipment that is leased and/or owned by the Contractor or subcontractor(s) shall not
exceed those listed in the latest version of the “Means Building Construction Cost Data”

publication.
7.4 CHANGES INITIATED BY OWNER.
7.4.1 The Owner, acting through the Architect/Engineer of Record may at any time or from

time to time, order additions, deletions, or revisions to the Vendor’s Scope of Supply.
(“Changed Work”). With respect to Changed Work initiated by the Owner, the
Architect/Engineer of Record shall request the Vendor to submit a proposal for Changed
Work by issuing a written request. The request will describe the scope of the Changed
Work. The Vendor shall submit a written change proposal within fourteen (14) days after
receipt of the request or such shorter time as the Architect/Engineer of Record may set
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7.5.1

7.6

7.6.1

7.6.2

7.7

7.71

7.8

7.8.1

7.9.

7.9.1
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forth in the request. The proposal must set forth any changes to the Purchase Order
Price or the Delivery Schedule required to perform the Change Order. The Owner may
or may not choose to authorize the Vendor to perform the Changed Work as identified in
the request.

CHANGES INITIATED BY THE VENDOR

Except for changes initiated by the Owner by request, the Vendor shall provide prompt
written notification to the Architect/Engineer or Record upon discovering any conditions or
circumstances that the Vendor believes entitiles the Vendor to an adjustment to the
Purchase Order Price and/or the Delivery Schedule. The Vendor shall submit-a written
change proposal within fourteen (14) days after giving notice to the Architect/Engineer of
Record. The proposal must set forth any changes to the Purchase Order Price Price or
the Delivery Schedule required to perform the Change Order.

PRICING CHANGED WORK

The Vendor and the Owner agree that approved Change Orders may be priced on any of
the following three bases, subject to the approval of the Owner:

(a) on the basis of unit prices included in the Vendor’s Bid, as adjusted to account
for escalation increases or decreases, or

(b) on the basis of other unit prices agreed to by the Owner and the Vendor ; or

(c) on the basis of allowable time and material cost actually and properly incurred,
subject to an agreed maximum not-to-exceed price.

After the Vendor and the Owner have agreed to the pricing of a Change Order, and a
Change Order has been issued by the Owner and executed by the Vendor , the Vendor
shall be paid on account of such Change Order work. The Owner and the Vendor
acknowledge and agree that a Change Order includes payment for all costs associated
with the change both with respect to changed Work and unchanged Work, whether direct,
indirect, impact, or consequential in nature and any and all claims that the Vendor may
have relating to the change, including but not limited to, delay, acceleration, interference,
hindrance and/or impact claims.

VENDOR 'S CHANGE PROPOSAL.

The Vendor ’s Change Proposal shall include the following information:

(a) Documents to substantiate costs for Changed Work in the form specified in
Section 10.3, Pricing of Changed Work .

(b) Documents to substantiate impacts to the Delivery Schedule prepared in
accordance with Section 8.3 if time or delays are relevant to the Change Proposal.

AGREED CHANGE ORDERS.

If the Vendor and the Owner agree on an adjustment, if any, to the Purchase Order Price
and/or the Delivery Schedule, arising from Changed Work, whether initiated by the
Owner or the Vendor , the Owner will issue a Change Order. The Owner’s agreement as
to price or time is subject to final approval as required by the Owner’s ordinances,
regulations, and rules. The Owner may issue a Change Order as authorization for the
Changed Work and/or for payment, or time extension, or both. The Owner may also
issue a Change Order to modify the terms of the Contract.

DIRECTIVE ORDER.

If the Vendor and the Owner cannot agree as to whether there has been a change or if
the parties agree that there has been a change, but cannot agree on an adjustment, if
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ARTICLE 8:

8.1

8.2

8.3

8.4

8.4.1

8.4.2

8.5

8.5.1

any, to the Purchase Order Price and/or the Delivery Schedule, arising from Changed
Work, whether initiated by the Owner or the Vendor, the Owner shall issue a Directive
Order. The Owner shall determine an adjustment to the Purchase Order Price and/or
Delivery Schedule for the Changed Work, if any. The Vendor shall proceed in
accordance with a Directive Order, which shall be final and binding, subject only to Article
13, Claims and Disputes. The Vendor 's refusal or failure to proceed promptly in
accordance with a Directive Order constitutes an event of default.

TIME

Time limits, if any, are as stated in the Project Manual. By executing the Agreement, the
Contractor confirms that the stipulated limits are reasonable, and that the Work will be
completed within the anticipated time frame.

If progress of the Work is delayed at any time by changes ordered by the Owner, by labor
disputes, fire, unusual delay in deliveries, abnormal adverse weather conditions,
unavoidable casualties or other causes beyond the Contractor's control, the Contract Time
shall be extended for such reasonable time as the Owner may determine.

Any extension of time beyond the date fixed for completion of the construction and
acceptance of any part of the Work called for by the Contract, or the occupancy of the
building by the Owner, in whole or in part, previous to the completion shall not be deemed a
waiver by the Owner of his right to annul or terminate the Contract for abandonment or delay
in the matter provided for, nor relieve the Contractor of full responsibility

SUSPENSION AND DEBARMENT

Per Section 6962(d)(14), Title 29, Delaware Code, “Any Contractor who fails to perform a
public works contract or complete a public works project within the time schedule
established by the Agency in the Invitation To Bid, may be subject to Suspension or
Debarment for one or more of the following reasons: a) failure to supply the adequate labor
supply ratio for the project; b) inadequate financial resources; or, c) poor performance on the
Project.”

“Upon such failure for any of the above stated reasons, the Agency that contracted for
the public works project may petition the Director of the Office of Management and
Budget for Suspension or Debarment of the Contractor. The Agency shall send a copy of
the petition to the Contractor within three (3) working days of filing with the Director. If
the Director concludes that the petition has merit, the Director shall schedule and hold a
hearing to determine whether to suspend the Contractor, debar the Contractor or deny
the petition. The Agency shall have the burden of proving, by a preponderance of the
evidence, that the Contractor failed to perform or complete the public works project within
the time schedule established by the Agency and failed to do so for one or more of the
following reasons: a) failure to supply the adequate labor supply ratio for the project; b)
inadequate financial resources; or, ¢) poor performance on the project. Upon a finding in
favor of the Agency, the Director may suspend a Contractor from Bidding on any project
funded, in whole or in part, with public funds for up to 1 year for a first offense, up to 3
years for a second offense and permanently debar the Contractor for a third offense. The
Director shall issue a written decision and shall send a copy to the Contractor and the
Agency. Such decision may be appealed to the Superior Court within thirty (30) days for
a review on the record.”

RETAINAGE

Per Section 6962(d)(5) a.3, Title 29, Delaware Code: The Agency may at the beginning
of each public works project establish a time schedule for the completion of the project. If
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ARTICLE 9:

9.1

9.1.1

9.2

9.21

9.2.2

9.2.2.1

9.23

9.3

9.3.1
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the project is delayed beyond the completion date due to the Contractor’s failure to meet
their responsibilities, the Agency may forfeit, at its discretion, all or part of the
Contractor’s retainage.

This forfeiture of retainage also applies to the timely completion of the punchlist. A
punchlist will only be prepared upon the mutual agreement of the Owner, Architect and
Contractor. Once the punchlist is prepared, all three parties will by mutual agreement,
establish a schedule for its completion. Should completion of the punchlist be delayed
beyond the established date due to the Contractor’s failure to meet their responsibilities,
the Agency may hold permanently, at its discretion, all or part of the Contractor’s
retainage.

PAYMENTS AND COMPLETION
APPLICATION FOR PAYMENT

Applications for payment shall be made upon AIA Document G702. There will be a five
percent (5%) retainage on all Contractor's monthly invoices until. completion of the project.
This retainage may become payable upon receipt of all required closeout documentation,
provided all other requirements of the Contract Documents have been met.

A date will be fixed for the taking of the monthly account of work done. Upon receipt of
Contractor's itemized application for payment, such application will be audited, modified, if
found necessary, and approved for the amount. Statement shall be submitted to the Owner.

Section 6516, Title 29 of the Delaware Code annualized interest is not to exceed 12% per
annum beginning thirty (30) days after the “presentment” (as opposed to the date) of the
invoice.

PARTIAL PAYMENTS

Any public works Contract executed by any Agency may provide for partial payments at
the option of the Owner with respect to materials placed along or upon the sites or stored
at secured locations, which are suitable for use in the performance of the contract.

When approved by the agency, partial payment may include the values of tested and
acceptable materials of a nonperishable or noncontaminative nature which have been
produced or furnished for incorporation as a permanent part of the work yet to be
completed, provided acceptable provisions have been made for storage.

Any allowance made for materials on hand will not exceed the delivered cost of the
materials as verified by invoices furnished by the Contractor, nor will it exceed the
contract bid price for the material complete in place.

If requested by the Agency, receipted bills from all Contractors, Subcontractors, and
material, men, etc., for the previous payment must accompany each application for
payment. Following such a request, no payment will be made until these receipted bills
have been received by the Owner.

SUBSTANTIAL COMPLETION
When the building has been made suitable for occupancy, but still requires small items of

miscellaneous work, the Owner will determine the date when the project has been
substantially completed.
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9.3.2

9.3.3

94

9.4.1

94.1.1

94.1.2
9413
94.1.4
94.1.5
94.1.6
94.1.7

94.1.8

If, after the Work has been substantially completed, full completion thereof is materially
delayed through no fault of the Contractor, and without terminating the Contract, the Owner
may make payment of the balance due for the portion of the Work fully completed and
accepted. Such payment shall be made under the terms and conditions governing final
payment that it shall not constitute a waiver of claims.

On projects where commissioning is included, the commissioning work as defined in the
specifications must be complete prior to the issuance of substantial completion.

FINAL PAYMENT

Final payment, including the five percent (5%) retainage if determined appropriate, shall be
made within thirty (30) days after the Work is fully completed and the Contract fully
performed and provided that the Contractor has submitted the following closeout
documentation (in addition to any other documentation required elsewhere in the Contract
Documents):

Evidence satisfactory to the Owner that all payrolls, material bills, and other indebtedness
connected with the work have been paid,

An acceptable RELEASE OF LIENS,

Copies of all applicable warranties,

As-built drawings,

Operations and Maintenance Manuals,

Instruction Manuals,

Consent of Surety to final payment.

The Owner reserves the right to retain payments, or parts thereof, for its protection until the

foregoing conditions have been complied with, defective work corrected and all
unsatisfactory conditions remedied.

ARTICLE 10: PROTECTION OF PERSONS AND PROPERTY

10.1

10.2

The Contractor shall be responsible for initiating, maintaining, and supervising all safety
precautions and programs in connection with the performance of the Contract. The
Contractor shall take all reasonable precautions to prevent damage, injury or loss to:
workers, persons nearby who may be affected, the Work, materials and equipment to be
incorporated, and existing property at the site or adjacent thereto. The Contractor shall give
notices and comply with applicable laws ordinances, rules regulations, and lawful orders of
public authorities bearing on the safety of persons and property and their protection from
injury, damage, or loss. The Contractor shall promptly remedy damage and loss to property
at the site caused in whole or in part by the Contractor, a Subcontractor, or anyone directly
or indirectly employed by any of them, or by anyone for whose acts they may be liable.

The Contractor shall notify the Owner in the event any existing hazardous material such as
lead, PCBs, asbestos, etc. is encountered on the project. The Owner will arrange with a
qualified specialist for the identification, testing, removal, handling and protection against
exposure or environmental pollution, to comply with applicable regulation laws and
ordinances. The Contractor and Architect will not be required to participate in or to perform
this operation. Upon completion of this work, the Owner will notify the Contractor and
Architect in writing the area has been cleared and approved by the authorities in order for
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the work to proceed. The Contractor shall attach documentation from the authorities of said
approval.

As required in the Hazardous Chemical Information Act of June 1984, all vendors supplying
any materials that may be defined as hazardous, must provide Material Safety Data Sheets
for those products. Any chemical product should be considered hazardous if it has a
warning caution on the label relating to a potential physical or health hazard, if it is known to
be present in the work place, and if employees may be exposed under normal conditions or
in any foreseeable emergency situation. Material Safety Data Sheets must be provided
directly to the Owner along with the shipping slips that include those products.

The Contractor shall certify to the Owner that materials incorporated into the ' Work are free
of all asbestos. This certification may be in the form of Material Safety Data Sheet (MSDS)
provided by the product manufacturer for the materials used in construction, as specified or
as provided by the Contractor.

ARTICLE 11: INSURANCE AND BONDS

111

11.7.1

The Contractor shall carry all insurance required by law, such as Unemployment Insurance,
etc. The Contractor shall carry such insurance coverage as they desire on their own
property such as a field office, storage sheds or other structures erected upon the project
site that belong to them and for their own use. The Subcontractors involved with this project
shall carry whatever insurance protection they consider necessary to cover the loss of any of
their personal property, etc.

Upon being awarded the Contract, the Contractor shall obtain a minimum of two (2) copies
of all required insurance certificates called for herein, and submit one (1) copy of each
certificate, to the Owner, within 20 days of contract award.

Bodily Injury Liability and Property Damage Liability Insurance shall, in addition to the
coverage included herein, include coverage for injury to or destruction of any property arising
out of the collapse of or structural injury to any building or structure due to demolition work
and evidence of these coverages shall be filed with and approved by the Owner.

The Contractor's Property Damage Liability Insurance shall, in addition to the coverage
noted herein, include coverage on all real and personal property in their care, custody and
control damaged in any way by the Contractor or their Subcontractors during the entire
construction period on this project.

Builders Risk (including Standard Extended Coverage Insurance) on the existing building
during the entire construction period, may be provided by the Contractor under this contract.
The Owner shall insure the existing building and all of its contents and all this new alteration
work under this contract during entire construction period for the full insurable value of the
entire work at the site. Note, however, that the Contractor and their Subcontractors shall be
responsible for insuring building materials (installed and stored) and their tools and
equipment whenever in use on the project, against fire damage, theft, vandalism, etc.

Certificates of the insurance company or companies stating the amount and type of
coverage, terms of policies, etc., shall be furnished to the Owner, within 20 days of contract
award.

The Contractor shall, at their own expense, (in addition to the above) carry the following
forms of insurance:

Contractor's Contractual Liability Insurance
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Minimum coverage to be:

Bodily Injury
$1,000,000 for each occurrence
$3,000,000 aggregate
Property Damage $1,000,000 for each occurrence
$3,000,000 aggregate
11.7.2 Contractor's Protective Liability Insurance
Minimum coverage to be:
Bodily Injury
$1,000,000 for each occurrence
$3,000,000 aggregate
Property Damage $1,000,000 for each occurrence
$3,000,000 aggregate
11.7.3 Automobile Liability Insurance
Minimum coverage to be:
Bodily Injury $1,000,000 for each person
$1,000,000 for each occurrence
Property Damage $500,000 per accident

Major Capital Program Generator Pre-Purchase
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11.7.7

11.7.71

11.7.72
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Prime Contractor's and Subcontractors' policies shall include contingent and contractual
liability coverage in the same minimum amounts as 11.7.1 above.

Workmen's Compensation (including Employer's Liability):

Minimum Limit on employer's liability to be as required by law.

Minimum Limit for all employees working at one site.

Certificates of Insurance must be filed with the Owner guaranteeing fifteen (15) days prior
notice of cancellation, non-renewal, or any change in coverages and limits of liability shown

as included on certificates.

Social Security Liability

With respect to all persons at any time employed by or on the payroll of the Contractor or
performing any work for or on their behalf, or in connection with or arising out of the
Contractor’s business, the Contractor shall accept full and exclusive liability for the payment
of any and all contributions or taxes or unemployment insurance, or old age retirement
benefits, pensions or annuities now or hereafter imposed by the Government of the United
States and the State or political subdivision thereof, whether the same be measured by
wages, salaries or other remuneration paid to such persons or otherwise.

Upon request, the Contractor shall furnish Owner such information on payrolls or
employment records as may be necessary to enable it to fully comply with the law imposing
the aforesaid contributions or taxes.
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11.7.7.3 If the Owner is required by law to and does pay any and/or all of the aforesaid contributions
or taxes, the Contractor shall forthwith reimburse the Owner for the entire amount so paid by
the Owner.
ARTICLE 12: UNCOVERING AND CORRECTION OF WORK
12.1 The Contractor shall promptly correct Work rejected by the Owner or failing to conform to the

requirements of the Contract Documents, whether observed before or after Substantial
Completion and whether or not fabricated, installed or completed, and shall correct any
Work found to be not in accordance with the requirements of the Contract Documents within
a period of two years from the date of Substantial Completion, or by terms of an applicable
special warranty required by the Contract Documents. The provisions of this Article apply to
work done by Subcontractors as well as to Work done by direct employees of the
Contractor.

12.2 At any time during the progress of the work, or in any case where the nature of the defects
shall be such that it is not expedient to have them corrected, the Owner, at their option, shall
have the right to deduct such sum, or sums, of money from the amount of the contract as
they consider justified to adjust the difference in value between the defective work and that
required under contract including any damage to the structure.

ARTICLE 13: MISCELLANEOUS PROVISIONS

131 CUTTING-AND-PATCHING

13.2 DIMENSIONS

13.2.1 All dimensions shown shall be verified by the Contractor by actual measurements at the
project site. Any discrepancies between the drawings and specifications and the existing
conditions shall be referred to the Owner for adjustment before any work affected thereby
has been performed.

13.3 LABORATORY TESTS

13.3.1 Any specified laboratory tests of material and finished articles to be incorporated in the work
shall be made by bureaus, laboratories or agencies approved by the Owner and reports of
such tests shall be submitted to the Owner. The cost of the testing shall be paid for by the
Contractor.

13.3.2 The Contractor shall furnish all sample materials required for these tests and shall deliver
same without charge to the testing laboratory or other designated agency when and where
directed by the Owner.
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13.6.2

13.6.3

13.6.4

13.6.5

WARRANTY

For a period of two (2) years from the date of substantial completion, as evidenced by the
date of final acceptance of the work, the contractor warrants that work performed under this
contract conforms to the contract requirements and is free of any defect of equipment,
material or workmanship performed by the contractor or any of his subcontractors or
suppliers. However, manufacturer's warranties and guarantees, if for a period longer than
two (2) vears, shall take precedence over the above warranties. The contractor shall
remedy, at his own expense, any such failure to conform or any such defect. The protection
of this warranty shall be included in the Contractor's Performance Bond.

ALL GUARANTEES AND WARRANTIES MUST BE FURNISHED BY THE VENDOR IN
STRICT ACCORDANCE WITH THE SPECIFICATIONS. GUARANTEES AND
WARRANTIES MUST BE DELIVERED TO THE ARCHITECT/ENGINEER OF RECORD
OR HIS DESIGNEE BEFORE FINAL PAYMENT ON EACH PROJECT PURCHASE
ORDER IS ISSUED.

IN ADDITION, FOR ANY EQUIPMENT OR. PRODUCTS SOLD OR SUPPLIED BY
VENDOR, VENDOR EXPRESSLY WARRANTS TO OWNER THAT AT THE TIME START-
UP (A) THE PRODUCTS WILL CONFORM TO THE APPLICABLE SPECIFICATIONS,
CONTRACT DRAWINGS, SAMPLES AND/OR DESCRIPTIONS FURNISHED TO OR BY
OWNER, AS APPROVED BY THE OWNER, (B) THE PRODUCTS WILL BE
MERCHANTABLE, FREE FROM DEFECTS IN DESIGN (TO THE EXTENT THE DESIGN
IS NOT DEVELOPED AND FURNISHED BY OWNER), MATERIALS AND
WORKMANSHIP, AND (C) ‘WILL-BE SUITABLE FOR THE PURPOSES INTENDED,
WHETHER EXPRESSED OR REASONABLY IMPLIED.

FOR ANY RELATED INCIDENTAL WORK OR SERVICES PERFORMED BY VENDOR ,
VENDOR WARRANTS (1) THAT IT WILL DELIVER AND PERFORM THE WORK OR
SERVICES AS SPECIFIED IN THE CONTRACT, IN A THOROUGH, EFFICIENT,
WORKMANLIKE AND PROFESSIONAL MANNER, PROMPTLY WITH DUE DILIGENCE
AND CARE, (2) THAT IT WILL PERFORM THE WORK OR SERVICES WITHIN THE TIME
SPECIFIED, AND (3) THE WORK OR SERVICES WILL BE PERFORMED IN
COMPLIANCE WITH ALL APPLICABLE PROVISIONS OF LAW AND INDUSTRY
STANDARDS.

VENDOR SHALL HANDLE AND BE RESPONSIBLE FOR EVERY CLAIM OR DAMAGE
OR INJURY THAT IS BASED UPON A BREACH OF ANY OF THE FOREGOING
WARRANTIES OR, AT OWNER'S OPTION, VENDOR SHALL PROVIDE ALL
REASONABLE ASSISTANCE TO OWNER IN OWNER'S HANDLING OF ANY SUCH
CLAIMS BUT VENDOR SHALL REMAIN RESPONSIBLE FOR, INDEMNIFY ,AND HOLD
HARMLESS OWNER WITH RESPECT TO ALL SUCH CLAIMS, DAMAGE, AND INJURES
WHETHER OR NOT CLAIMS ARE HANDLED OR MANAGED BY OWNER. THE
PROVISIONS OF THIS SECTION 4.5 SHALL SURVIVE ACCEPTANCE AND PAYMENT
PURSUANT TO THE TERMS OF THE CONTRACT.

PACKING AND SHIPPING

13.7.1

The Vendor shall pack all Products to prevent damage or deterioration.

StudioJAED Architects & Engineers GENERAL REQUIREMENTS
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13.7.2

13.7.3

13.7.3.1

13.7.3.2.

13.7.33

13.7.3.4

13.8

13.8.1

13.8.2

13.8.3.
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No charge for packing, boxing, crating, or storage by Vendor will be allowed unless stated
herein. Owner is not responsible for containers or other packing materials for which charge
is made by Vendor if not returned unless such returnable articles are shown on packing lists
and invoices.

All Products must be shipped F.O.B. designation Project Site location to the Project
Contractor. Prior to shipment, the Vendor shall contact the Project Contractor to confirm
shipping information. All risk of loss or damage to the Products procured under the
Contract, or any part thereof, prior to delivery to the Project Contractor shall be borne by the
Vendor . Any loss or damage incurred during shipment shall not alleviate the Vendor from
the conformance with the terms and conditions of the Contract. Unless the Contract
specifies otherwise the Vendor shall ship all Products in accordance with the following
instructions:

Shipments by the Vendor or its subcontractors must include packing sheets containing the
Owner's Contract No., Project Purchase Order No. description and quantity of Products
shipped, part number or size, if applicable, and appropriate evidence of inspections. The
Vendor shall not include vermiculite or other hazardous substance in any packing included
with the Products shipped. Products shipped on the same day must be consolidated on one
bill-of-lading or airbill unless Owner authorizes otherwise. The total number of shipping
containers must be referenced on all shipping documents.

The Vendor shall label each shipping container with the Contract No., the Project Purchase
Order No., and the number that each container represents of the total number being shipped
(e.g., Box 1 of 2, Box 2 of 2).

The Vendor shall include copies of documentation supporting prepaid freight charges (e.g.,
carrier invoices or UPS shipping log/manifest), if any, with its invoices.

If the Vendor is unable to comply with the shipping instructions in the Contract, the Vendor
shall promptly notify the Owner and the Architect/Engineer.

PRODUCTS; SUBSTITUTION.

Products are generally specified by ASTM, ANSI, ARA, ASME, ASHREA, or other reference
standard, or by manufacturer's names and model numbers or trade names. When specified
only by reference standard, the Vendor may select any product meeting the standard, by
any manufacturer. If several products or manufacturers are specified as being equally
acceptable, the Vendor may exercise the option of using any product or manufacturer
combination listed.

The Vendor shall ensure that all Products furnished under the Contract is new, unless
otherwise specifically stated, and that the Products is subject at all times during the
manufacture, fabrication, and delivery to inspection by the Owner and the Owner’s
authorized representative, to assure the Owner that the terms of the Specifications are
complied with in all respects.

The Products specified forms the basis of the Contract. Substitutions after the execution of
the Contract will only be considered under the following limited circumstances:

(a) They are required for compliance with subsequent interpretation of code
requirements.

(b) The Products specified in the Contract have become unavailable through no fault of
the Vendor.

(c) Subsequent information discloses the inability of the Products specified in the
Contract to perform properly or to fit in the designated space.

GENERAL REQUIREMENTS StudioJAED Architects & Engineers
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(d) The manufacturer or fabricator refuses to certify or guarantee performance of the
Products specified in the Contract.
(e) If it is determined by the Owner that a substitution is in the Owner's best interests in

terms of cost, time, or other considerations.

13.84 When one or more of the above reference conditions exist, the Vendor may submit a
request for substitution to the Architect/Engineer of Record for review, and acceptance or
rejection, subject to compliance with all requirements in this Article and the Contract. The
request must include complete data on the proposed substitution that substantiates
compliance with the Contract, such as product identification and description, performance
and test data, references and samples where applicable, and an itemized comparison of the
proposed substitution with the Products specified. The request for substitution must also
include data relating to the Delivery Schedule, design, and artistic effect where applicable.
The Owner’s decision on acceptance or rejection of a requested substitution shall be final.
The Vendor shall submit a request for substitution in writing, with all_pertinent technical and

cost data.

13.8.5 By submitting a request for substitution, the Vendor represents to the Architect/Engineer of
Record that:
(a) The proposed substitution has been completely investigated by the Vendor;
(b) The proposed substitute item carries the same or better guarantee as the specified
item, and
(c) The proposed substitute item does not increase the price of the Products to the
Owner.

13.9  VENDOR'S QUALITY PROGRAM

13.9.1 The Vendor shall be responsible for quality assurance and for assuring that the Products
conform to Specifications and the requirements of the Contract. The Vendor shall maintain
an effective and economical quality control program planned and developed in conjunction
with other Vendor functions necessary to satisfy the Contract requirements. The quality
control program must establish and implement procedures to ensure that only acceptable
Products are presented to the Architect/Engineer of Record and the Owner, and must
demonstrate both recognition of the quality requirements of the Contract and an organized
approach to satisfy these requirements. The program must ensure that quality requirements
are determined and satisfied throughout all phases of Contract performance, including, as
applicable, design development, purchasing, fabrication, processing, assembly, inspection,
testing, packaging, delivery, storage and systems check and must provide for the early and
prompt detection of actual or potential deficiencies, errors, trends, or conditions that could
result in unsatisfactory quality. The Vendor shall promptly notify the Architect/Engineer of
Record and the Owner of any violation of or deviation from the Vendor ’s quality control
system and advise the Owner of the quantity and specific identity of any Products delivered
to the Owner during the period of any such violation or deviation. The Vendor shall be
prepared to demonstrate to the satisfaction of the Architect/Engineer of Record and the
Owner that the program is effective and in operation.

13.10 GENERAL INSPECTION.

13.10.1 The Architect/Engineer of Record and the Owner's representatives will at all times have the
right, but not the obligation, to inspect and test the Products procured under the Contract, to
assure the Owner that the terms of the specifications are complied with in all respects.
Accordingly, the Vendor shall provide reasonable facilities and safe access to its premises
to allow proper inspection of the Products, at no additional charge to the Owner. Owner’s
inspection of the Products, no matter when occurring, shall not be construed to be
acceptance of any work in progress or finished Products. All Products are subject to final
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13.10.2

13.10.3

13.104

13.10.5

13.10.6

13.10.7
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inspection by the Owner, notwithstanding the results of preliminary inspections or
inspections of unfinished Products.

If the Specifications, Owner's instructions, laws, ordinances or any public authority require
certain Products to be tested or approved, the Vendor shall give the Owner and the
Architect/Engineer of Record timely notice of its readiness for inspection and notify the them
of the inspection date.

The Owner and the Architect/Engineer of Record will have free access to the part of any
manufacturer's plant where the Products required under the Contract are being
manufactured, assembled, or prepared.

The Vendor or its authorized testing and inspection agency, approved by the Owner, must
perform inspection and testing of the Products furnished under the Contract, except as
otherwise expressly stated in the Contract.

The Vendor shall perform inspections and tests at the point of manufacture, or as otherwise
designated by the Owner. When making inspections or tests at the point of manufacture,
the Vendor shall notify the Owner and the Architect/Engineer of Record, in writing, at least
five days prior, to allow performance of inspection and tests before shipment. The Vendor
shall furnish to the Owner and the Architect/Engineer of Record three copies of all notices for
inspection, and all shop orders to facilitate identifying the Products to be inspected.

The Vendor shall take samples for analysis and tests in a manner that is truly representative
of the entire lot under test. The Vendor shall not work on samples in any way that alters the
quality before testing. Where allowed in‘writing by the Owner, for Products taken from stock
for use in minor parts, the Vendor shall supply certified analysis and tests of the
manufacturer. If the records of physical and chemical tests of stock Products are not
available, the Vendor shall furnish a reasonable number of tests to the Architect/Engineer of
Record free of charge, at the Architect/Engineer of Record’s request, to satisfy the Owner as
to their qualities.

The Vendor shall make inspection and tests of fabricated parts and manufactured articles by
methods and at times as will ensure compliance with the Specifications in all respects.

ARTICLE 14: TERMINATION OR SUSPENSION OF THE CONTRACT

14.1.

14.1.1.

14.1.2.

TERMINATION FOR DEFAULT.

If the Vendor fails to perform any of its obligations under the Contract, the Owner may notify
the Vendor and its surety, if applicable, in writing that the Vendor is in default. The giving of
such notice shall start the running of a cure period of up to 14 days. Unless the Vendor
cures such default within the cure period, the Owner may terminate the Contract for default.
If the default cannot be cured within the cure period, and the Vendor requests additional time
to cure, the Owner may extend the cure period in writing. If the Vendor fails to cure within
the extended cure period, the Owner may terminate the Contract by sending a notice of
termination for default. Termination for default will be effective upon receipt of the written
notice of termination by the Vendor . Upon termination for default, the Vendor will only be
paid the Purchase Order Price for Products delivered and accepted in accordance with the
manner of performance set forth in the Contract.

In the event that the Vendor is terminated for default, the Owner may procure, upon such
terms and in such manner as the Owner may deem appropriate, supplies or services similar

GENERAL REQUIREMENTS StudioJAED Architects & Engineers

008113 -24

Project No. 24079



Red Clay Consolidated School District Major Capital Program Generator Pre-Purchase
May 22, 2025

to those terminated, and the Vendor shall be liable to the Owner for any excess costs for
such similar supplies or services.

14.2. NON-EXCLUSIVITY

14.21. The remedies under the terms of the Contract are not exclusive of any other remedy. Each
and every remedy is cumulative and in addition to any other remedy, existing now or
hereafter, at law, or in equity.

14.3. COURT DETERMINATION.

14.3.1. If the Contract is terminated by the Owner for default, and it is subsequently determined by a
court that such termination was not justified, such termination will be deemed a termination
for convenience, effective as of the date the Vendor received the original notice of
termination for default, and the provisions applicable to termination for convenience will

apply.
14.4. TERMINATION FOR CONVENIENCE.
14.4.1. The Owner may terminate the Contract, in whole or in part, at any time by written notice to

the Vendor when Owner decides to do so, for any reason, or no reason at all, in Owner’s
sole and absolute discretion. Upon reciept of written notice of termination, all services and
any performance hereunder by the Vendor shall cease to the extent specified in the notice of
termination. In the event of termination in whole, the Vendor shall submit a final invoice,
within 30 days of such termination, reflecting the Products material and services actually
furnished pursuant to the Contract and any Project Purchase Orders issued by the Owner.
This final invoice shall be to the satisfaction of the Owner and for which no previous invoice
was submitted.

14.4.2. The Vendor will be paid its costs, including Contract close-out costs, and profit on Work
performed up to the time of termination. The Vendor shall promptly submit its termination
Claim to the Owner. The parties must negotiate a settlement of the termination claim. If the
Vendor has property in its possession belonging to the Owner, the Vendor shall account for
all of that property, and dispose of it in the manner the Owner directs.

14.4.3. If the Contract is terminated in part, the Vendor shall continue the performance of the
Contract to the extent not terminated under the provisions of this Section.

END OF SECTION
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EMPLOYEE DRUG TESTING REPORT FORM
Period Ending:

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on
Large Public Works Projects requires that Contractors and Subcontractors who work on Large
Public Works Contracts funded all or in part with public funds maintain testing data that includes
but is not limited to the data elements below.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Number of employees who worked on the jobsite during the report period:

Number of employees subject to random testing during the report period:

Number of Negative Results Number of Positive Results

Action taken on employee(s) in response to a failed or positive random test:

Date:

This form is not required to be submitted to the Owner. Included as a reference to show
information required to be maintained by the Contractor. The Owner shall have the right to
periodically audit all Contractor and Subcontractor test results at the Contractor’s or
Subcontractor’s offices (or by other means to make the data available for inspection by the
Owner).

StudioJAED Architects & Engineers DRUG TESTING FORMS
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EMPLOYEE DRUG TESTING
REPORT OF POSITIVE RESULTS

4104 Regulations for the Drug Testing of Contractor and Subcontractor Employees Working on
Large Public Works Projects requires that Contractors and Subcontractors who work on Large
Public Works Contracts funded all or in part with public funds to notify the Owner in writing of
a positive random drug test.

Project Number:

Project Name:

Contractor/Subcontractor Name:

Contractor/Subcontractor Address:

Name of employee with positive test result:

Last 4 digits of employee SSN:

Date test results received:

Action taken on employee in response to a positive test result:

Authorized Representative of Contractor/Subcontractor:

(typed or printed)

Authorized Representative of Contractor/Subcontractor:

(signature)

Date:

This form shall be sent by mail to the Owner within 24 hours of receipt of test results.

Enclose this test results form in a sealed envelope with the notation '""Drug Testing Form — DO
NOT OPEN" on the face thereof and place in a separate mailing envelope.

DRUG TESTING FORMS StudioJAED Architects & Engineers
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Major Capital Program Pre-Purchase Services
2916 Duncan Road
Wilmington, DE 19808

AFFIDAVIT OF
CRAFT TRAINING COMPLIANCE

We, the contractor, hereby certify that we and all applicable subcontractors will abide by the contractor and
subcontractor craft training requirements outlined below for the duration of the contract. Craft training
must be provided by a contractor and/or subcontractor for each craft on a project for which there are
Delaware Department of Labor approved and registered training programs or, if the contractor and/or
subcontractor meets the requirements under Title 29, Chapter 69, Section 6960A.(b)(1)c.1.-3., payment
may be made in accordance with Title 29, Chapter 69, Section 6960A.(b)(1)d. A list of crafts for which
there are approved and registered training programs is maintained by the Delaware Department of Labor
and can be found at:

https://laborfiles.delaware.gov/main/det/apprenticeship/DE%20Craft%20Training%200ccupation%20Lis
t%20Effective%20March%201%202022.pdf. If you have questions regarding craft training programs,
please submit all questions in writing to the Delaware Department of Labor at:
apprenticeship@delaware.gov. This Affidavit of Craft Training Compliance must be submitted prior to
contract execution.

In accordance with Title 29, Chapter 69, Section 6960A.(a)(1), a contract relating to a public works project
under § 6962 of Title 29 must include a craft training program for each craft in the project if at the time the
contractor executes a public works contract, all of the following apply:

a. A project meets the prevailing wage requirement under Section 6960 of Title 29.

b. The contractor employs 10 or more total employees.

c. The project is not a federal highway project, except for the project under Section 6962(c)(11)
of Title 29.

d. There is an apprenticeship program for a craft in the project on the list of crafts under Section
204(b)(2) of Title 19.

Pursuant to Title 29, Chapter 69, Section 6960A.(a)(2), a contractor must commit that all subcontractors
provide craft training if paragraph (a)(1) of this section applies to the subcontractor. Failure to provide
required craft training or payment on the project may subject the successful contractor and/or
subcontractor(s) to penalties as outlined in Title 29, Chapter 69, Section 6960A.(d)(1)-(3).

Craft(s):

Contractor Name:

Contractor Address:

Contractor Program
Registration Number(s)

StudioJAED Architects & Engineers AFFIDAVIT OF CRAFT TRAINING COMPLIANCE
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On this line also indicate whether DE, Other State (identify) or US Registration Number
Or

O A payment has been made in the amount established under Section 204(b)(2)b.2. of Title 19,
for the craft into the Delaware Department of Labor’s Apprenticeship and Training Fund.

Or

Q Craft Training requirements are not applicable because:

Authorized Representative (typed or printed):

Authorized Representative (signature):

Title:

State of Delaware
SS:

N’ ' N’

County of

Before me, a notary public, in and for said county and state, personally appeared,

, who acknowledged to me that she/he did execute the foregoing

instrument on behalf of

IN TESTIMONY WHEREOF, I have subscribed my name and affixed my official seal

this day of 20
Notary Public
Commission Expires
AFFIDAVIT OF CRAFT TRAINING COMPLIANCE StudioJAED Architects & Engineers
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SECTION 01 10 00
SUMMARY

PART 1 GENERAL
1.01 PROJECT

A. Project Name: Pacakged Generator Pre-Purchase.

B. Owner's Name: Red Clay Consolidated School District.
C. Architect / Engineer's Name: Studio JAED (SJ)
D

The Project consists of the pre-purchasing of electrical generator equipment for installtion under
separate contract

1.02 CONTRACT DESCRIPTION
A. Lump-sum, material pre-purchase contract as defined by the documents herein.
1.03 GENERAL STANDARDS

A. Mechanical Systems
1. Manufacturers of all coils shall ensure that the coils are clean and free of any residue from
the manufacturing and shipping process. If coils are found to be dirty or smoke when hot
water is provided to them, the contractor will be responsible for cleaning of the coils, as
well as, cleaning the building from smoke, coil emanations, or vapors.
2. The contractor shall be responsible for all additional costs incurred as a result of
substitutions or deviations from the basis of design shown on these drawings.

B. Electrical Systems
1. Material and equipment shall be UL, NEMA, ANSI, IEEE, ADA & CMB approved for
intended purpose. Material and installation shall meet requirements of national and local
electrical code.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
END OF SECTION

011000 SUMMARY
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SECTION 01 20 00
PRICE AND PAYMENT PROCEDURES
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Procedures for preparation and submittal of applications for progress payments.
B. Change procedures.
1.02 SCHEDULE OF VALUES
A. Electronic media printout including equivalent information will be considered in lieu of standard
form specified; submit draft to Architect for approval.
B. Forms filled out by hand will not be accepted.
1.03 APPLICATIONS FOR PROGRESS PAYMENTS
A. Payment Period: Submit at intervals stipulated in the Agreement.
B. Electronic media printout including equivalent information will be considered in lieu of standard
form specified; submit sample to Architect for approval.
C. Forms filled out by hand will not be accepted.
D. Execute certification by signature of authorized officer.
1.04 MODIFICATION PROCEDURES
A. For minor changes not involving an adjustment to the Contract Price or Contract Time, Architect
will issue instructions directly to Contractor.

B. For other required changes, Architect will issue a document signed by Owner instructing
Contractor to proceed with the change, for subsequent inclusion in a Change Order.
1.  The document will describe the required changes and will designate method of
determining any change in Contract Price or Contract Time.
2. Promptly execute the change.

C. For changes for which advance pricing is desired, Architect will issue a document that includes
a detailed description of a proposed change with supplementary or revised drawings and
specifications, a change in Contract Time for executing the changewith a stipulation of any
overtime work required and the period of time during which the requested price will be
considered valid. Contractor shall prepare and submit a fixed price quotation within 5 days.

D. Computation of Change in Contract Amount: As specified in the Agreement and Conditions of
the Contract.

E. Execution of Change Orders: Architect will issue Change Orders for signatures of parties as
provided in the Conditions of the Contract.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
END OF SECTION
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SECTION 01 30 00
ADMINISTRATIVE REQUIREMENTS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Submittals for review, information, and project closeout.
PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 SUBMITTALS FOR REVIEW

A. When the following are specified in individual sections, submit them for review:
1. Product data.
2.  Shop drawings.
3. Samples for selection.
4. Samples for verification.

B. Submit to Architect or Engineer of record for review for the limited purpose of checking for
compliance with information given and the design concept expressed in the contract
documents.

3.02 SUBMITTALS FOR PROJECT CLOSEOUT

A. When the following are specified in individual sections, submit them at project closeout as
follows:
1. Project record documents.
2. Operation and maintenance data.
3.  Warranties.
4. Bonds.

END OF SECTION

013000 ADMINISTRATIVE
REQUIREMENTS
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SECTION 01 40 00
QUALITY REQUIREMENTS
PART 1 GENERAL
1.01 SECTION INCLUDES
A. Manufacturers' field services.
PART 3 EXECUTION
2.01 MANUFACTURERS' FIELD SERVICES

A. When specified in individual specification sections, require material or product suppliers or
manufacturers to provide qualified staff personnel to observe site conditions, conditions of
surfaces and installation, quality of workmanshipstart-up of equipment,test, adjust and balance
of equipment as applicable, and to initiate instructions when necessary.

B. Report observations and site decisions or instructions given to applicators or installers that are
supplemental or contrary to manufacturers' written instructions.

END OF SECTION

014000 QUALITY REQUIREMENTS
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SECTION 01 42 16
DEFINITIONS

PART 1 GENERAL
1.01 SUMMARY

A

Other definitions are included in individual specification sections.

1.02 DEFINITIONS

A.
B.

C.

014216

Furnish: To supply, deliver, unload, and inspect for damage.

Install: To unpack, assemble, erect, apply, place, finish, cure, protect, clean, start up, and make
ready for use.

Product: Material, machinery, components, equipment, fixtures, and systems forming the work
result. Not materials or equipment used for preparation, fabrication, conveying, or erection and
not incorporated into the work result. Products may be new, never before used, or re-used
materials or equipment.

Project Manual: The book-sized volume that includes the procurement requirements (if any),
the contracting requirements, and the specifications.

Provide: To furnish and install.
Supply: Same as Furnish.

Addendum: Written change to the Bid Documents issued by the District prior to award of the
Contract. Multiple such changes are referred to as “Addenda.”

Architect/Engineer of Record: The architect or engineer preparing final Construction
Documents for each Project. The Architect/Engineer of Record shall, among its other duties,
make a final determination of the types and quantities of Products to be used on each Project.

District: The Red Clay Consolidated School District. The District is also referred to in the
Contract Documents as the “Owner” and includes the District and its authorized agents and
representatives.

Beneficial Occupancy: The taking possession by the District of a portion of any particular Project
for its use and/or occupancy on other than a temporary or emergency basis.

A complete and properly signed written proposal of the Bidder, submitted on the Bid Proposal
Form included in the Bid Documents, to furnish the necessary materials and to perform the
Work in accordance with the Contract Documents and for the sum stipulated, verified for
mathematical correctness in accordance with the terms set forth in the Instructions to Bidders,
supported by the data called for by the bidding requirements for such Work.

Bid Bond: The Bid Bond furnished by the Bidder as Bid Security.

Bidder: An individual, firm, partnership, corporation or combination thereof, submitting a Bid for
the Contract work.

Bidding Documents: The documents listed on the Table of Contents, Section A on which the
Bid is based.

Bid Security: The cashier’s check, certified check or U.S. currency, or Bid Bond, accompanying
the Bid submitted by the Bidder, as a guarantee that the Bidder will enter into the Contract with
the District for the performance of the Work and will furnish all other Bonds and insurance if the
Contract is awarded to it.

Bond: The Bid Bond given as Bid Security, if any, and the Performance Bond and Payment
Bond, and any other Bonds required to be furnished by the Contract Documents.

Change Order: A written order to the Vendor signed by the District and the Vendor (except in
the case of a Directive Order), issued after execution of a Contract and pursuant to a Change
Order Request, authorizing a change in the Products to be furnished by the Vendor, or an
adjustment in the Purchase Order Price or the Delivery Schedule, or other changes in, or a
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written interpretation of the Contract Documents. A Change Order may be agreed to by all
parties in all respects or may be a Directive Order.

Change Order Request: A document submitted by the Vendor by the Architect/Engineer of
Record requesting that a Change Order be issued to the Vendor and describing the events and
circumstances giving rise to the request, the effect that the requested change will have on the
Purchase Order Price and/or the Delivery Schedule.

Contract: The Contract Documents

Contract Documents:

Invitation to Bid
Instructions to Bidders

Bid Proposal

Contract

Project Purchase Order(s)
Performance Bond
Payment Bond

General Conditions

PNDOR WM

Days: Unless otherwise designated, days mean calendar days.

Delivery Date: The date or dates measured in weeks after the effective date of the Notice to
Proceed issued by the District by which the Vendor shall deliver the Products under each
Project Purchase Order for the corresponding Project.

Delivery Schedule: The schedule of all Delivery Dates for Products for each separate Project.

Directive Order: A kind of Change Order resulting where the District wishes to direct the
Vendor to proceed with the performance of changed work prior to the Project Contractor’s
submittal of a Change Order Request or where the District and the Vendor do not agree that
there is a change being made and which requires the Vendor to perform the work and maintain
records from which to determine whether any additional costs are incurred or extensions of time
are required.

Final Completion: The date upon which the Architect of Record certifies to the District that the
Work of each Project, including Punch List items, has been completed in accordance with the
Contract Documents and that the District has received all required documents, manuals,
certificates and submittals provided for under the Contract. for each Project.

Hazardous Materials: Hazardous Materials means any and all materials identified as hazardous
by any federal, state, county or municipal law, statute, ordinance, order or regulation related to
the protection of the environment or worker safety and health. The term “Hazardous Materials”
is sometimes used interchangeably with the term “Hazardous Substances”.

Indicated or As Indicated: A term meaning, “as shown on the Drawings, as specified in the
Technical Specifications and/or as required by or reasonably inferable from the Contract
Documents.”

Inspector: An authorized representative of the District, or if authorized by the District, a
representative of the Project Contractor assigned to make inspections and/or tests of the work
performed or being furnished by the Project Contractor.

Invitation to Bid: The invitation to make a Bid issued by the District to Bidders.
Architect or Engineer: Studio JAED, and its successors and permitted assigns.

Notice of Award: Written notice to the successful Bidder that the District is awarding the
Contract to that Bidder.

Notice to Proceed: Written notice from the District to the Vendor to proceed with the Work.
Separate Notice to Proceed shall be issued for each separate Project Purchase Order.

Owner: The District.

DEFINITIONS
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014216

Product or Products: The equipment furnished and delivered by the Vendor pursuant to the
Contract and the separate Project Purchase Orders issued by the District pursuant to the
Contract.

Product Data: lllustrations, standard schedules, performance charts, instructions, brochures,
diagrams and other information furnished by the Vendor to illustrate a material, product or
system for some portion of the Work.

Program: The Owner’s Program for the renovation and improvement of the schools listed in the
bid documents. The Program is comprised of multiple separate Projects.

Project: All design, construction and other work necessary to construct the construction,
improvements and or renovations at each location.

Project Contractor: The individual, firm, partnership or corporation, or combination thereof,
including joint ventures, which, as an independent contractor, has entered into a contract with
the District for the performance of the work of a particular Project. Vendor shall deliver the
Products to the Project Contractor at the Project Site

Project Site: The area enclosed within the project limits indicated in the Drawings and
boundaries of local streets and public easements in which the Project Contractor is to perform
the Work under the Contract, either exclusively or in conjunction with others performing other
work as part of the Project. Products furnished by the Vendor under each Project Purchase
Order shall be delivered to the respective Project Site.

Project Purchase Order: The purchase order or purchase orders issued by the District for each
separate Project, pursuant to the terms of the Contract.

Project Purchase Order Modification: A written order to the Vendor signed by the District and
the Vendor (except in the case of a Directive Order), issued after execution of a Project
Purchase Order, authorizing a change in the Products to be furnished by the Vendor, or an
adjustment in the Purchase Order Price or the Delivery Schedule, or other changes in, or a
written interpretation of the Contract Documents.

Project Purchase Order Price: The price set forth in each of the respective Project Purchase
Orders issued by the District to the Vendor pursuant to the terms of the Contract. Purchase

Order Price can be adjusted only by written Change Order accompanies by a written Project

Purchase Order Modification.

Project Schedule: The schedule for each Project prepared and maintained by the Project
Contractor. The Vendor’s Delivery Schedule shall comply with the delivery requirements of the
Bid Documents and shall be coordinated with the Project Schedule.

Samples: Physical examples which illustrate materials, equipment, fixtures and workmanship
and which establish standards by which the Work may be judged, provided that the Work is
otherwise in conformity with the Contract Documents.

Shop Drawings: Drawings, diagrams, illustrations, schedules, performance charts and other
data specifically prepared for the Project by the Vendor or any subcontractor, manufacturer,
supplier or distributor, which are representative of the quality of materials to be used in the
Products, and which illustrate (a) the proposed fabrication and assembly of structural elements;
and (b) the installation (form, fit, and attachment details) of materials or equipment and
submitted to the District by the Vendor. Shop Drawings shall be deemed to include Product
Data, literature, and performance and test data.

Specifications: The portion of the Contract Documents consisting of written descriptions of
materials, equipment, construction systems, design standards and quality of the Project, and
other written directions and requirements for completing the Work. Specifications are
sometimes referred to as Technical Specifications.

Substantial Completion of the Work: Substantial Completion of the Work for each Project
means the date certified by the Architect of Record and approved by the District as the date
upon which (a) construction is sufficiently complete in accordance with the Construction

DEFINITIONS
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Documents and functionally suitable for its intended purpose; and (b) a certificate of occupancy
has been issued.

AV. Technical Specifications: The term “Specifications” and “Technical Specifications” are used
interchangeably.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION - NOT USED
END OF SECTION

0142 16 DEFINITIONS
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SECTION 01 60 00
PRODUCT REQUIREMENTS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Transportation, handling, storage and protection.

B. Product option requirements.

C. Substitution limitations.

D. Maintenance materials, including extra materials, spare parts, tools, and software.
1.02 SUBMITTALS

A. Product Data Submittals: Submit manufacturer's standard published data. Mark each copy to
identify applicable products, models, options, and other data. Supplement manufacturers'
standard data to provide information specific to this Project.

B. Shop Drawing Submittals: Prepared specifically for this Project; indicate utility and electrical
characteristics, utility connection requirements, and location of utility outlets for service for
functional equipment and appliances.

C. Sample Submittals: lllustrate functional and aesthetic characteristics of the product, with
integral parts and attachment devices. Coordinate sample submittals for interfacing work.
1.  For selection from standard finishes, submit samples of the full range of the

manufacturer's standard colors, textures, and patterns.
PART 2 PRODUCTS
2.01 NEW PRODUCTS
A. Provide new products unless specifically required or permitted by the Contract Documents.
2.02 PRODUCT OPTIONS

A. Products Specified by Reference Standards or by Description Only: Use any product meeting
those standards or description.

B. Products Specified by Naming One or More Manufacturers: Use a product of one of the
manufacturers named and meeting specifications, no options or substitutions allowed.

C. Products Specified by Naming One or More Manufacturers with a Provision for Substitutions:
Submit a request for substitution for any manufacturer not named.

2.03 MAINTENANCE MATERIALS

A. Furnish extra materials, spare parts, tools, and software of types and in quantities specified in
individual specification sections.

B. Deliverto Project site; obtain receipt prior to final payment.
PART 3 EXECUTION
3.01 SUBSTITUTION LIMITATIONS

A. Instructions to Bidders specify time restrictions for submitting requests for substitutions during
the bidding period. Comply with requirements specified in this section.

B. Document each request with complete data substantiating compliance of proposed substitution
with Contract Documents.

C. Arequest for substitution constitutes a representation that the submitter:

1. Has investigated proposed product and determined that it meets or exceeds the quality
level of the specified product.

2. Will provide the same warranty for the substitution as for the specified product.

3.  Will coordinate installation and make changes to other Work that may be required for the
Work to be complete with no additional cost to Owner.

4. Waives claims for additional costs or time extension that may subsequently become
apparent.

0160 00 PRODUCT REQUIREMENTS
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D.

Substitution Submittal Procedure:

1. Submit three copies of request for substitution for consideration at least 10 days prior to
the bid, unless otherwise stated. Limit each request to one proposed substitution.

2. Submit shop drawings, product data, and certified test results attesting to the proposed
product equivalence. Burden of proof is on proposer.

3.  The Architect will notify Contractor in writing of decision to accept or reject request.

3.02 TRANSPORTATION AND HANDLING

A

B.

0160 00

Package products for shipment in manner to prevent damage; for equipment, package to avoid
loss of factory calibration.

If special precautions are required, attach instructions prominently and legibly on outside of
packaging.

Coordinate schedule of product delivery with the contractor assigned to the project, to
designated prepared areas in order to minimize site storage time and potential damage to
stored materials.

Transport and handle products in accordance with manufacturer's instructions.

Transport materials in covered trucks to prevent contamination of product and littering of
surrounding areas.

Promptly inspect shipments to ensure that products comply with requirements, quantities are
correct, and products are undamaged.

Provide equipment and personnel to handle products by methods to prevent soiling,
disfigurement, or damage, and to minimize handling.

Arrange for the return of packing materials, such as wood pallets, where economically feasible.

All Products must be shipped F.O.B. designation Project Site location to the Project Contractor.
Prior to shipment, the Vendor shall contact the Project Contractor to confirm shipping
information. All risk of loss or damage to the Products procured under the Contract, or any part
thereof, prior to delivery to the Project Contractor shall be borne by the Vendor . Any loss or
damage incurred during shipment shall not alleviate the Vendor from the conformance with the
terms and conditions of the Contract. Unless the Contract specifies otherwise the Vendor shall
ship all Products in accordance with the following instructions:

Shipments by the Vendor or its subcontractors must include packing sheets containing the
Owner's Contract No., Project Purchase Order No. description and quantity of Products
shipped, part number or size, if applicable, and appropriate evidence of inspections. The
Vendor shall not include vermiculite or other hazardous substance in any packing included with
the Products shipped. Products shipped on the same day must be consolidated on one
bill-of-lading or airbill unless Owner authorizes otherwise. The total number of shipping
containers must be referenced on all shipping documents.

The Vendor shall label each shipping container with the Contract No., the Project Purchase
Order No., and the number that each container represents of the total number being shipped
(e.g., Box 1 of 2, Box 2 of 2).

The Vendor shall include copies of documentation supporting prepaid freight charges (e.g.,
carrier invoices or UPS shipping log/manifest), if any, with its invoices.

If the Vendor is unable to comply with the shipping instructions in the Contract, the Vendor shall
promptly notify the Owner and the Architect/Engineer.

END OF SECTION

PRODUCT REQUIREMENTS
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SECTION 01 78 00
CLOSEOUT SUBMITTALS

PART 1 GENERAL
1.01 SECTION INCLUDES

A. Project Record Documents.

B. Operation and Maintenance Data.

C. Warranties and bonds.
1.02 RELATED REQUIREMENTS

A. Section 00 72 13 - General Conditions: Performance bond and labor and material payment
bonds, warranty and correction of work.

B. Section 01 30 00 - Administrative Requirements: Submittals procedures, shop drawings;
product data, and samples.

C. Section 01 70 00 - Execution and Closeout Requirements: Contract closeout procedures.
D. Individual Product Sections: Specific requirements for operation and maintenance data.
E. Individual Product Sections: Warranties required for specific products or Work.

1.03 SUBMITTALS

A. Project Record Documents: Submit documents to Architect with claim for final Application for
Payment.

B. Operation and Maintenance Data:

1. Submit two copies of preliminary draft or proposed formats and outlines of contents before
start of Work. Architect will review draft and return one copy with comments.

2. For equipment, or component parts of equipment put into service during construction and
operated by Owner, submit completed documents within ten days after acceptance.

3.  Submit one copy of completed documents 15 days prior to final inspection. This copy will
be reviewed and returned after final inspection, with Architect comments. Revise content
of all document sets as required prior to final submission.

4.  Submit two sets of revised final documents in final form within 10 days after final
inspection.

C. Warranties and Bonds:

1. For equipment or component parts of equipment put into service during construction with
Owner's permission, submit documents within 10 days after acceptance.

2. Make other submittals within 10 days after Date of Substantial Completion, prior to final
Application for Payment.

3. Foritems of Work for which acceptance is delayed beyond Date of Substantial
Completion, submit within 10 days after acceptance, listing the date of acceptance as the
beginning of the warranty period.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 PROJECT RECORD DOCUMENTS

A. Maintain on site one set of the following record documents; record actual revisions to the Work:
1. Drawings.
2. Addenda.
3. Change Orders and other modifications to the Contract.

B. Ensure entries are complete and accurate, enabling future reference by Owner.
C. Store record documents separate from documents used for construction.
D. Record information concurrent with construction progress.
E. Record Drawings: Legibly mark each item to record actual construction including:
017800 CLOSEOUT SUBMITTALS
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1.  Field changes of dimension and detail.
2. Details not on original Contract drawings.

3.02 OPERATION AND MAINTENANCE DATA

A

B.

D.

Source Data: For each product or system, list names, addresses and telephone numbers of
Subcontractors and suppliers, including local source of supplies and replacement parts.

Product Data: Mark each sheet to clearly identify specific products and component parts, and
data applicable to installation. Delete inapplicable information.

Drawings: Supplement product data to illustrate relations of component parts of equipment and
systems, to show control and flow diagrams. Do not use Project Record Documents as
maintenance drawings.

Typed Text: As required to supplement product data. Provide logical sequence of instructions
for each procedure, incorporating manufacturer's instructions.

3.03 OPERATION AND MAINTENANCE DATA FOR EQUIPMENT AND SYSTEMS

A

Tomm

For Each Item of Equipment and Each System:

1. Description of unit or system, and component parts.

2. Identify function, normal operating characteristics, and limiting conditions.
3. Include performance curves, with engineering data and tests.

4. Complete nomenclature and model number of replaceable parts.

Where additional instructions are required, beyond the manufacturer's standard printed
instructions, have instructions prepared by personnel experienced in the operation and
maintenance of the specific products.

Operating Procedures: Include start-up, break-in, and routine normal operating instructions and
sequences. Include regulation, control, stopping, shut-down, and emergency instructions.
Include summer, winter, and any special operating instructions.

Maintenance Requirements: Include routine procedures and guide for preventative
maintenance and trouble shooting; disassembly, repair, and reassembly instructions; and
alignment, adjusting, balancing, and checking instructions.

Provide servicing and lubrication schedule, and list of lubricants required.
Include manufacturer's printed operation and maintenance instructions.
Include sequence of operation by controls manufacturer.

Provide original manufacturer's parts list, illustrations, assembly drawings, and diagrams
required for maintenance.

Additional Requirements: As specified in individual product specification sections.

3.04 ASSEMBLY OF OPERATION AND MAINTENANCE MANUALS

A

B.

017800

Assemble operation and maintenance data into durable manuals for Owner's personnel use,
with data arranged in the same sequence as, and identified by, the specification sections.

Where systems involve more than one specification section, provide separate tabbed divider for
each system.

Binders: Commercial quality, 8-1/2 by 11 inch three D side ring binders with durable plastic
covers; 2 inch maximum ring size. When multiple binders are used, correlate data into related
consistent groupings.

Cover: Identify each binder with typed or printed titte OPERATION AND MAINTENANCE
INSTRUCTIONS; identify title of Project; identify subject matter of contents.

Project Directory: Title and address of Project; names, addresses, and telephone numbers of
Architect, Consultants, Contractor and subcontractors, with names of responsible parties.

Tables of Contents: List every item separated by a divider, using the same identification as on
the divider tab; where multiple volumes are required, include all volumes Tables of Contents in
each volume, with the current volume clearly identified.

CLOSEOUT SUBMITTALS
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G.

Dividers: Provide tabbed dividers for each separate product and system; identify the contents
on the divider tab; immediately following the divider tab include a description of product and
major component parts of equipment.

Text: Manufacturer's printed data, or typewritten data on 20 pound paper.

Drawings: Provide with reinforced punched binder tab. Bind in with text; fold larger drawings to
size of text pages.

3.05 WARRANTIES AND BONDS

A

O w

017800

Obtain warranties and bonds, executed in duplicate by responsible Subcontractors, suppliers,
and manufacturers, within 10 days after completion of the applicable item of work. Except for
items put into use with Owner's permission, leave date of beginning of time of warranty until
Date of Substantial completion is determined.

Verify that documents are in proper form, contain full information, and are notarized.
Co-execute submittals when required.
Retain warranties and bonds until time specified for submittal.

END OF SECTION

CLOSEOUT SUBMITTALS
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SECTION 01 79 00
DEMONSTRATION AND TRAINING
PART 1 GENERAL
1.01 SUMMARY
A. Demonstration of products and systems where indicated in specific specification sections.
B. Training of Owner personnel in operation and maintenance is required for:
1.  Pre-Purchased systems and equipment.
1.02 RELATED REQUIREMENTS
A. Section 01 78 00 - Closeout Submittals: Operation and maintenance manuals.
B. Other Specification Sections: Additional requirements for demonstration and training.
1.03 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.
1.04 QUALITY ASSURANCE
A. Instructor Qualifications: Familiar with design, operation, maintenance and troubleshooting of
the relevant products and systems.
1. Provide as instructors the most qualified trainer of those contractors and/or installers who
actually supplied and installed the systems and equipment.

2. Where a single person is not familiar with all aspects, provide specialists with necessary
qualifications.

PART 2 PRODUCTS - NOT USED
PART 3 EXECUTION
3.01 DEMONSTRATION - GENERAL

A. Demonstrations conducted during system start-up do not qualify as demonstrations for the
purposes of this section, unless approved in advance by Owner.

B. Demonstration may be combined with Owner personnel training if applicable.

C. Operating Equipment and Systems: Demonstrate operation in all modes, including start-up,
shut-down, seasonal changeover, emergency conditions, and troubleshooting, and maintenance
procedures, including scheduled and preventive maintenance.

1.  Perform demonstrations not less than two weeks prior to Substantial Completion.
2. For equipment or systems requiring seasonal operation, perform demonstration for other
season within six months.

D. Non-Operating Products: Demonstrate cleaning, scheduled and preventive maintenance, and
repair procedures.
1.  Perform demonstrations not less than two weeks prior to Substantial Completion.

3.02 TRAINING - GENERAL

A. Conduct training on-site unless otherwise indicated.

B.  Owner will provide classroom and seating at no cost to Contractor.
C. Provide training in minimum two hour segments.
D

Training schedule will be subject to availability of Owner's personnel to be trained; re-schedule
training sessions as required by Owner; once schedule has been approved by Owner failure to
conduct sessions according to schedule will be cause for Owner to charge Contractor for
personnel "show-up" time.

E. Review of Facility Policy on Operation and Maintenance Data: During training discuss:
1.  The location of the O&M manuals and procedures for use and preservation; backup
copies.
2. Typical contents and organization of all manuals, including explanatory information, system
narratives, and product specific information.

017900 DEMONSTRATION AND
TRAINING
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3. Typical uses of the O&M manuals.

F. Product- and System-Specific Training:

1. Review the applicable O&M manuals.

2.  For systems, provide an overview of system operation, design parameters and constraints,
and operational strategies.

3. Review instructions for proper operation in all modes, including start-up, shut-down,
seasonal changeover and emergency procedures, and for maintenance, including
preventative maintenance.

4. Provide hands-on training on all operational modes possible and preventive maintenance.

5. Emphasize safe and proper operating requirements; discuss relevant health and safety
issues and emergency procedures.

6. Discuss common troubleshooting problems and solutions.

7. Discuss any peculiarities of equipment installation or operation.

8. Discuss warranties and guarantees, including procedures necessary to avoid voiding
coverage.

9. Review recommended tools and spare parts inventory suggestions of manufacturers.

10. Review spare parts and tools required to be furnished by Contractor.

11. Review spare parts suppliers and sources and procurement procedures.

G. Be prepared to answer questions raised by training attendees; if unable to answer during
training session, provide written response within three days.
END OF SECTION
017900 DEMONSTRATION AND
TRAINING

2



Red Clay Consolidate School District May 22, 2025
Packaged Generator Pre-Purchase Package SJ Project Number 24079E

SECTION 26 32 13
ENGINE GENERATORS
PART 1 GENERAL
1.01 SECTION INCLUDES

A. Packaged engine generator system and associated components and accessories:
1. Engine and engine accessory equipment.
2. Alternator (generator).
3. Generator set control system.
4. Generator set enclosure.

Packaged engine generator set.

Exhaust silencer, emissions controls, and fittings.

Remote control panel.

Battery and charger.

Sound enclosure.

1.02 REFERENCE STANDARDS
A. NECA/EGSA 404 - Standard for Installing Generator Sets.
B. NEMA MG 1 - Motors and Generators.

C. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum); National Electrical
Manufacturers Association.

mmoow

D. NFPA 30 - Flammable and Combustible Liquids Code.

E. NFPA 37 - Standard for the Installation and Use of Stationary Combustion Engines and Gas
Turbines.

F. NFPA 70 - National Electrical Code.

G. NFPA 99 - Health Care Facilities Code.

H. NFPA 110 - Standard for Emergency and Standby Power Systems.

l.

UL 1236 - Battery Chargers for Charging Engine-Starter Batteries.
J. UL 2200 - Stationary Engine Generator Assemblies.
1.03 ADMINISTRATIVE REQUIREMENTS

A. Coordination:

1.  Coordinate compatibility of generator sets to be installed with work provided under other
sections or by others.
a. Transfer Switches: See Section 26 36 00 - Transfer Switches.

2. Coordinate the work with other trades to avoid placement of ductwork, piping, equipment
or other potential obstructions within the spaces dedicated for engine generator system.

3. Coordinate arrangement of equipment with the dimensions and clearance requirements of
the actual equipment to be installed.

4. Coordinate the work to provide electrical circuits suitable for the power requirements of the
actual auxiliary equipment and accessories to be installed.

5. Notify Architect of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

B. Preinstallation Meeting: Convene one week before starting work of this section; require
attendance of all affected installers.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide manufacturer's standard catalog pages and data sheets for each
product, including ratings, configurations, dimensions, finishes, weights, service condition

263213 ENGINE GENERATORS
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requirements, and installed features. Include alternator starting capabilities, engine fuel
consumption rates, and cooling, combustion air, and exhaust requirements.

1. Include generator set sound level test data.

2. Include characteristic trip curves for overcurrent protective devices upon request.
3. Include alternator thermal damage curve upon request.

Shop Drawings: Include dimensioned plan views and sections indicating locations of system
components, required clearances, and field connection locations. Include system
interconnection schematic diagrams showing all factory and field connections.

Evidence of qualifications for installer.

Manufacturer's Installation Instructions: Indicate application conditions and limitations of use
stipulated by product testing agency. Include instructions for storage, handling, protection,
examination, preparation, installation, and operation of product.

Manufacturer's factory emissions certification.
Manufacturer's certification that products meet or exceed specified requirements.
Source quality control test reports.

Provide NFPA 110 required documentation from manufacturer where requested by authorities
having jurisdiction, including but not limited to:

1.  Certified prototype tests.

2. Torsional vibration compatibility certification.

3.  NFPA 110 compliance certification.

4. Certified rated load test at rated power factor.

Operation and Maintenance Data: Include detailed information on system operation, equipment

programming and setup, replacement parts, and recommended maintenance procedures and

intervals.

1.  Include contact information for entity that will be providing contract maintenance and
trouble call-back service.

Executed Warranty: Submit documentation of final executed warranty completed in Owner's
name and registered with manufacturer.

Maintenance contracts.

Project Record Documents: Record actual locations of system components, installed circuiting
arrangements and routing, and final equipment settings.

Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1.  See Section 01 60 00 - Product Requirements, for additional provisions.

2. Extra Fuses: One of each type and size.

3.  Extra Filter Elements: One of each type, including fuel, oil and air.

Shop Drawings: Indicate electrical characteristics and connection requirements. Show plan
and elevation views with overall and interconnection point dimensions, fuel consumption rate
curves at various loads, ventilation and combustion air requirements, electrical diagrams
including schematic and interconnection diagrams.Provide generator damage curve and
protective relay(breaker) curves.

Product Data: Provide data showing dimensions, weights, ratings, interconnection points, and
internal wiring diagrams for engine, generator, control panel, battery, battery rack, battery
charger, exhaust silencer, vibration isolators, day tank, and remote radiator.

Test Reports: Indicate results of performance testing.

Manufacturer's Installation Instructions: Indicate application conditions and limitations of use
stipulated by product testing agency. Include instructions for storage, handling, protection,
examination, preparation, installation, and starting of product.

Manufacturer's Certificate: Certify that products meet or exceed specified requirements.
Manufacturer's Field Reports: Indicate procedures and findings.

ENGINE GENERATORS
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U. Operation Data: Include instructions for normal operation.

V. Maintenance Data: Include instructions for routine maintenance requirements, service manuals
for engine and day tank, oil sampling and analysis for engine wear, and emergency
maintenance procedures.

W. Maintenance Materials and Tools: Furnish the following for Owner's use in maintenance of
project.
1.  Extra Filter Elements: One of each type, including fuel, oil and air.
2. Tools: One set of tools required for preventative maintenance of the engine generator
system. Package tools in adequately sized metal tool box.

1.05 QUALITY ASSURANCE

A. Comply with the following:
1. NFPA 70 (National Electrical Code).
2. NFPA 110 (Standard for Emergency and Standby Power Systems); meet requirements for
Level 1 system.
3. NFPA 37 (Standard for the Installation and Use of Stationary Combustion Engines and
Gas Turbines).

B. Maintain at the project site a copy of each referenced document that prescribes execution
requirements.

C. Manufacturer Qualifications: Company specializing in manufacturing the products specified in
this section with minimum three years documented experience.

D. Installer Qualifications: Company specializing in performing the work of this section with
minimum three years documented experience with engine generator systems of similar size,
type, and complexity; manufacturer's authorized installer.

E. Maintenance Contractor Qualifications: Same entity as installer or different entity with specified
qualifications.

F. Products: Listed, classified, and labeled by Underwriter's Laboratories Inc. (UL) or testing firm
acceptable to authorities having jurisdiction as suitable for the purpose indicated.

G. Conform to requirements of NFPA 70.
1. Maintain one copy of each document on site.

H. Manufacturer Qualifications: Company specializing in manufacturing the products specified in
this section with minimum three years documented experience with service facilities within 100
miles of Project.

I.  Supplier Qualifications: Authorized distributor of specified manufacturer with minimum three
years documented experience.

J.  Products: Furnish products listed and classified by Underwriters Laboratories as suitable for
purpose specified and indicated.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Receive, inspect, handle, and store generator sets in accordance with manufacturer's
instructions and NECA/EGSA 404.

B. Store in a clean, dry space. Maintain factory wrapping or provide an additional heavy canvas or
heavy plastic cover to protect units from dirt, water, construction debris, and traffic.

C. Handle carefully in accordance with manufacturer's instructions to avoid damage to generator
set components, enclosure, and finish.

1.07 FIELD CONDITIONS

A. Maintain field conditions within manufacturer's required service conditions during and after
installation.

1.08 WARRANTY & SERVICE CONTRACTS
A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.

263213 ENGINE GENERATORS
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B. Provide minimum five year manufacturer warranty covering full parts and labor repair or
replacement due to defective materials or workmanship.

C. Provide 2 year service contract for manufacturer's recommended maintenance.
PART 2 PRODUCTS
2.01 MANUFACTURERS

A. Packaged Engine Generator Set - Basis of Design: Kohler / Rehlko.

B. Other Acceptable Manufacturers:
1. Cummins; www.cummins.com.
2. Caterpillar; www.cat.com.

Substitutions: See Section 01 60 00 - Product Requirements.

D. Products other than basis of design are subject to compliance with specified requirements and
prior approval of Engineer. By using products other than basis of design, Contractor accepts
responsibility for costs associated with any necessary modifications to related work, including
any design fees.

o

E. Source Limitations: Furnish engine generator sets and associated components and
accessories produced by a single manufacturer and obtained from a single supplier.

F. Substitutions: See Section 01 60 00 - Product Requirements. Submit substitution request at
least 10 days prior to bid opening. Substitution request shall include entire submittal package
with explicit notations from vendor identifying all deviations from basis of design. Failure to
comply will result in disqualification of substitution request.

2.02 PACKAGED ENGINE GENERATOR SYSTEM

A. Provide new engine generator system consisting of all required equipment, sensors, conduit,
boxes, wiring, piping, supports, accessories, system programming, etc. as necessary for a
complete operating system that provides the functional intent indicated.

w

Provide products listed, classified, and labeled as suitable for the purpose intended.

C. System Description:
1.  Application: Emergency/standby.
2. Configuration: Single packaged engine generator set operated independently (not in
parallel).
3. Power Rating: As indicated on drawings.

D. Packaged Engine Generator Set:

1. Type: Gaseous (spark ignition).

2. Basis of Design: Kohler M/N KGxx.

3. Power Rating: As indicated on drawings, standby, . Max alternator tempt. 125 deg
centigrade.

4. Voltage: as indicated.

5. Main Line Circuit Breaker Number One:
a. Type: Thermal magnetic with solid state trip unit capable of protecting generator

from low level faults.

b. Trip Rating: Select according to generator set rating.

E. Generator Set General Requirements:
1. Prototype tested in accordance with NFPA 110 for Level 1 systems.
2. Factory-assembled, with components mounted on suitable base.
3. List and label engine generator assembly as complying with UL 2200.
4 Power Factor: Unless otherwise indicated, specified power ratings are at 0.8 power factor
for three phase voltages and 1.0 power factor for single phase voltages.
Provide suitable guards to protect personnel from accidental contact with rotating parts,
hot piping, and other potential sources of injury.
6. Main Line Circuit Breakers: Provide factory-installed line side connections with suitable
lugs for load side connections.

o

263213 ENGINE GENERATORS
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F.

Service Conditions: Provide engine generator system and associated components suitable for
operation under the service conditions at the installed location.

1. Altitude: 1000 feet.

2. Ambient Temperature: Between 20 and 104 degrees F.

Starting and Load Acceptance Requirements:

1. Cranking Method: Cycle cranking complying with NFPA 110 (15 second crank period,
followed by 15 second rest period, with cranking limiter time-out after 3 cycles), unless
otherwise required.

2. Cranking Limiter Time-Out: If generator set fails to start after specified cranking period,
indicate overcrank alarm condition and lock-out generator set from further cranking until
manually reset.

3. Start Time: Capable of starting and achieving conditions necessary for load acceptance
within 10 seconds (NFPA 110, Type 10).

4. Maximum Load Step: Supports 100 percent of rated load in one step.

a. Maximum Voltage Deviation with Load Step: 35 percent.
b. Maximum Frequency Deviation with Load Step: 5 percent.

Exhaust Emissions Requirements:

1.  Comply with federal (EPA), state, and local regulations applicable at the time of
commissioning; include factory emissions certification with submittals.

2. Do not make modifications affecting generator set factory emissions certification without
approval of manufacturer and Engineer. Where such modifications are made, provide field
emissions testing as necessary for certification:

Sound Level Requirements:

1. Do not exceed 74.0 dBA when measured at 7 meters from generator set in free field (no
sound barriers) while operating at full load; include manufacturer's sound data with
submittals.

Interface with building automation system BACNet.

Interface with Existing Work: connection with existing electrical distribution system of building
and the new automatic transfer switch.

Description: NFPA 110, engine generator system to provide source of power for Level 1
applications .

2.03 ENGINE AND ENGINE ACCESSORY EQUIPMENT

A

B.

263213

Provide engine with adequate horsepower to achieve specified power output at rated speed,
accounting for alternator efficiency and parasitic loads.

Engine Fuel System - Gaseous (Spark Ignition):

1. Fuel Source: Natural gas.

2. Engine Fuel Connections: Provide suitable, approved flexible fuel lines for coupling engine
to fuel source.

3. Provide components/features indicated and as necessary for operation and/or required by
applicable codes, including but not limited to:
a. Carburetor.
b. Gas pressure regulators.
c. Fuel shutoff control valves.
d. Low gas pressure switches.

Engine Starting System:
1. System Type: Electric, with DC solenoid-activated starting motor(s).
2. Battery(s):
a. Battery Type: Lead-acid.
b. Battery Capacity: Size according to manufacturer's recommendations for achieving
starting and load acceptance requirements under worst case ambient temperature;

ENGINE GENERATORS
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capable of providing cranking through three complete periods of cranking limiter
time-outs without recharging.

c. Provide battery rack, cables, and connectors suitable for the supplied battery(s); size
battery cables according to manufacturer's recommendations for cable length to be
installed.

3. Battery-Charging Alternator: Engine-driven, with integral solid-state voltage regulation.
4. Battery Charger:

a. Provide dual rate battery charger with automatic float and equalize charging modes
and minimum rating of 10 amps; suitable for maintaining the supplied battery(s) at full
charge without manual intervention.

b. Capable of returning supplied battery(s) from fully discharged to fully charged
condition within 24 hours, as required by NFPA 110 for Level 1 applications while
carrying normal loads.

c. Recognized as complying with UL 1236.

d. Furnished with integral overcurrent protection; current limited to protect charger during
engine cranking; reverse polarity protection.

e. Provide integral DC output ammeter and voltmeter with five percent accuracy.

f.  Provide alarm output contacts as necessary for alarm indications.

Engine Speed Control System (Governor):

1.  Single Engine Generator Sets (Not Operated in Parallel): Provide electronic isochronous
governor for controlling engine speed/alternator frequency.

2. Frequency Regulation, Electronic Isochronous Governor: No change in frequency from no
load to full load; plus/minus 0.25 percent at steady state.

Engine Lubrication System:

1. System Type: Full pressure, with engine-driven, positive displacement lubrication oil
pump, replaceable full-flow oil filter(s), and dip-stick for oil level indication. Provide oil
cooler where recommended by manufacturer.

Engine Cooling System:

1. System Type: Closed-loop, liquid-cooled, with unit-mounted radiator/fan and engine-driven
coolant pump; suitable for providing adequate cooling while operating at full load under
worst case ambient temperature.

2. Fan Guard: Provide suitable guard to protect personnel from accidental contact with fan.

3. Coolant Heater: Provide thermostatically controlled coolant heater to improve starting
under cold ambient conditions; size according to manufacturer's recommendations for
achieving starting and load acceptance requirements under worst case ambient
temperature.

Engine Air Intake and Exhaust System:

1.  Air Intake Filtration: Provide engine-mounted, replaceable, dry element filter.

2. Engine Exhaust Connection: Provide suitable, approved flexible connector for coupling
engine to exhaust system.

3. Exhaust Silencer: Provide critical grade or better exhaust silencer with sound attenuation
not less than basis of design; select according to manufacturer's recommendations to
meet sound performance requirements, where specified.

Type: Water-cooled inline or V-type, four stroke cycle, electric ignition internal combustion
engine.

Rating: Sufficient to operate under 10 percent overload for one hour in an ambient of 90
degrees F at elevation of 1000 feet.

Fuel System: Natural gas. Include manufacturer's approved regulator for pressure reduction
from supply pressure.

Engine speed: 1800 rpm.

ENGINE GENERATORS
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R.

Governor: Isochronous type to maintain engine speed within 0.5 percent, steady state, and 5
percent, no load to full load, with recovery to steady state within 2 seconds following sudden
load changes. Equip governor with means for manual operation and adjustment.

Safety Devices: Engine shutdown on high water temperature, low oil pressure, overspeed, and
engine overcrank. Limits as selected by manufacturer.

Engine Starting: DC starting system with positive engagement, number and voltage of starter
motors in accordance with manufacturer's instructions. Include remote starting control circuit,
with MANUAL-OFF-REMOTE selector switch on engine-generator control panel.

Engine Jacket Heater: Thermal circulation type water heater with integral thermostatic control,
sized to maintain engine jacket water at 90 degrees F, and suitable for operation on volt
indicated on the drawings.

Radiator: Radiator using glycol coolant, with blower type fan, sized to maintain safe engine
temperature in ambient temperature of 110 degrees F. Radiator air flow restriction 0.5 inches of
water maximum.

Engine Accessories: Lube oil filter, intake air filter, lube oil cooler, fuel transfer pump, fuel
priming pump, gear-driven water pump. Include fuel pressure gage, water temperature gage,
and lube oil pressure gage on engine/generator control panel.

Mounting: Provide unit with suitable spring-type vibration isolators and mount on structural steel
base.

2.04 ALTERNATOR (GENERATOR)

A

E.

F.
G.

Alternator: 4-pole, 1800 rpm (60 Hz output) revolving field, synchronous generator complying
with NEMA MG 1; connected to engine with flexible coupling; voltage output configuration as
indicated, with reconnectable leads for 3 phase alternators.

Exciter:

1.  Exciter Type: Brushless; provide permanent magnet generator (PMG) excitation system;
self-excited (shunt) systems are not permitted.

PMG Excitation Short-Circuit Current Support: Capable of sustaining 300 percent of rated

output current for 10 seconds.

1. Voltage Regulation (with PMG excitation): Plus/minus 0.5 percent for any constant load
from no load to full load.

Temperature Rise: Comply with UL 2200.

Insulation System: NEMA MG 1, Class H; suitable for 105 deg Centigrade alternator
temperature rise.

Enclosure: NEMA MG 1, drip-proof.
Total Harmonic Distortion: Not greater than five percent.

2.05 GENERATOR SET CONTROL SYSTEM

A

263213

Provide microprocessor-based control system for automatic control, local and remote
monitoring, and protection of generator set. Include sensors, wiring, and connections necessary
for functions/indications specified.

Control Panel:
1. Control Panel Mounting: Unit-mounted unless otherwise indicated; vibration isolated.
2. Generator Set Control Functions:
a. Automatic Mode: Initiates generator set start/shutdown upon receiving corresponding
signal from remote device (e.g. automatic transfer switch).
b. Manual Mode: Initiates generator set start/shutdown upon direction from operator.
c. Reset Mode: Clears all faults, allowing generator set restart after a shutdown.
d. Emergency Stop: Immediately shuts down generator set (without time delay) and
prevents automatic restarting until manually reset.
e. Cycle Cranking: Programmable crank time, rest time, and number of cycles.

ENGINE GENERATORS
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Time Delay: Programmable for shutdown (engine cooldown) and start (engine
warmup).
Voltage Adjustment: Adjustable through range of plus/minus 5 percent.

Generator Set Status Indications:

C.
d.

®EI3ITFTTITQ 00T

Voltage (Volts AC): Line-to-line, line-to-neutral for each phase.
Current (Amps): For each phase.

Frequency (Hz).

Real power (W/kW).

Reactive power (VAR/KVAR).

Apparent power (VA/KVA).

Power factor.

Duty Level: Actual load as percentage of rated power.
Engine speed (RPM).

Battery voltage (Volts DC).

Engine oil pressure.

Engine coolant temperature.

Engine run time.

Generator powering load (position signal from transfer switch).

enerator Set Protection and Warning/Shutdown Indications:

Comply with NFPA 110; configurable for NFPA 110 Level 1. including but not limited
to the following protections/indications:
1)  Overcrank (shutdown).
2) Low coolant temperature (warning).
3) High coolant temperature (warning).
4) High coolant temperature (shutdown).
5) Low oil pressure (warning).
6) Low oil pressure (shutdown).
7) Overspeed (shutdown).
8) Low coolant level (warning/shutdown).
9) Generator control not in automatic mode (warning).
) High battery voltage (warning).
11) Low cranking voltage (warning).
) Low battery voltage (warning).
13) Battery charger failure (warning).
In addition to NFPA 110 requirements, provide the following protections/indications:
1) High AC voltage (shutdown).
2) - Low AC voltage (shutdown).
3) High frequency (shutdown).
4)  Low frequency (shutdown).
5)  Overcurrent (shutdown).
Provide contacts for local and remote common alarm.
Provide lamp test function that illuminates all indicator lamps.

Other Control Panel Features:

a.
b.

C.

Event log.

Communications Capability: Compatible with system indicated. Provide all
accessories necessary for proper interface.

Remote monitoring capability via PC.

C. Remote Annunciator: Provide (1) and locate as directed by owner.

Remote Annunciator Mounting: Wall-mounted; Provide flush-mounted annunciator for
finished areas and surface-mounted annunciator for non-finished areas unless otherwise
indicated in NEMA 1 metal enclosure.

Generator Set Status Indications:

263213

1.

a.
b.

Generator powering load (via position signal from transfer switch).
Communication functional.

ENGINE GENERATORS
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D.

3.  Generator Set Warning/Shutdown Indications:

a. Comply with NFPA 110 for Level 1 systems including but not limited to the following
indications:
1)  Overcrank (shutdown).
2) Low coolant temperature (warning).
3) High coolant temperature (warning).
4) High coolant temperature (shutdown).
5) Low oil pressure (warning).
6) Low oil pressure (shutdown).
7) Overspeed (shutdown).
8) Low coolant level (warning/shutdown).
9) Generator control not in automatic mode (warning).
10) High battery voltage (warning).
11) Low cranking voltage (warning).
12) Low battery voltage (warning).
13) Battery charger failure (warning).

b. Provide audible alarm with silence function.

c. Provide lamp test function that illuminates all indicator lamps.

Remote Emergency Stop: Provide approved red, mushroom style remote emergency stop
button where indicated or required by authorities having jurisdiction.

2.06 GENERATOR SET ENCLOSURE

A

w

@ mmoo

Enclosure Type: Sound attenuating, weather protective (where indicated to be located outside
the building).

Enclosure Material: Panels made of 14 gauge,low carbon,hotrolled ASTM A569 steel
construction,posts made of 12 gauge,low carbon,hot rolled ASTM A569 steel..

Hardware Material: Stainless steel.

Color: Manufacturer's standard.

Access Doors: Lockable, with all locks keyed alike.
Openings: Designed to prevent bird/rodent entry.

External Drains: Extend oil and coolant drain lines to exterior of enclosure for maintenance
service.

Sound Attenuating Enclosures: Line enclosure with non-hydroscopic, self-extinguishing
sound-attenuating material.

Exhaust Silencers: Where exhaust silencers are mounted within enclosure in main engine
compartment, insulate silencer to minimize heat dissipation as necessary for operation at rated
load under worst case ambient temperature.

Enclosure Space Heater: Provide thermostatically controlled enclosure space heater to prevent
condensation and improve starting under cold ambient conditions; size according to
manufacturer's recommendations for achieving starting and load acceptance requirements
under worst case ambient temperature.

2.07 SOURCE QUALITY CONTROL

A
B.

C.

263213

See Section 01 40 00 - Quality Requirements, for additional requirements.

Perform production tests on generator sets at factory to verify operation and performance
characteristics prior to shipment. Include certified test report with submittals.

Generator Set production testing to include, at a minimum:

1.  Operation at rated load and rated power factor.

2. Single step load pick-up.

3. Transient and steady state voltage and frequency performance.
4. Operation of safety shutdowns.

ENGINE GENERATORS
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2.08 ACCESSORIES

A

B.

263213

Exhaust Silencer: Critical type silencer, with muffler companion flanges and flexible stainless
steel exhaust fitting, sized in accordance with engine manufacturer's instructions.

Batteries: Heavy duty, natural gas starting type lead-acid storage batteries, 1100 amps min. at
-18 deg C to 0 deg C ampere-hours minimum capacity. Match battery voltage to starting
system. Include necessary cables and clamps.

Battery Tray: Treated for electrolyte resistance, constructed to contain spillage.

Battery Charger: Current limiting type designed to float at 2.17 volts per cell and equalize at
2.33 volts per cell. Include overload protection, full wave rectifier, DC voltmeter and ammeter,
and 120 volts AC fused input. Provide wall-mounted enclosure to meet NEMA 250, Type 1
requirements.

Line Circuit Breaker: Molded case circuit breaker on generator output with integral thermal and
instantaneous magnetic trip in each pole, sized in accordance with NFPA 70; UL listed. Include
battery-voltage operated shunt trip, connected to open circuit breaker on engine failure. Unit
mount in enclosure to meet NEMA 250, Type 1 requirements.

Engine-Generator Control Panel: NEMA 250, Type 1 generator mounted control panel
enclosure with engine and generator controls and indicators. Include provision for padlock and
the following equipment and features:

1. Frequency Meter: 45-65 Hz. range, 3.5 inch dial.

2. AC Output Voltmeter: 3.5 inch dial, 2 percent accuracy, with phase selector switch.

3. AC Output Ammeter: 3.5 inch dial, 2 percent accuracy, with phase selector switch.

4. Output voltage adjustment.

5. Push-to-test indicator lamps, one each for low oil pressure, high water temperature,
overspeed, and overcrank.

6. Engine start/stop selector switch.

7. Engine running time meter.

8.  Oil pressure gage.

9. Water temperature gage.

10. Auxiliary Relay: 3PDT, operates when engine runs, with contact terminals prewired to

terminal strip.

11. Additional visual indicators and alarms as required by NFPA 110.

12. Remote Alarm Contacts: Pre-wire SPDT contacts to terminal strip for remote alarm
functions required by NFPA 110.

Remote Annunciator Panel: Flush mounted panel with brushed stainless steel. Provide audible
and visible indicators and alarms required by NFPA 110.

Emissions controls: Catalyst based, meeting State of Maryland Department of Natural
Resourcese and Environmental Controls standards for stand-by generators.

Sound Enclosure:Lift based steel construction with hinged doors. Accoustic insulation meeting
UL94HF1 flammibility classification and repels moisture absorbption. Maximium sound level
shall be @ 74.0 dB at 7 meters in an open field at full load.

END OF SECTION
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SECTION 26 36 00
TRANSFER SWITCHES
PART 1 GENERAL
1.01 SECTION INCLUDES

A. Transfer switches for low-voltage (600 V and less) applications and associated accessories:
1. Automatic transfer switches.
2. Remote annunciators.

1.02 REFERENCE STANDARDS
A. NEMA 250 - Enclosures for Electrical Equipment (1000 Volts Maximum).

B. NEMAICS 10 Part 1 - Industrial Control and Systems Part 1: Electromechanical AC Transfer
Switch Equipment.

NFPA 70 - National Electrical Code.
NFPA 110 - Standard for Emergency and Standby Power Systems.

mo o

UL 869A - Reference Standard for Service Equipment.
F. UL 1008 - Transfer Switch Equipment.
1.03 ADMINISTRATIVE REQUIREMENTS

A. Coordination:

1. Coordinate compatibility of transfer switches to be installed with work provided under other
sections or by others.

a. Engine Generators: See Section 26 3213 - Engine Generators.

2. Coordinate the work with other trades to-avoid placement of ductwork, piping, equipment,
or other potential obstructions within the dedicated equipment spaces and working
clearances required by NFPA 70.

3. Coordinate arrangement of equipment with the dimensions and clearance requirements of

the actual equipment to be installed.

Coordinate the work with placement of supports, anchors, etc. required for mounting.

Closed Transition Transfer Switches:

a. Coordinate source interconnection requirements with Utility Company.

b. Where applicable, coordinate the work to provide engine generators with isochronous
governors suitable for closed transition transfer.

c. Coordinate the work to provide shunt trip breakers necessary for protection from
source interconnection for longer than specified maximum interconnection time.

d. Arrange for inspections necessary to obtain Utility Company approval of installation.

6.  Notify-Architect of any conflicts with or deviations from the contract documents. Obtain
direction before proceeding with work.

1.04 SUBMITTALS
A. See Section 01 30 00 - Administrative Requirements, for submittal procedures.

B. Product Data: Provide manufacturer's standard catalog pages and data sheets for each
product, including ratings, configurations, dimensions, finishes, weights, service condition
requirements, and installed features.

1. Where applicable, include characteristic trip curves for overcurrent protective devices upon
request.

o &

C. Shop Drawings: Include dimensioned plan views and sections indicating locations of system
components, required clearances, and field connection locations. Include system
interconnection schematic diagrams showing all factory and field connections.

D. Specimen Warranty: Submit sample of manufacturer's warranty.

m

Evidence of qualifications for installer.
F. Evidence of qualifications for maintenance contractor (if different entity from installer).

26 36 00 TRANSFER SWITCHES
1



Red Clay Consolidate School District May 22, 2025
Packaged Generator Pre-Purchase Package SJ Project Number 24079E

G. Manufacturer's Installation Instructions: Indicate application conditions and limitations of use
stipulated by product testing agency. Include instructions for storage, handling, protection,
examination, preparation, installation, and operation of product.

H. Manufacturer's certification that products meet or exceed specified requirements.
I.  Source quality control test reports.

J.  Operation and Maintenance Data: Include detailed information on system operation, equipment
programming and setup, replacement parts, and recommended maintenance procedures and
intervals.

K. Executed Warranty: Submit documentation of final executed warranty completed in Owner's
name and registered with manufacturer.

L. Maintenance contracts.

M. Project Record Documents: Record actual locations of system components, installed circuiting
arrangements and routing, and final equipment settings.

N. Maintenance Materials: Furnish the following for Owner's use in maintenance of project.
1.  See Section 01 60 00 - Product Requirements, for additional provisions.
1.05 QUALITY ASSURANCE
A. Comply with the following:
1. NFPA 70 (National Electrical Code).

2. NFPA 110 (Standard for Emergency and Standby Power Systems); meet requirements for
system Level specified in Section 26 32 13 - Engine Generators.

B. Maintain at the project site a copy of each referenced document that prescribes execution
requirements.

C. Manufacturer Qualifications: Company specializing in manufacturing the products specified in
this section with minimum three years documented experience.
1. Authorized service facilities located within 200 miles of project site.

D. |Installer Qualifications: Company specializing in performing the work of this section with
minimum three years documented experience with power transfer systems of similar size, type,
and complexity; manufacturer's authorized installer.

E. Products: Listed, classified, and labeled by Underwriters Laboratories Inc. (UL) or testing firm
acceptable to authorities having jurisdiction as suitable for the purpose indicated.

1.06 DELIVERY, STORAGE, AND HANDLING

A. Receive, inspect, handle, and store transfer switches in accordance with manufacturer's
instructions.

B. Storein a clean, dry space. Maintain factory wrapping or provide an additional heavy canvas or
heavy plastic cover to protect units from dirt, water, construction debris, and traffic.

C. Handle carefully in accordance with manufacturer's instructions to avoid damage to transfer
switch components, enclosure, and finish.

1.07 FIELD CONDITIONS

A. Maintain field conditions within manufacturer's required service conditions during and after
installation.

1.08 WARRANTY
A. See Section 01 78 00 - Closeout Submittals, for additional warranty requirements.

B. Provide minimum two year manufacturer warranty covering repair or replacement due to
defective materials or workmanship.

PART 2 PRODUCTS
2.01 MANUFACTURERS
A. Transfer Switches - Basis of Design: ASCO 4000 series- 4 poles .

26 36 00 TRANSFER SWITCHES
2



Red Clay Consolidate School District May 22, 2025
Packaged Generator Pre-Purchase Package SJ Project Number 24079E

B.

o

E.

Transfer Switches - Other Acceptable Manufacturers:

1. ASCO Power Technologies, a brand of Emerson Network Power:
www.emersonnetworkpower.com/#sle.

2. Eaton Corporation: www.eaton.com.

3. orapproved equal.

Substitutions: See Section 01 60 00 - Product Requirements.

Products other than basis of design are subject to compliance with specified requirements and
prior approval of Engineer. By using products other than basis of design, Contractor accepts
responsibility for costs associated with any necessary modifications to related work, including
any design fees.

Source Limitations: Furnish transfer switches and accessories produced by a single
manufacturer and obtained from a single supplier.

2.02 TRANSFER SWITCHES

A

w

26 36 00

Provide complete power transfer system consisting of all required equipment, conduit, boxes,
wiring, supports, accessories, system programming, etc. as necessary for a complete operating
system that provides the functional intent indicated.

Provide products listed, classified, and labeled as suitable for the purpose intended.

Applications:
1. Utilize open transition transfer unless otherwise indicated or required.

Construction Type: Either "contactor type" (open contact) or "breaker type" (enclosed contact)
transfer switches complying with specified requirements are acceptable.

Automatic Transfer Switch:

Basis of Design: ASCO 4000 series - 4 poles.

Transfer Switch Type: Automatic transfer switch.

Transition Configuration: Open-transition (no neutral position).
Voltage: As indicated on the drawings.

Ampere Rating: As indicated on the drawings.

Neutral Configuration: As indicated on the drawings.

Load Served: As indicated on the drawings.

Primary Source: Utility (fed from transformer).

Alternate Source: Engine generator (fed from on site generator).

Comply with NEMA ICS 10 Part 1, and list and label as complying with UL 1008 for the
classification of the intended appl|cat|on (e.g. emergency, optional standby).

CONOOR LN

Do not use double throw safety switches or other equipment not specifically designed for power
transfer applications and listed as transfer switch equipment.

Load Classification: Classified for total system load (any combination of motor, electric
discharge lamp, resistive, and tungsten lamp loads with tungsten lamp loads not exceeding 30
percent of the continuous current rating) unless otherwise indicated or required.

Switching Methods:
1. Open Transition:

a. Provide break-before-make transfer without a neutral position that is not connected to
either source, and with interlocks to prevent simultaneous connection of the load to
both sources.

2. Obtain control power for transfer operation from line side of source to which the load is to
be transferred.

Service Conditions: Provide transfer switches suitable for continuous operation at indicated
ratings under the service conditions at the installed location.
1. Altitude: 1000 feet.

Enclosures:

TRANSFER SWITCHES
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M.

26 36 00

1. Environment Type per NEMA 250: Unless otherwise indicated, as specified for the
following installation locations:

a. Indoor Clean, Dry Locations: Type 1 or Type 12.

b. Outdoor Locations: Type 3R or Type 4.

Provide lockable door(s) for outdoor locations.

Finish: Manufacturer's standard unless otherwise indicated.

Construction: Free standing ,floor mounted ,code gauge formed steel construction.
Features: Accessories or screen to prevent entry of bird/rodent.

hort Circuit Current Rating:
Withstand and Closing Rating: Provide transfer switches, when protected by the supply
side overcurrent protective devices to be installed, with listed withstand and closing rating
not less than the available fault current at the installed location as indicated on the
drawings.

Automatic Transfer Switches:
1.  Description: Transfer switches with automatically initiated transfer between sources;
electrically operated and mechanically held.
2. Control Functions:
a. Automatic mode.
b. Test Mode: Simulates failure of primary/normal source.
c. Voltage and Frequency Sensing:
1)  Undervoltage sensing for each phase of primary/normal source; adjustable

S, okwbd

dropout/pickup settings.
2) Undervoltage sensing for alternate/emergency source; adjustable dropout/pickup
settings.
3) Underfrequency sensing for alternate/emergency source; adjustable
dropout/pickup settings.
d. Outputs:

1) Contacts for engine start/shutdown (except where direct generator
communication interface is provided).

2)  Auxiliary contacts; one set(s) for each switch position.

e. Adjustable Time Delays:

1) Engine generator start time delay; delays engine start signal to override
momentary primary/normal source failures.

2) Transfer to alternate/emergency source time delay.

3) Retransfer to primary/normal source time delay.

4) _Engine generator cooldown time delay; delays engine shutdown following
retransfer to primary/normal source to permit generator to run unloaded for
cooldown period.

..~ In-Phase Monitor (Open Transition Transfer Switches): Monitors phase angle
difference between sources for initiating in-phase transfer.

g. Engine Exerciser: Provides programmable scheduled exercising of engine generator
selectable with or without transfer to load; provides memory retention during power
outage.

3.  Status Indications:

a. Connected to alternate/emergency source.

b. Connected to primary/normal source.

c. Alternate/emergency source available.

4. Other Features:

a. Eventlog.

b. Communications Capability: Compatible with system indicated. Provide all
accessories necessary for proper interface.

c. Remote monitoring capability via PC.

5. Automatic Sequence of Operations:

TRANSFER SWITCHES
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a. Upon failure of primary/normal source for a programmable time period (engine
generator start time delay), initiate starting of engine generator where applicable.

b. When alternate/emergency source is available, transfer load to alternate/emergency
source after programmable time delay.

c.  When primary/normal source has been restored, retransfer to primary/normal source
after a programmable time delay. Bypass time delay if alternate/emergency source
fails and primary/normal source is available.

d. Where applicable, initiate shutdown of engine generator after programmable engine
cooldown time delay.

Service Entrance Rated Transfer Switches:

1. Furnished with integral disconnecting and overcurrent protective device on the
primary/normal source and with ground-fault protection where indicated.

2. Listed and labeled as suitable for use as service equipment according to-UL 869A.

Remote Annunciators:

1. Remote Annunciator Mounting: Wall-mounted; Provide flush-mounted annunciator for
finished areas and surface-mounted annunciator for non-finished areas unless otherwise
indicated.

2. Transfer Switch Status Indications:

a. Connected to alternate/emergency source.
b. Connected to primary/normal source.
c. Alternate/emergency source available.

Reset switch for manual retransfer to normal with automatic over ride upon emergency source
failure.

Interface with Other Work:

1. Interface with engine generators as specified in Section 26 32 13 - Engine Generators.

2. Interface with building automation system.

2.03 SOURCE QUALITY CONTROL

A
B.

26 36 00

See Section 01 40 00 - Quality Requirements, for additional requirements.

Perform production tests on transfer switches at factory to verify operation and performance
characteristics prior to shipment. Include certified test report with submittals.

END OF SECTION
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